| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 RQUTE : SR 46

CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW

LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRI CT

CONTRACT TIME : 08/30/02 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 9224003
9224003
9224003
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 7

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,816, 000. 00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 4,938, 257.99 102. 5385%
3 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 5,882,303.23 122. 1408%
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE OONTRACTOR | AVER CAN CONTRACTI NG & SERMI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ADDED TRAVEL LANES
I I I
0001 105- 01925 18.000 MOS | 1500. 00000 27000. 00| 900. 00000 16200. 00| 1500. 00000 27000. 00
FIELD OFFI CE, 550 SQ FT. |
0003 110- 01001 LUMP|  195000. 00000 195000. 00]  246900. 00000 246900. 00|  297000. 00000 297000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  70000. 00000 70000. 00|  74000. 00000 74000. 00|  51595. 00000 51595. 00
CLEARI NG RI GHT OF WY |
0005 202- 02240 15468. 000 SYS | 3. 10000 47950. 80| 4. 00000 61872. 00| 4. 20000 64965. 60
PAVEMENT, REMOVE | | |
0006 202- 02241 4198.000 LFT | 1. 70000 7136. 60| 3. 50000 14693. 00| 1. 75000 7346. 50
GUARDRAI L, REMOVE | | |
0007 202- 03000 LUMP| 250. 00000 250. 00| 200. 00000 200. 00| 2900. 00000 2900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 27 I I I
0008 202- 03000 LUNP| 250. 00000 250. 00 200. 00000 200. 00| 540. 00000 540. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 28 I I I
0009 202- 03000 LUMP| 250. 00000 250. 00| 1. 00000 1. 00| 1080. 00000 1080. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 29 I I I
0010 202- 03000 LUMP| 400. 00000 400. 00| 1000. 00000 1000. 00| 2800. 00000 2800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 I I I
0011 202- 03000 LUMP| 350. 00000 350. 00| 200. 00000 200. 00| 2800. 00000 2800. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 100 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 03000 LUWP| 300. 00000 300. 00| 200. 00000 200. 00| 3700. 00000 3700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 I I |
0013 202- 74025 44.000 LFT | 20. 50000 902. 00| 2. 00000 88. 00| 5. 00000 220. 00
FENCE, REMOVE | | |
0014 203- 02000 34139. 000 CYS | 8. 50000 290181. 50| 8. 10000 276525. 90| 9. 95000 339683. 05
EXCAVATI ON, COVMON | |
0015 203- 02045 27606. 000 CYS | 4. 50000 124227. 00| 2. 50000 69015. 00| 9. 20000 253975. 20
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0016 203-02070 37661. 000 CYS | 8. 50000 320118. 50| 7.50000 282457. 50| 14. 00000 527254. 00
BORROW | | |
0017 205- 02224 7488. 000 LFT | 1. 95000 14601. 60| 2. 00000 14976. 00| 2. 00000 14976. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
PERI METER PROTECTI ON | [ |

0018 205- 02229 1080.000 LFT | 3. 50000 3780. 00| 3. 50000 3780. 00| 3. 75000 4050. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0019 205- 02234 10.000 EACH 80. 00000 800. 00| 70. 00000 700. 00| 75. 00000 750. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0020 205- 02237 44.000 EACH 50. 00000 2200. 00| 60. 00000 2640. 00| 64. 00000 2816. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [

0021 210- 05835 1.000 EACH 3175. 00000 3175. 00| 3350. 00000 3350. 00| 3300. 00000 3300. 00

KIOSK , SYSTEMS | NFORMATI ON | | |

0022 211- 02060 1540.700 CYS | 20. 00000 30814. 00| 10. 00000 15407. 00| 40. 00000 61628. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0023 213-52830 699.000 CYS | 50. 00000 34950. 00| 60. 00000 41940. 00| 95. 00000 66405. 00
FLOMBLE MORTAR | |

0024 303- 04075 254.000 TON | 14. 50000 3683. 00| 13. 00000 3302. 00| 29. 00000 7366. 00
COVPACTED AGGREGATE, O, 73 | | |

0025 303- 52308 4813.000 TON | 14. 00000 67382. 00| 13. 00000 62569. 00| 21. 00000 101073. 00
COVPACTED AGGREGATE, O, 53 | | |

0026 305- 05204 100.000 TON | 75. 00000 7500. 00| 100. 00000 10000. 00| 80. 00000 8000. 00
HVA FOR PATCHI NG | | |

0027 401- 02684 1700. 000 TON | 30. 00000 51000. 00| 32. 00000 54400. 00| 31. 00000 52700. 00
TEMPORARY Bl TUM NOUS PAVEMENT | | |

0028 401- 05437 15075. 000 TON | 26. 00000 391950. 00| 29. 00000 437175. 00| 26. 00000 391950. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0029 401- 05455 5419.000 TON | 28. 75000 155796. 25| 30. 00000 162570. 00| 31. 00000 167989. 00

QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 100 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 401- 05456 2703.000 TON | 42. 50000 114877. 50| 39. 00000 105417. 00| 45. 00000 121635. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0031 401- 05459 3568. 000 TON | 28. 00000 99904. 00| 30. 00000 107040. 00| 30. 00000 107040. 00
QT QA HMA BASE 25,0 mm SHOULDER | | [
0032 401- 05463 1427.000 TON | 30. 10000 42952. 70| 32. 00000 45664. 00| 32. 00000 45664. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0033 401- 05464 714.000 TON | 46. 00000 32844. 00| 40. 00000 28560. 00| 49. 00000 34986. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | |
0034 401- 06264 LUVP| 5000. 00000 5000. 00| 4500. 00000 4500. 00| 5500. 00000 5500. 00
PROFI LOGRAPH, HMVA | | [
0035 402- 05468 2195.000 TON | 29. 75000 65301. 25| 31. 00000 68045. 00| 32. 00000 70240. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0036 402-05470 10217.000 TON | 30. 00000 306510. 00| 26. 00000 265642. 00| 30. 00000 306510. 00
HVA BASE C25.0 mm MAI NLI NE | | [
0037 402-05474 631.000 TON | 33. 00000 20823. 00| 32. 00000 20192. 00| 36. 00000 22716. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0038 402- 05477 370.000 TON | 41. 25000 15262. 50| 45. 00000 16650. 00| 44, 00000 16280. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0039 402-05483 2076. 000 TON | 30. 50000 63318. 00| 27. 00000 56052. 00| 33. 00000 68508. 00
HVA BASE C25.0 mm SHOULDER | | [
0040 402-05490 2351. 000 TON | 31. 00000 72881. 00| 30. 00000 70530. 00| 34. 00000 79934. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0041 406- 05520 61.000 TON | 200. 00000 12200. 00| 130. 00000 7930. 00| 210. 00000 12810. 00
ASPHALT FOR TACK COAT | | [
0042 602-02476 132.000 LFT | 100. 00000 13200. 00| 81. 00000 10692. 00| 125. 00000 16500. 00
BARRI ER, CONCRETE, MODI FI ED | | |
0043 602-03828 31.000 EACH 480. 00000 14880. 00| 500. 00000 15500. 00| 485. 00000 15035. 00
POST, BARRI ER | | [
0044 603-01891 2.000 EACH 1150. 00000 2300. 00| 675. 00000 1350. 00| 1200. 00000 2400. 00
FENCE GATE, CHAIN LINK, SECURITY, 72 IN. | | |
X 12 FT. | [ |
0045 603- 92636 600. 000 LFT | 16. 00000 9600. 00| 13. 00000 7800. 00| 16. 00000 9600. 00
FENCE, CHAIN LINK, 72 IN. | | |
0046 604- 06069 355.000 SYS | 40. 00000 14200. 00| 59. 00000 20945. 00| 43. 00000 15265. 00
CURB RAMP, CONCRETE | | |
0047 604-91531 2360. 000 SYS | 22. 00000 51920. 00| 29. 00000 68440. 00| 22. 00000 51920. 00
S| DEWALK, CONCRETE, 4 IN | | [
0048 605- 06090 917.000 LFT | 8. 50000 7794. 50| 29. 00000 26593. 00| 9. 50000 8711.50
CURB, | NTEGRAL, CONCRETE | | [
0049 605-06120 1253.000 LFT | 16. 00000 20048. 00| 15. 00000 18795. 00| 16. 00000 20048. 00
I

CURB, CONCRETE [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 100 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0050 605-06145 8276.000 LFT | 7. 25000 60001. 00| 8. 00000 66208. 00| 10. 60000 87725. 60
CURB AND GUTTER, B, CONCRETE [ |
0051 605-06150 8230. 000 LFT | 9. 75000 80242. 50| 8. 50000 69955. 00| 11. 50000 94645. 00
CURB AND GUTTER, C, CONCRETE [ |
0052 605- 94465 618.000 SYS | 20. 00000 12360. 00| 41. 00000 25338. 00| 20. 00000 12360. 00
CENTER CURB, CONCRETE | | [
0053 610- 05527 3103.000 TON | 65. 00000 201695. 00| 45, 00000 139635. 00| 67. 00000 207901. 00
HVA FOR APPROACHES | | [
0054 611-06497 7.000 EACH 182. 00000 1274. 00| 100. 00000 700. 00| 190. 00000 1330. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0055 611-95289 2258.000 SYS | 38. 75000 87497. 50| 49. 00000 110642. 00| 40. 00000 90320. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
10 I'N. | | |
0057 615- 06490 37.000 EACH 104. 00000 3848. 00| 115. 00000 4255. 00| 106. 00000 3922. 00
R GHT OF WAY MARKER | | [
0058 615- 06505 4.000 EACH 430. 00000 1720. 00| 500. 00000 2000. 00| 440. 00000 1760. 00
MONUMENT, B | | |
0059 615-06510 2.000 EACH 410. 00000 820. 00| 285. 00000 570. 00| 430. 00000 860. 00
MONUMENT, C | | |
0060 616-02320 70.000 SYS | 3. 50000 245. 00| 2. 50000 175. 00| 6. 75000 472.50
GEOTEXTI LES | | |
0061 616- 06395 70.000 SYS | 17. 25000 1207. 50| 24. 00000 1680. 00| 25. 00000 1750. 00
Rl PRAP | | |
0062 616-51367 4703.000 SYS | 35. 00000 164605. 00| 39. 00000 183417. 00| 33. 00000 155199. 00
SLOPEWALL, CONCRETE, 4 IN | | [
0063 621-01004 4.000 EACH 665. 00000 2660. 00| 675. 00000 2700. 00| 675. 00000 2700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0064 621- 03909 264.000 LBS | 23. 00000 6072. 00| 23. 00000 6072. 00| 23. 00000 6072. 00
SEED M XTURE, NATI VE | | [
0065 621-03910 333.000 LBS | 4.50000 1498. 50| 4. 50000 1498. 50| 4. 60000 1531. 80
SEED M XTURE, BOULEVARD | | [
0066 621-03911 440.000 LBS | 6. 80000 2992. 00| 6. 95000 3058. 00| 7.00000 3080. 00
SEED M XTURE, LAWN | | |
0067 621-03912 109. 000 LBS | 16. 00000 1744. 00| 16. 00000 1744. 00| 16. 00000 1744. 00
SEED M XTURE, ROADSI DE | | |
0068 621- 06545 4.200 TON | 570. 00000 2394. 00| 575. 00000 2415. 00| 580. 00000 2436. 00
FERTI LI ZER | | |
0069 621-06548 55.000 LBS | 17. 10000 940. 50| 17. 00000 935. 00| 17. 50000 962. 50
SEED M XTURE, CV , MODI FI ED | | |
0070 621- 06565 21.000 TON | 448. 00000 9408. 00| 450. 00000 9450. 00| 450. 00000 9450. 00

MJULCHI NG MATERI AL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 100 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 621-06570 10124.000 CYS | 2. 39000 24196. 36| 10. 00000 101240. 00| 15. 00000 151860. 00
TOP SO L [ | |
0072 622- 05606 1188. 000 EACH 5. 30000 6296. 40| 5. 75000 6831. 00| 5. 50000 6534. 00
PLANT, AQUATIC | | [
0073 622- 05638 67.000 EACH 24. 50000 1641. 50| 25. 00000 1675. 00| 25. 00000 1675. 00
PLANT, DECI DUOUS SHRUB, 18 IN. OR UNDER | | |
0075 622-52436 36. 000 EACH 26. 50000 954. 00| 29. 00000 1044. 00| 27. 00000 972. 00
SIGN, DO NOT MOW OR SPRAY | | [
0076 701- 05561 232.000 LFT | 152. 00000 35264. 00| 325. 00000 75400. 00| 350. 00000 81200. 00
DRI LLED SHAFT FOR CAl SSONS | | [
0077 702-51005 16. 700 CYS | 375. 00000 6262. 50| 845. 00000 14111. 50| 1200. 00000 20040. 00
CONCRETE, A, SUBSTRUCTURE | | [
0078 702- 94656 0.200 CYS | 5000. 00000 1000. 00| 970. 00000 194. 00| 1100. 00000 220. 00
CONCRETE, B | | |
0079 703-51030 2696. 000 LBS | 0. 73000 1968. 08| 1. 00000 2696. 00| 0. 50000 1348. 00
REI NFORCI NG STEEL | | |
0080 703-90976 19200. 000 LBS | 0. 75000 14400. 00| 0. 75000 14400. 00| 0. 80000 15360. 00
REI NFORCI NG STEEL, GRADE 60 | | [
0081 709-51821 LUVP| 1225. 00000 1225. 00| 1600. 00000 1600. 00| 280. 00000 280. 00
SURFACE SEAL | | |
0082 715-05024 272.000 LFT | 55. 00000 14960. 00| 60. 00000 16320. 00| 60. 00000 16320. 00
PIPE, TYPE 2, CIRCULAR 36 IN [ | [
0083 715-05048 23800. 000 LFT | 2. 00000 47600. 00| 2. 00000 47600. 00| 2.20000 52360. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0084 715- 05053 1523.000 LFT | 9. 70000 14773. 10| 12. 00000 18276. 00| 11. 00000 16753. 00
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0085 715-05149 1506. 000 LFT | 26. 00000 39156. 00| 21. 00000 31626. 00| 30. 00000 45180. 00
PIPE, TYPE 2, CRCULAR 12 IN | | |
0086 715-05151 616. 000 LFT | 30. 00000 18480. 00| 28. 00000 17248. 00| 25. 00000 15400. 00
PIPE, TYPE 2, CRCULAR 15 IN | | [
0087 715-05152 873.000 LFT | 31. 00000 27063. 00| 31. 00000 27063. 00| 30. 00000 26190. 00
PIPE, TYPE 2, CIRCULAR 18 IN | | [
0088 715-05154 1691. 000 LFT | 30. 50000 51575. 50| 34. 00000 57494. 00| 28. 00000 47348. 00
PIPE, TYPE 2, CIRCULAR 24 IN | | |
0089 715-05156 549. 000 LFT | 36. 00000 19764. 00| 38. 00000 20862. 00| 40. 00000 21960. 00
PIPE, TYPE 2, CIRCULAR 30 IN | | [
0090 715-05168 23.000 LFT | 21. 00000 483. 00| 21. 00000 483. 00| 33. 00000 759. 00
PIPE, TYPE 3, CRCULAR 12 IN. | | |
0091 715-05169 54.000 LFT | 30. 00000 1620. 00| 28. 00000 1512. 00| 32. 00000 1728. 00
PIPE, TYPE 3, CRCULAR 15 IN | | |
0092 715-05171 73.000 LFT | 38. 00000 2774. 00| 31. 00000 2263. 00| 35. 00000 2555. 00
|

PI PE, TYPE 3, C RCULAR, 18 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 100 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 715-05173 100. 000 LFT | 38. 00000 3800. 00| 34. 00000 3400. 00| 45. 00000 4500. 00
PIPE, TYPE 3, CRCULAR 24 IN [ | |
0094 715-05175 123.000 LFT | 40. 00000 4920. 00| 48. 00000 5904. 00| 45. 00000 5535. 00
PIPE, TYPE 3, CIRCULAR 30 IN [ [ [
0095 715-05189 52.000 LFT | 98. 00000 5096. 00| 155. 00000 8060. 00| 110. 00000 5720. 00
PIPE, TYPE 3, CIRCULAR 66 IN [ [ [
0096 715-44240 39.000 CYS | 520. 00000 20280. 00| 419. 00000 16341. 00| 369. 00000 14391. 00
CONCRETE, A, STRUCTURES | | [
0097 715- 46000 9.000 EACH 200. 00000 1800. 00| 150. 00000 1350. 00| 450. 00000 4050. 00
PI PE END SECTION, 12 IN. | | [
0098 715- 46005 8.000 EACH 230. 00000 1840. 00| 175. 00000 1400. 00| 470. 00000 3760. 00
PI PE END SECTION, 15 IN. | | [
0099 715-46010 10. 000 EACH| 250. 00000 2500. 00| 200. 00000 2000. 00| 500. 00000 5000. 00
PI PE END SECTION, 18 IN. | | |
0100 715- 46020 6. 000 EACH 400. 00000 2400. 00| 250. 00000 1500. 00| 675. 00000 4050. 00
PI PE END SECTION, 24 IN. | | [
0101 715- 46030 2.000 EACH 475. 00000 950. 00| 350. 00000 700. 00| 775. 00000 1550. 00
PI PE END SECTION, 30 IN. | | [
0102 715- 46040 1.000 EACH 500. 00000 500. 00| 475. 00000 475. 00| 925. 00000 925. 00
PI PE END SECTION, 36 IN. | | [
0103 715- 95092 35.000 LFT | 80. 00000 2800. 00| 69. 00000 2415. 00| 127. 00000 4445, 00
SLOTTED DRAIN, 12 IN. | | |
0104 718- 06528 12. 000 EACH| 178. 00000 2136. 00| 550. 00000 6600. 00| 185. 00000 2220. 00
OUTLET PROTECTOR, 1 | | [
0105 718- 06532 3280. 000 LFT | 0. 90000 2952. 00| 0. 75000 2460. 00| 0. 95000 3116. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0106 718-52610 2379.000 CYS | 25. 00000 59475. 00| 23. 00000 54717. 00| 26. 00000 61854. 00
AGGREGATE FOR UNDERDRAI NS | | |
0107 718-99153 18376. 000 SYS | 1. 35000 24807. 60| 1. 00000 18376. 00| 1. 40000 25726. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0108 720-44000 8.000 EACH 240. 00000 1920. 00| 350. 00000 2800. 00| 400. 00000 3200. 00
CASTI NG ADJUST TO GRADE | |
0109 720- 45035 1.000 EACH 1350. 00000 1350. 00| 1050. 00000 1050. 00| 1267. 00000 1267. 00
I NLET, F7 | | |
0110 720-45045 16. 000 EACH 1225. 00000 19600. 00| 1100. 00000 17600. 00| 1310. 00000 20960. 00
I NLET, J10 | | |
0111 720- 45055 14. 000 EACH 1225. 00000 17150. 00| 1200. 00000 16800. 00| 1310. 00000 18340. 00
I NLET, MLO | | |
0112 720- 45240 1.000 EACH 1440. 00000 1440. 00| 1300. 00000 1300. 00| 1985. 00000 1985. 00
CATCH BASIN, J10 | |
0113 720- 45250 3.000 EACH 1555. 00000 4665. 00| 1550. 00000 4650. 00| 2010. 00000 6030. 00

CATCH BASI N, K10 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 100 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0114 720- 45410 3.000 EACH 1700. 00000 5100. 00| 1050. 00000 3150. 00| 1950. 00000 5850. 00
MANHOLE, C4 | | |
0115 720- 45605 3.200 LFT | 355. 00000 1136. 00| 385. 00000 1232. 00| 300. 00000 960. 00
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0116 720-94612 1.000 EACH| 3000. 00000 3000. 00| 3200. 00000 3200. 00| 3500. 00000 3500. 00
MANHOLE, K4 | | [
0117 720-95422 7.000 EACH 2400. 00000 16800. 00| 2700. 00000 18900. 00| 2650. 00000 18550. 00
MANHOLE, J4 | | |
0118 720-98174 3.000 EACH 1775. 00000 5325. 00| 1600. 00000 4800. 00| 2350. 00000 7050. 00
| NLET, B15 | | |
0119 720- 98555 5.000 EACH 1780. 00000 8900. 00| 1600. 00000 8000. 00| 2360. 00000 11800. 00
I NLET, C15 | | [
0120 720-99417 1.000 EACH| 1770. 00000 1770. 00| 1900. 00000 1900. 00| 2370. 00000 2370. 00
CATCH BASI N, C15 | | |
0121 721- 43060 2.000 EACH 700. 00000 1400. 00| 1300. 00000 2600. 00| 1100. 00000 2200. 00
AUTOVATI C DRAI NAGE GATE, 66 IN. , RESET | | |
0122 722-60824 6863. 000 SYS | 1. 20000 8235. 60| 2. 25000 15441. 75| 2.50000 17157. 50
SURFACE M LLI NG | | [
0123 728-98377 LUVP| 1835. 00000 1835. 00| 3250. 00000 3250. 00| 520. 00000 520. 00
MASONRY COATI NG | | [
0124 731-03916 930. 000 SFT | 6. 00000 5580. 00| 16. 00000 14880. 00| 12. 00000 11160. 00
CONCRETE PAVI NG PATTERNED, TEXTURED | | |
0125 801- 04308 2.000 EACH 460. 00000 920. 00| 450. 00000 900. 00| 465. 00000 930. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0126 801- 06049 18650. 000 LFT | 0. 30000 5595. 00| 0. 30000 5595. 00| 0. 32000 5968. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
4 |IN | | |
0127 801- 06606 5.000 EACH 152. 50000 762. 50| 150. 00000 750. 00| 160. 00000 800. 00
BARRI CADE, |11B | | [
0128 801- 06640 24.000 EACH 172. 50000 4140. 00| 200. 00000 4800. 00| 180. 00000 4320. 00
CONSTRUCTI ON SI GN, A | | |
0129 801- 06643 15090. 000 LFT | 0. 85000 12826. 50| 1. 00000 15090. 00| 0. 95000 14335. 50
TEMPORARY PAVEMENT MARKI NG |, YELLOWN | | |
4 | N | | |
0130 801- 06644 5330. 000 LFT | 0. 90000 4797. 00| 1. 00000 5330. 00| 0. 95000 5063. 50
TEMPORARY PAVEMENT MARKING |, WHITE, 4 | | |
I'N. | | |
0131 801- 06645 5.000 EACH 51. 00000 255. 00| 50. 00000 250. 00| 55. 00000 275. 00
CONSTRUCTI ON SI G\, B | | |
0132 801- 06647 10686. 000 LFT | 0. 30000 3205. 80| 0. 30000 3205. 80| 0. 32000 3419. 52
TEMPORARY PAVEMENT MARKING 11, WH TE, | | |

4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 100 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0133 801-06710 300. 000 DAY | 13. 25000 3975. 00| 13. 00000 3900. 00| 15. 00000 4500. 00
FLASHI NG ARROW S| GN | | |
0134 801-06775 LUWP| 76919. 71000 76919. 71| 52000. 00000 52000. 00| 120000. 00000 120000. 00
MAI NTAI NI NG TRAFFI C | | [
0135 801-97145 2015. 000 LFT | 0. 32000 644. 80| 0. 30000 604. 50| 0. 32000 644. 80
TEMPORARY PAVEMENT MARKING |1, BROKEN, | | |
WH TE, 4 IN. | | |
0136 802- 02489 392.000 LFT | 10. 80000 4233. 60| 11. 50000 4508. 00| 11. 50000 4508. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | [ [
0137 802- 05694 1.000 EACH 60000. 00000 60000. 00| 63000. 00000 63000. 00 65000. 00000 65000. 00
OVERHEAD SI GN STRUCTURE , STEEL TRUSS | |
0138 802- 76025 253.580 SFT | 16. 20000 4108. 00| 17. 00000 4310. 86 17. 00000 4310. 86

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS |

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE [ [

I
I
|
|
0139 802- 76035 129.500 SFT | 16. 75000 2169. 13| 17. 00000 2201. 50] 17. 50000 2266. 25
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) [ [
0140 802- 96121 6.000 EACH 182. 50000 1095. 00| 180. 00000 1080. 00| 185. 00000 1110. 00
PEDSTRI AN PUSH BUTTON AND SI GN. | | |
0141 802- 96248 389.000 LFT | 11. 00000 4279. 00| 11. 00000 4279. 00| 9. 50000 3695. 50
POST, WOOD, 4 IN X 4 IN. | | |
0142 804- 06770 11.000 EACH 17. 30000 190. 30| 27. 00000 297. 00 20. 00000 220. 00
DELI NEATOR POST | |
0143 804- 76305 30.000 EACH 20. 00000 600. 00| 7.00000 210. 00| 22. 00000 660. 00
DELI NEATOR WTH PCST, DI, WHTE, 3 IN | |
DI A I I I
0144 804- 76310 30.000 EACH 19. 10000 573. 00| 20. 00000 600. 00| 22. 00000 660. 00
DELI NEATOR WTH PCST, DI, AMBER 3 IN | | |
DI A I I [
0145 805- 01842 9.000 EACH 810. 00000 7290. 00| 68. 00000 612. 00| 850. 00000 7650. 00
HANDHOLE, SI GNAL | | |
0146 805- 02152 6.000 EACH 387. 00000 2322. 00| 420. 00000 2520. 00| 425. 00000 2550. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN. [ | |
0147 805- 02202 3.000 EACH 885. 00000 2655. 00| 935. 00000 2805. 00| 950. 00000 2850. 00
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |
0148 805- 06592 2412.000 LFT | 12. 00000 28944. 00| 12. 75000 30753. 00| 12. 50000 30150. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0149 805- 78106 1.000 EACH 8365. 00000 8365. 00| 8800. 00000 8800. 00| 9000. 00000 9000. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 100 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0150 805- 78205 8.000 EACH 390. 00000 3120. 00| 400. 00000 3200. 00| 400. 00000 3200. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN [ |

0151 805- 78415 3.000 EACH 1380. 00000 4140. 00 1400. 00000 4200. 00| 1425. 00000 4275. 00
SPAN, CATENARY, AND TETHER | | |

0152 805- 78420 3.000 EACH 235. 00000 705. 00| 250. 00000 750. 00| 250. 00000 750. 00
DI SCONNECT HANGER | | |

0153 805- 78445 1.000 EACH 520. 00000 520. 00| 550. 00000 550. 00| 530. 00000 530. 00
SI GNAL SERVI CE | | |

0154 805- 78467 40.000 LFT | 1. 95000 78. 00| 2.00000 80. 00| 2.10000 84. 00
SI GNAL CABLE, 3C 8GA. | | |

0155 805- 78470 5080.000 LFT | 0. 15000 762. 00| 0. 10000 508. 00| 0. 11000 558. 80
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0156 805- 78480 710.000 LFT | 1. 20000 852. 00| 1. 30000 923. 00| 1. 25000 887. 50
SI GNAL CABLE, 3C 14GA | |

0157 805- 78485 1192.000 LFT | 2. 40000 2860. 80| 2. 50000 2980. 00| 2. 50000 2980. 00
SI GNAL CABLE, 5C 14GA | |

0158 805- 78490 539.000 LFT | 2. 35000 1266. 65| 2.50000 1347. 50] 2. 45000 1320. 55
SI GNAL CABLE, 7C 14GA | |

0159 805- 78510 2938.000 LFT | 1. 05000 3084. 90| 1. 00000 2938. 00| 1. 10000 3231. 80
SI GNAL CABLE, 2C 16GA. , SH ELDED | |

0160 805- 78785 7.000 EACH 700. 00000 4900. 00| 735. 00000 5145. 00| 725. 00000 5075. 00
SI GNAL DETECTCR HOUSI NG | | |

0161 805- 78795 1538. 000 LFT | 7.00000 10766. 00| 7.50000 11535. 00| 7. 25000 11150. 50
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0162 805- 78925 1.000 EACH 1100. 00000 1100. 00| 1050. 00000 1050. 00| 1100. 00000 1100. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0163 805- 86810 4.000 EACH 4700. 00000 18800. 00| 4900. 00000 19600. 00| 4900. 00000 19600. 00
SERVI CE POINT, || | | |

0164 805- 86820 44,000 EACH 810. 00000 35640. 00| 850. 00000 37400. 00| 850. 00000 37400. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | [ |
IN. X 30 IN X 96 IN | |

MULTI PLE COMPRESSI ON FI TTI NG |
WATERPROOFED |

0165 805- 86889 9150.000 LFT | 0. 18000 1647. 00| 0. 18000 1647. 00| 0. 18000 1647. 00
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0166 805- 86920 137.000 EACH 14. 80000 2027. 60| 15. 00000 2055. 00| 15. 50000 2123. 50
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |
0167 805- 86925 4.000 EACH 19. 40000 77. 60| 20. 00000 80. 00| 21. 00000 84. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 100 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0168 805- 86930 139. 000 EACH 13. 75000 1911. 25| 14. 00000 1946. 00| 14. 50000 2015. 50
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0169 805- 86935 8.000 EACH 15. 40000 123. 20| 16. 00000 128. 00| 16. 00000 128. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0170 805-92504 6.000 EACH 200. 00000 1200. 00| 210. 00000 1260. 00| 210. 00000 1260. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0171 805-96014 1480. 000 LFT | 2. 05000 3034. 00| 2. 00000 2960. 00| 1. 70000 2516. 00
SAW CUT, FULL DEPTH | | [
0172 805- 98335 11664.000 LFT | 5. 35000 62402. 40| 5. 50000 64152. 00| 5. 75000 67068. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | | |
0173 805- 98336 1700. 000 LFT | 7. 60000 12920. 00| 8. 00000 13600. 00| 8. 00000 13600. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUT, 4 1/C | | |

0174 807- 02191 2.000 EACH 555. 00000 1110. 00| 585. 00000 1170. 00| 600. 00000 1200. 00
HANDHOLE, LI GHTI NG | | |

0175 807- 04744 LUMP| 8050. 00000 8050. 00| 8500. 00000 8500. 00| 8400. 00000 8400. 00
LI GHTI NG CI RCUI T FOR STEEL TRUSS, 7 | | |
LUM NAI RES [ | |

0177 807- 84762 19. 000 EACH| 1050. 00000 19950. 00| 1100. 00000 20900. 00| 1250. 00000 23750. 00

LIGHT POLE, 40 FT. EMH, 15.0 FT. | |
MAST ARM TRANSFORMER BASE | | |

0178 807- 84814 8.000 EACH 1105. 00000 8840. 00| 1150. 00000 9200. 00| 1200. 00000 9600. 00
LIGHT POLE, 42 FT. EMH, 15.0 FT. | | |
MAST ARM TRANSFORMER BASE | | |

0179 807- 86620 61.000 EACH 185. 00000 11285. 00| 195. 00000 11895. 00| 190. 00000 11590. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |

0180 807-86910 46. 000 EACH 31. 25000 1437. 50| 33. 00000 1518. 00| 33. 00000 1518. 00
CONNECTOR KI'T, UNFUSED | | |

0181 807-86915 48. 000 EACH 32. 50000 1560. 00| 34. 00000 1632. 00| 35. 00000 1680. 00
CONNECTOR KI'T, FUSED | [ |

0182 807-86950 45.000 EACH 30. 50000 1372. 50| 32. 00000 1440. 00| 33. 00000 1485. 00

SI GN, UNDERPASS, AND ROADWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0183 807- 86955 11.000 EACH 112. 50000 1237. 50| 119. 00000 1309. 00| 115. 00000 1265. 00
CABLE DUCT MARKER | |
0184 808- 06701 3537.000 LFT | 0. 30000 1061. 10| 0. 30000 1061. 10| 0. 28000 990. 36
LI NE, THERVOPLASTIC, BROKEN, VH TE, 4 | |
I'N. | | |
0185 808- 06712 2406.500 LFT | 0. 45000 1082. 93| 0. 45000 1082. 93| 0. 43000 1034. 80
|

LI NE, PAINT, BROKEN, YELLOW 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 100 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0186 808-06716 9765. 000 LFT | 0. 35000 3417. 75| 0. 40000 3906. 00| 0. 37000 3613. 05
LI NE, REMOVE | |
0187 808-06726 24.000 LFT | 4, 75000 114. 00| 5. 00000 120. 00| 4. 80000 115. 20
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 I N | | |
0188 808- 75008 150. 000 LFT | 1. 60000 240. 00| 1. 60000 240. 00| 1. 75000 262. 50
LINE, PAINT, SOLID, WHTE, 8 IN. | | |
0189 808- 75140 2.000 EACH 250. 00000 500. 00| 95. 00000 190. 00| 95. 00000 190. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I I
0190 808- 75205 9716. 000 LFT | 0. 28000 2720. 48| 0. 30000 2914. 80| 0. 28000 2720. 48
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0191 808- 75245 3832.000 LFT | 0. 28000 1072. 96| 0. 30000 1149. 60| 0. 28000 1072. 96
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0192 808- 75297 280.000 LFT | 2. 85000 798. 00| 3. 00000 840. 00| 2.90000 812. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0193 808- 75300 635.000 LFT | 0. 70000 444, 50| 0. 75000 476. 25| 0. 75000 476. 25
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |

0194 808- 75320 14.000 EACH 50. 00000 700. 00| 50. 00000 700. 00| 49. 00000 686. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0195 808- 75325 14.000 EACH 65. 00000 910. 00| 65. 00000 910. 00| 68. 00000 952. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0196 808- 75998 186.000 EACH 21. 00000 3906. 00| 21. 00000 3906. 00| 22. 00000 4092. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0197 621- 06575 8192.000 SYS | 4.50000 36864. 00| 3. 25000 26624. 00| 3. 20000 26214. 40
SODDI NG, NURSERY | | |

0198 622- 05648 1840. 000 EACH| 45. 40000 83536. 00| 45. 00000 82800. 00| 46. 00000 84640. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
1.25 IN. OR UNDER [ [ |

0199 621- 02356 23.000 LBS | 36. 40000 837. 20| 37. 00000 851. 00| 37. 00000 851. 00
SEEDI NG, ETLAND | |

0200 108- 01614 LUWP| 9500. 00000 9500. 00|  15000. 00000 15000. 00|  15000. 00000 15000. 00
PARTNERI NG OVERHEAD | | |

0201 202- 51368 4000.000 SYS | 3..30000 13200. 00| 3. 00000 12000. 00| 2.35000 9400. 00
SLOPEWALL, REMOVE | | [

0202 202- 74090 LUWP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2550. 00000 2550. 00

OVERHEAD SI GN STRUCTURE, REMOVE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 100 -12

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7,579, 764. 19 ROUTE : SR 46
CALL ORDER . 100 CONTRACT ID : R -23058-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1618530
| M LESTONE CONTRACTORS, L. P. | O MARA, DAVE CONTRACTOR | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0203 807-84752 17.000 EACH 1295. 00000 22015. 00| 1350. 00000 22950. 00| 1400. 00000 23800. 00

LIGHT POLE, 40 FT. EMH, 10.0 FT. | [ |
MAST ARM TRANSFORMER BASE , TW N ARM | |
28. 00000 1400. 00| 29. 00000 1450. 00| 29. 00000 1450. 00

0204 805-91703 50.000 LFT
CONDUI T, STEEL, GALVANIZED, 1.5 IN | | |
0205 805- 94069 250.000 LFT | 12. 50000 3125. 00| 13. 00000 3250. 00| 13. 00000 3250. 00
CONDUI T, STEEL, GALVANIZED, 1 IN | |
0206 105- 06845 LUMP|  102500. 00000 102500. 00]  135000. 00000 135000. 00]  171000. 00000 171000. 00
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 4,816, 000. 00| $ 4,938, 257.99 $ 5,882,303.23
------------------------------------------ dm m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e m i m e m e m o mm o m e m e m e

CONTRACT TOTALS | $ 4,816, 000. 00| $ 4,938, 257. 99| $ 5,882,303.23




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL CRDER : 110 CONTRACT ID: R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : Nr01002
N723001
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 770, 261.58 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $  773,717.39 100. 4486%
3 36-2231526 WALSH CONSTR CO CF | LL $  886,929.00 115. 1464%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $  892,467.87 115. 8655%
| (1) 35-1120685 | (2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REMOVAL
I I |
0001 105- 01925 9.000 M5 | 1500. 00000 13500. 00| 1500. 00000 13500. 00| 2140. 56000 19265. 04
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  23000. 00000 23000. 00|  33000. 00000 33000.00|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  38500. 00000 38500. 00|  38685. 00000 38685.00|  44000. 00000 44000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  28000. 00000 28000. 00|  12000. 00000 12000. 00|  13000. 00000 13000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 1420.000 n2 | 5. 95000 8449. 00| 6. 00000 8520. 00| 6. 18000 8775. 60
PAVEMENT, REMOVE | | |
0006 202-51330 LUMP|  50000. 00000 50000. 00|  37000. 00000 37000.00|  76287. 25000 76287. 25
PRESENT STRUCTURE, REMOVE | |
0007 203- 02000 7987.000 n8 | 10. 75000 85860. 25| 12. 60000 100636. 20| 13. 41000 107105. 67
EXCAVATI ON,  COMVON | | |
0008 205- 02224 454.000 m | 6. 00000 2724. 00| 6. 00000 2724. 00| 6. 00000 2724.00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [

0009 205- 02229 86.000 m | 13. 42000 1154. 12| 13. 42000 1154. 12| 13. 42000 1154. 12
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |

0010 205- 02234 5.000 EACH 60. 00000 300. 00| 60. 00000 300. 00| 60. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0011 211-02060 91.090 nB8 | 55. 00000 5009. 95| 19. 30000 1758. 04| 15. 80000 1439. 22
B BORROW FOR STRUCTURE BACKFI LL [ | |
0012 303-52308 1952.000 My | 18. 00000 35136. 00| 15. 90000 31036. 80| 15. 93000 31095. 36

COVPACTED AGGREGATE, O, 53 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 110 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 401- 05437 2579.000 My | 31. 00000 79949. 00| 37. 90000 97744. 10| 31. 00000 79949. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0014 401- 05455 2238.000 My | 33. 00000 73854. 00| 35. 00000 78330. 00| 33. 00000 73854. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0015 401- 05456 1046.000 My | 37. 00000 38702. 00| 42. 50000 44455, 00| 37. 00000 38702. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0016 402-05470 768.700 My | 31. 00000 23829. 70| 35. 00000 26904. 50| 31. 00000 23829. 70
HVA BASE C25.0 mm MAI NLI NE [ [ [
0017 402-05481 295.000 My | 31. 00000 9145. 00| 52. 00000 15340. 00| 31. 00000 9145. 00
HVA BASE 25.0 nm SHOULDER | | [
0018 404- 05508 1.730 My | 400. 00000 692. 00| 1575. 00000 2724. 75| 400. 00000 692. 00
ASPHALT FOR SEAL COAT | | [
0019 406- 05520 5.300 M | 320. 00000 1696. 00| 650. 00000 3445. 00| 320. 00000 1696. 00
ASPHALT FOR TACK COAT | | |
0020 610- 05527 184.000 M | 55. 00000 10120. 00| 58. 00000 10672. 00| 55. 00000 10120. 00
HVA FOR APPROACHES | | [
0021 611-06497 9.000 EACH 250. 00000 2250. 00| 135. 00000 1215. 00| 169. 11000 1521. 99
MAI LBOX ASSEMBLY, SINGLE | | [
0022 611-06498 4.000 EACH 290. 00000 1160. 00| 155. 00000 620. 00| 189. 11000 756. 44
MAI LBOX ASSEMBLY, DOUBLE | | [
0023 615- 06490 18. 000 EACH| 250. 00000 4500. 00| 150. 00000 2700. 00| 150. 00000 2700. 00
R GHT OF WAY MARKER | | [
0024 621-01004 1.000 EACH 885. 00000 885. 00| 885. 00000 885. 00| 885. 00000 885. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06545 2.000 My | 661. 00000 1322. 00| 661. 00000 1322. 00| 661. 00000 1322. 00
FERTI LI ZER | | |
0026 621- 06553 847.000 kg | 3. 50000 2964. 50| 3. 50000 2964. 50| 3. 50000 2964. 50
SEED M XTURE, R | | |
0027 621- 06565 10.000 My | 799. 00000 7990. 00| 799. 00000 7990. 00| 799. 00000 7990. 00
MULCHI NG MATERI AL | | [
0028 621- 06575 120.000 n2 | 19. 95000 2394. 00| 19. 95000 2394. 00| 19. 95000 2394. 00
SODDI NG, NURSERY | | |
0029 715-05048 860.000 m | 11. 00000 9460. 00| 6. 90000 5934. 00| 8. 30000 7138. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0030 715- 05053 40.000 m | 47. 00000 1880. 00| 15. 00000 600. 00| 56. 29000 2251. 60
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0031 715-05119 23.400 m | 115. 00000 2691. 00| 103. 00000 2410. 20| 55. 86000 1307. 12
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0032 715-05121 27.000 m | 145. 00000 3915. 00| 125. 00000 3375. 00| 90. 51000 2443. 77
I

PIPE, TYPE 1, C RCULAR 450 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 110 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 715-05168 123.000 m | 110. 00000 13530. 00| 96. 00000 11808. 00| 78. 11000 9607. 53
PIPE, TYPE 3, O RCULAR 300 nm | [ |
0034 715-05171 22.000 m | 135. 00000 2970. 00| 103. 00000 2266. 00| 84. 61000 1861. 42
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0035 715-05177 11.200 m | 170. 00000 1904. 00| 176. 00000 1971. 20| 223. 03000 2497. 94
PIPE, TYPE 3, O RCULAR 900 nm [ [ [
0036 715- 46000 31.000 EACH 100. 00000 3100. 00| 210. 00000 6510. 00| 160. 76000 4983. 56
PI PE END SECTI ON, 300 mm | | [
0037 715- 46005 2.000 EACH 125. 00000 250. 00| 225. 00000 450. 00| 172. 76000 345,52
PI PE END SECTION, 375 mm | | [
0038 715- 46010 6.000 EACH 150. 00000 900. 00| 245. 00000 1470. 00| 187. 76000 1126. 56
PI PE END SECTI ON, 450 mm | | [
0039 715- 46040 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 476. 05000 952. 10
PI PE END SECTION, 900 mm | |
0041 801-04308 2.000 EACH 139. 00000 278. 00| 155. 00000 310. 00| 155. 00000 310. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0042 801- 06203 6500.000 m | 0. 32000 2080. 00| 0. 40000 2600. 00| 0. 49000 3185. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0043 801- 06207 4050.000 m | 2.90000 11745. 00| 2. 60000 10530. 00| 2. 60000 10530. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0044 801- 06216 80.000 m | 6. 00000 480. 00| 3. 00000 240. 00| 3. 00000 240. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0045 801-06218 46.000 m | 17. 50000 805. 00| 15. 60000 717. 60| 15. 60000 717.60

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 mm [

SI GN POST, SQUARE, 1, UNRElI NFORCED |
ANCHOR BASE [

I
I
0046 801- 06605 2.000 EACH 56. 00000 112. 00| 60. 00000 120. 00| 60. 00000 120. 00
BARRI CADE, I11A | | |
0047 801- 06606 12.000 EACH| 65. 00000 780. 00| 62. 00000 744. 00| 62. 00000 744.00
BARRI CADE, 111B | | |
0048 801- 06625 15.000 EACH| 59. 00000 885. 00| 84. 00000 1260. 00| 84. 00000 1260. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0049 801- 06640 22.000 EACH 50. 00000 1100. 00| 86. 00000 1892. 00| 86. 00000 1892. 00
CONSTRUCTI ON SIGN, A | | |
0050 801- 06775 LUMP|  30000. 00000 30000. 00| 8000. 00000 8000. 00|  90000. 00000 90000. 00
MAI NTAI NI NG TRAFFI C | | |
0051 802- 05702 79.400 m | 32. 80000 2604. 32 32. 80000 2604. 32 32. 80000 2604. 32
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0052 802- 05704 6.860 m | 26. 24000 180. 01] 26. 24000 180. 01] 26. 24000 180. 01
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 110 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0053 802- 76025 10.800 nR2 | 118. 40000 1278. 72| 118. 40000 1278. 72| 118. 40000 1278. 72
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0054 802- 76035 8.300 n2 | 123. 78000 1027. 37| 123. 78000 1027. 37| 123. 78000 1027. 37
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [
0055 805-01815 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00| 1800. 00000 7200. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0056 805-01842 7.000 EACH 500. 00000 3500. 00| 500. 00000 3500. 00| 500. 00000 3500. 00
HANDHOLE, SI GNAL | | [
0057 805- 06592 435.000 m | 29. 52000 12841. 20| 29. 52000 12841. 20| 29. 52000 12841. 20
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0058 805- 78100 1.000 EACH| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 7500. 00000 7500. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0059 805- 78205 7.000 EACH 370. 00000 2590. 00| 370. 00000 2590. 00| 370. 00000 2590. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER, GREEN | | [
0060 805- 78230 2.000 EACH 560. 00000 1120. 00| 560. 00000 1120. 00| 560. 00000 1120. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0061 805- 78415 4.000 EACH 900. 00000 3600. 00| 900. 00000 3600. 00| 900. 00000 3600. 00
SPAN, CATENARY, AND TETHER | | [
0062 805- 78420 4.000 EACH 250. 00000 1000. 00] 250. 00000 1000. 00| 250. 00000 1000. 00
DI SCONNECT HANGER | | |
0063 805- 78445 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 400. 00000 400. 00
SI GNAL SERVI CE | | |
0064 805- 78467 18.000 m | 3. 94000 70. 92| 3. 94000 70. 92| 3. 94000 70. 92
SI GNAL CABLE, 3C 8GA. | | |
0065 805- 78470 908.000 m | 0. 66000 599. 28| 0. 66000 599. 28| 0. 66000 599. 28
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0066 805- 78485 58.000 m | 2.62000 151. 96| 2. 62000 151. 96| 2.62000 151. 96
SI GNAL CABLE, 5C 14GA. | | |
0067 805- 78490 251.000 m | 2. 95000 740. 45| 2. 95000 740. 45| 2. 95000 740. 45
SI GNAL CABLE, 7C 14GA. | | |
0068 805- 78510 1190.000 m | 1. 97000 2344. 30| 1. 97000 2344. 30| 1. 97000 2344. 30
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0069 805- 78784 8.000 EACH 110. 00000 880. 00| 110. 00000 880. 00| 110. 00000 880. 00
LOOP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL| | |
0070 805- 78785 8.000 EACH 350. 00000 2800. 00| 350. 00000 2800. 00| 350. 00000 2800. 00

S| GNAL DETECTOR HOUSI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 110 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 805- 78795 286.000 m | 26. 24000 7504. 64| 26. 24000 7504. 64| 26. 24000 7504. 64
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0072 805- 78925 1.000 EACH 566. 83000 566. 83| 566. 83000 566. 83| 566. 83000 566. 83
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0073 805-81060 4.000 EACH 3300. 00000 13200. 00| 3300. 00000 13200. 00| 3300. 00000 13200. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0074 807-02428 5.000 EACH 500. 00000 2500. 00| 500. 00000 2500. 00| 500. 00000 2500. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 nm X 750 nm X 2500 mm | | |
0075 807-02603 5.000 EACH 340. 00000 1700. 00| 340. 00000 1700. 00| 340. 00000 1700. 00
LI GHT STANDARD, RELCCATE | | |
0076 808-03439 193.000 m | 9. 00000 1737. 00| 9. 00000 1737. 00| 9. 00000 1737. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, VI TE, 600 mm | | |
0077 808-06703 870.000 m | 0. 75000 652. 50| 0. 75000 652. 50| 0. 75000 652. 50
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0078 808-06713 2127.000 m | 0. 18000 382. 86| 0. 18000 382. 86| 0. 18000 382. 86
LINE, PAINT, SOLID, WH TE, 100 nm | |
0079 808- 75245 2968.000 m | 0. 75000 2226. 00| 0. 75000 2226. 00| 0. 75000 2226. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0080 808- 75278 72.000 m | 9. 00000 648. 00| 9. 00000 648. 00| 9. 00000 648. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0081 808- 75297 49.000 m | 9. 00000 441. 00| 9. 00000 441. 00| 9. 00000 441. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0082 808- 75320 13. 000 EACH 45. 00000 585. 00| 45. 00000 585. 00| 45, 00000 585. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0083 808- 75325 9.000 EACH 60. 00000 540. 00| 60. 00000 540. 00| 60. 00000 540. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0084 808- 75998 185. 000 EACH 21. 00000 3885. 00| 21. 00000 3885. 00| 21. 00000 3885. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0085 203- 02235 714.000 n2 | 1. 50000 1071. 00| 4. 75000 3391. 50| 2. 43000 1735. 02
BREAKI NG PAVENVENT | | [
0086 203- 94803 830.000 nB | 15. 00000 12450. 00| 20. 00000 16600. 00| 8. 89000 7378. 70
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0087 718-52610 165.900 nB8 | 43. 00000 7133. 70| 33. 90000 5624. 01| 31. 34000 5199. 31

AGGREGATE FCOR UNDERDRAI NS [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 110 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 36-2231526
| WALSH & KELLY | BUCKO CONSTRUCTI ON | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0088 804- 06770 2.000 EACH 50. 00000 100. 00| 20. 00000 40. 00| 50. 00000 100. 00
DELI NEATOR PCST | | |
0089 202-60820 8779.000 n2 | 2. 00000 17558. 00| 1. 69000 14836. 51| 3. 00000 26337. 00
SURFACE M LLI NG, ASPHALT | | [
SECTI ON TOTALS | $ 770, 261. 58| $ 773,717. 39| $ 886, 929. 00
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 770, 261. 58| $ 773, 717. 39| $ 886, 929. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 110 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REMOVAL

I
0001 105-01925 9.000 M3S | 2000. 00000 18000. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUNP| 7400. 00000 7400. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  14000. 00000 14000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 1420.000 n2 | 12. 00000 17040. 00|
PAVEMENT, REMOVE | |
0006 202- 51330 LUMP|  53519. 87000 53519. 87|
PRESENT STRUCTURE, REMOVE | |
0007 203- 02000 7987.000 n8 | 10. 00000 79870. 00|
EXCAVATI ON,  COVMON | [
0008 205- 02224 454.000 m | 6. 00000 2724. 00|

I

I

I

I

I

|

I

|

I

|

I

|

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 86.000 m | 13. 42000 1154. 12| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0010 205- 02234 5.000 EACH 60. 00000 300. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0011 211-02060 91.090 nB | 30. 00000 2732. 70|
B BORROW FOR STRUCTURE BACKFI LL [ |
0012 303-52308 1952.000 My | 22. 00000 42944. 00|
COVPACTED AGGREGATE, O, 53 [ |
0013 401- 05437 2579.000 My | 44.55000 114894. 45|
QC/ QA HVA BASE 25.0 nm NAI NLI NE | |
0014 401-05455 2238.000 My | 47.85000 107088. 30|
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| [
0015 401- 05456 1046.000 My | 57. 60000 60249. 60|
QT QA HVA SURFACE 9.5 nm MNAI NLI NE | [
0016 402-05470 768.700 My | 44.00000 33822. 80|
HVA BASE C25.0 mm MAI NLI NE [ |
0017 402-05481 295.000 My | 48. 90000 14425. 50|
HVA BASE 25.0 nmm SHOULDER [ |
0018 404- 05508 1.730 My | 3260. 00000 5639. 80|

ASPHALT FOR SEAL COAT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 110 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 406- 05520 5.300 My | 1100. 00000 5830. 00| |
ASPHALT FOR TACK COAT | | |
0020 610- 05527 184.000 My | 116. 30000 21399. 20| |
HVA FOR APPROACHES | | |
0021 611- 06497 9.000 EACH 135. 00000 1215. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0022 611- 06498 4.000 EACH 155. 00000 620. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0023 615- 06490 18.000 EACH 150. 00000 2700. 00|
Rl GHT OF WAY MARKER | | |
0024 621-01004 1.000 EACH 185. 00000 185. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06545 2.000 My | 661. 00000 1322. 00| |
FERTI LI ZER | | |
0026 621- 06553 847.000 kg | 3. 50000 2964. 50| |
SEED M XTURE, R | | |
0027 621- 06565 10.000 My | 799. 00000 7990. 00| |
MULCHI NG MATERI AL | | |
0028 621- 06575 120.000 n2 | 19. 95000 2394. 00| |
SODDI NG, NURSERY | | |
0029 715-05048 860.000 m | 14. 00000 12040. 00| |
PIPE, TYPE 4, O RCULAR 150 mm | | |
0030 715-05053 40.000 m | 30. 00000 1200. 00| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0031 715-05119 23.400 m | 105. 00000 2457. 00| |
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0032 715-05121 27.000 m | 115. 00000 3105. 00| |
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0033 715- 05168 123.000 m | 100. 00000 12300. 00| |
PIPE, TYPE 3, O RCULAR 300 mm [ [ [
0034 715-05171 22.000 m | 105. 00000 2310. 00| |
PIPE, TYPE 3, O RCULAR 450 mm [ [ |
0035 715-05177 11.200 m | 250. 00000 2800. 00| |
PIPE, TYPE 3, O RCULAR 900 mm [ [ |
0036 715- 46000 31.000 EACH 350. 00000 10850. 00|
PI PE END SECTI ON, 300 mm | | |
0037 715- 46005 2.000 EACH 375. 00000 750. 00|
PI PE END SECTION, 375 mm | | [
0038 715-46010 6. 000 EACH 400. 00000 2400. 00| |
I

PI PE END SECTI ON, 450 mm



ENG NEER S ESTI MATE: $ 807, 027. 32
CALL CRDER : 110
LETTI NG DATE : 05/22/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -23813-A

DATE : 06/01/01
PAGE : 110 -9

RQUTE : SR 53

COUNTI ES : LAKE

LAPORTE DI STRI CT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0039 715-46040 2.000 EACH
PI PE END SECTI ON, 900 mm |
0041 801-04308 2.000 EACH
ROAD CLOSURE SI GN ASSEMBLY [
0042 801- 06203 6500.000 m |
TEMPORARY PAVEMENT MARKI NG 100 mm |
0043 801- 06207 4050.000 m |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |
0044 801-06216 80.000 m |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
600 nm |
0045 801- 06218 46.000 m |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
REMOVABLE, 600 nm [

0046 801- 06605 2.000 EACH
BARRI CADE, II1A |
0047 801- 06606 12.000 EACH
BARRICADE, |11B |
0048 801- 06625 15. 000 EACH|
DETOUR ROUTE MARKER ASSEMBLY |
0049 801-06640 22.000 EACH
CONSTRUCTI ON SIGN, A |
0050 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0051 802-05702 79.400 m

I
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0052 802- 05704 6.860 m |
SI GN POST, SQUARE, 1, UNREI NFORCED |
ANCHOR BASE |
0053 802- 76025 10.800 n2 |
SIGN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 nm THI CKNESS |
0054 802- 76035 8.300 n2 |
SIGN, SHEET, ENCAPSULATED LENS W TH [
LEGEND 2. 54 nm THI CKNESS [

0055 805-01815 4.000 EACH
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj
0056 805-01842 7.000 EACH

HANDHOLE, SI GNAL |

UNI'T PR CE

15.

60.
62.
84.
86.
30000.

32.

26.

118.

123.

1800.

500.

. 60000

. 00000

60000

00000
00000
00000
00000
00000

80000

24000

40000

78000

00000
00000

ANOUNT]|

717.

120.
744.
1260.
1892.
30000.

2604.

180.

1278.

1027.

7200.

3500.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S
CALL CRDER

ESTI MATE: $ 807, 027. 32
110

LETTI NG DATE : 05/22/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -23813-A

DATE : 06/01/01
PAGE : 110 -10

RQUTE : SR 53

COUNTI ES : LAKE

LAPORTE DI STRI CT

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

0057 805-06592

435.000 m |

CONDUI T, STEEL, GALVANI ZED, 50mm

0058 805-78100

CONTROLLER AND CABI NET, MENU DRI VEN, 8

PHASE
0059 805- 78205
TRAFFI C SI GNAL
AMBER, GREEN
0060 805- 78230
TRAFFI C Sl GNAL
AMBER, GREEN,
0061 805-78415
SPAN, CATENARY
0062 805-78420

0063 805- 78445

0064 805- 78467
S| GNAL CABLE,
0065 805-78470
SI GNAL CABLE,
0066 805-78485
SI GNAL CABLE
0067 805-78490
SI GNAL CABLE
0068 805-78510
SI GNAL CABLE
0069 805-78784

0070 805-78785

0071 805-78795

0072 805-78925
CONTRCOLLER CAB

0073 805-81060
SI GNAL STRAI'N

I
1.000 EACH

7.000 EACH
HEAD, 3 FACE, 305 nm RED, |

I

2.000 EACH

HEAD, 5 FACE, 305 nmm RED, |
AVBER ARRON GREEN ARROW |

4.000 EACH
., AND TETHER |
4.000 EACH
DI SCONNECT HANGER |
1.000 EACH
SI GNAL SERVI CE |
18.000 m |
3C 8GA. |
908.000 m |
ROADWAY LOOP, 1C 14GA |
58.000 m |
5C 14GA. |
251.000 m |
7C 14GA. |
1190.000 m |
2C 16GA., SHI ELDED |
8.000 EACH
LOCP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL|
8.000 EACH
SI GNAL DETECTCR HOUSI NG |
286.000 m |

SAW CUT FOR ROADWAY LOCP AND SEALER
1.000 EACH
| NET FOUNDATI ON, P1 |
4.000 EACH

POLE, STEEL, 11.0 m

5.000 EACH

0074 807-02428

LI GHTI NG FOUNDATI ON, CONCRETE, W TH

GROUNDI NG, 750
0075 807-02603
LI GHT STANDARD,

mm X 750 nm X 2500 mm
5.000 EACH
, RELOCATE |

UNI'T PR CE

370

560

900

250

400.

110.
350
26

566.
3300

500

340.

. 00000

00000

00000

00000

00000

00000

. 94000
. 66000
. 62000
. 95000

. 97000

00000
00000
24000
83000
00000

00000

00000

ANOUNT]|

12841.

7500

2590

1120

3600

1000

400.

70.

599.

151.

740.

2344.

880.

2800

7504.

566.

13200

2500

1700

83|
00|

00|

00|

UNI T PRI CE AMOUNT

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 110 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 807, 027. 32 RQUTE : SR 53
CALL ORDER . 110 CONTRACT ID : R -23813-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0076 808-03439 193.000 m | 9. 80000 1891. 40| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK, VI TE, 600 mm | | |
0077 808-06703 870.000 m | 1. 20000 1044. 00| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0078 808-06713 2127.000 m | 0. 49000 1042. 23| |
LINE, PAINT, SOLID, WH TE, 100 nm | |
0079 808- 75245 2968.000 m | 1. 20000 3561. 60| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0080 808- 75278 72.000 m | 3. 60000 259. 20| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLOW CROSSHATCH LI NE, 300mm | | |
0081 808- 75297 49.000 m | 9. 70000 475. 30| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | | [
0082 808- 75320 13.000 EACH 50. 00000 650. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0083 808- 75325 9. 000 EACH 60. 00000 540. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0084 808- 75998 185. 000 EACH| 28. 15000 5207. 75| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0085 203-02235 714.000 n2 | 3. 00000 2142. 00| |
BREAKI NG PAVENENT [ | [
0086 203-94803 830.000 nB | 8. 00000 6640. 00| |
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0087 718-52610 165.900 nmB8 | 18. 00000 2986. 20| |
AGGREGATE FOR UNDERDRAI NS | [ |
0088 804-06770 2.000 EACH 20. 00000 40. 00| |
DELI NEATCR PCST | | |
0089 202- 60820 8779.000 n2 | 2. 25000 19752. 75| |
SURFACE M LLI NG, ASPHALT | [ [
SECTI ON TOTALS | $ 892, 467. 87| |

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/31/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0196034
-25476- A 0196034
0196034
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1120685 WALSH & KELLY, | NC $ 4,468,515.70 100. 0000%
2 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 4,938,672.70 110. 5215%
3 35-1212938 ATLAS EXCAVATI NG | NC $ 5,642,428. 37 126. 2707%

| (1) 35-1120685 | (2) 35-0918397 (3) 35-1212938

TEMPORARY ERCSI ON AND
PERI METER PROTECTI ON

I
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON | ATLAS EXCAVATING, | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REPLACEMENT AND ADDEDE TURN LANES
I I I
0001 105- 01925 18.000 MOS | 1500. 00000 27000. 00| 1700. 00000 30600. 00| 1700. 00000 30600. 00
FIELD OFFICE, 51.1 n2 | [
0002 110- 01001 LUMP|  223000. 00000 223000.00] 328150. 00000 328150. 00| 260000. 00000 260000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-52370 LUMP|  30000. 00000 30000. 00|  95000. 00000 95000. 00|  220800. 00000 220800. 00
CLEARI NG RI GHT OF WY | |
0004 202- 02240 19305.000 n2 | 4.00000 77220. 00| 7. 40000 142857. 00| 10. 00000 193050. 00
PAVEMENT, REMOVE | | |
0005 202- 02245 1.000 EACH 75. 00000 75. 00| 54. 00000 54. 00| 220. 00000 220. 00
TREE, 150 mm REMOVE | | |
0006 202- 02255 4.000 EACH 175. 00000 700. 00| 170. 00000 680. 00| 450. 00000 1800. 00
TREE, 460 mm REMOVE | | |
0007 202- 02260 1.000 EACH 300. 00000 300. 00| 350. 00000 350. 00| 900. 00000 900. 00
TREE, 760 mm REMOVE | | |
0008 202- 02273 313.000 n2 | 7.00000 2191. 00| 22. 00000 6886. 00| 16. 00000 5008. 00
CENTER CURB, CONCRETE, REMOVE | |
0009 202- 02928 28.000 EACH 235. 00000 6580. 00| 260. 00000 7280. 00| 150. 00000 4200. 00
CATCH BASI N, REMOVE | | |
0010 202-91385 51.000 EACH 95. 00000 4845 00| 105. 00000 5355. 00| 150. 00000 7650. 00
I NLET, REMOVE | | |
0011 202- 93047 2.000 EACH 330. 00000 660. 00| 375. 00000 750. 00| 200. 00000 400. 00
MANHOLE, REMOVE | | |
0012 203- 02000 13147.000 n8 | 17. 25000 226785. 75| 12. 50000 164337. 50] 15. 00000 197205. 00
EXCAVATI ON,  COVMON | |
0013 205- 02224 200.000 m | 7. 20000 1440. 00| 8. 50000 1700. 00| 8. 50000 1700. 00
|
I

SEDI MENT CONTROL, |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 02237 135. 000 EACH 15. 00000 2025. 00| 16. 50000 2227. 50| 21. 00000 2835. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0015 207- 02045 15720.000 nB8 | 0. 70000 11004. 00| 5. 25000 82530. 00| 4. 00000 62880. 00
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0016 211-02060 3840.000 n8 | 24. 00000 92160. 00| 25. 95000 99648. 00| 0. 01000 38.40
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213-52830 1950. 000 nB | 1. 00000 1950. 00| 0. 01000 19. 50| 97. 00000 189150. 00
FLOMBLE MORTAR | | |
0018 303-52308 123.000 My | 40. 00000 4920. 00| 69. 00000 8487. 00| 45. 50000 5596. 50
COVPACTED AGGREGATE, O 53 | | |
0019 305- 05204 20.000 My | 70. 00000 1400. 00| 155. 00000 3100. 00| 135. 00000 2700. 00
HVA FOR PATCHI NG | | |
0020 401- 05437 25207.000 My | 33. 00000 831831. 00| 32. 25000 812925. 75| 35. 00000 882245. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0021 401- 05455 6507.000 My | 35. 00000 227745. 00| 35. 25000 229371. 75| 36. 00000 234252. 00
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0022 401- 05456 2958.000 My | 45. 00000 133110. 00| 43. 50000 128673. 00| 43. 00000 127194. 00
QU QA HVA SURFACE 9.5 mm MAI NLI NE | |
0023 401- 06264 LUWP| 1585. 00000 1585. 00| 3300. 00000 3300. 00| 8200. 00000 8200. 00
PROFI LOGRAPH, HVA | | [
0024 604- 06069 1125.000 nR2 | 35. 00000 39375. 00| 50. 00000 56250. 00| 50. 00000 56250. 00
CURB RAMP, CONCRETE | | |
0025 604- 06367 4270.000 m | 0. 65000 2775. 50| 3. 15000 13450. 50| 2. 65000 11315. 50
JO NT MATERI AL | | |
0026 604- 44251 2.000 n8 | 650. 00000 1300. 00| 1400. 00000 2800. 00| 650. 00000 1300. 00
STEPS, CONCRETE | | |
0027 604-91404 4250.000 n2 | 34. 00000 144500. 00| 32. 00000 136000. 00| 52. 00000 221000. 00
S| DEWALK, CONCRETE, 125 nm | | |
0028 604- 93490 1960.000 n?2 | 70. 00000 137200. 00| 60. 00000 117600. 00| 92. 00000 180320. 00
SI DEWALK, BRI CK | | |
0030 605-06120 31.000 m | 90. 00000 2790. 00| 47. 85000 1483. 35| 20. 00000 620. 00
CURB, CONCRETE | | [
0031 605-06140 4270.000 m | 38. 00000 162260. 00| 31. 00000 132370. 00| 20. 00000 85400. 00
CURB AND GUTTER, CONCRETE | | |
0032 605- 06235 110.000 m | 150. 00000 16500. 00| 185. 00000 20350. 00| 20. 00000 2200. 00
CENTER CURB, D, CONCRETE, MODI FI ED | | [
0033 611- 05330 206.000 n2 45. 00000 9270. 00| 55. 50000 11433. 00| 65. 00000 13390. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0034 611-95023 1.000 EACH 100. 00000 100. 00| 150. 00000 150. 00| 120. 00000 120. 00

MAI LBOX ASSEMBLY, RESET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 611-95728 817.000 n2 | 55. 00000 44935. 00| 54. 40000 44444, 80| 75. 00000 61275. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0036 615- 06505 13. 000 EACH 200. 00000 2600. 00| 225. 00000 2925. 00| 600. 00000 7800. 00
MONUMENT, B | | |
0037 615-06520 2.000 EACH 200. 00000 400. 00| 435. 00000 870. 00| 750. 00000 1500. 00
MONUMENT, RE- ESTABLI SH | | |
0038 615-06527 2.000 EACH 300. 00000 600. 00| 435. 00000 870. 00| 450. 00000 900. 00
MONUMENT, SECTI ON CORNER | | |
0039 621- 04925 351.000 n2 | 1. 08000 379. 08| 1. 25000 438. 75| 1. 75000 614. 25
FABRI C LANDSCAPE | | |
0040 621- 06567 9.000 kL | 1. 00000 9. 00| 1. 15000 10. 35| 1. 10000 9.90
WATER | | |
0041 621-06570 78.000 nB8 | 65. 00000 5070. 00| 25. 00000 1950. 00| 28. 00000 2184. 00
TCP SO L | | |
0042 621- 06575 450.000 n2 | 12. 25000 5512. 50| 4. 00000 1800. 00| 3. 50000 1575. 00
SODDI NG,  NURSERY | | |
0043 621-98038 18.000 nB | 27. 00000 486. 00| 115. 00000 2070. 00| 105. 00000 1890. 00
MULCH, HARDWOOD SHREDDED BARK | | [
0044 622- 05651 77.000 EACH 910. 00000 70070. 00| 335. 00000 25795. 00| 300. 00000 23100. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | [
OVER 63 TO 88 nmm [ [ [
0045 622- 05654 2460. 000 EACH| 10. 35000 25461. 00| 10. 50000 25830. 00| 10. 00000 24600. 00
PLANT, PERENNI AL | | |
0046 622-91534 22.000 EACH 1100. 00000 24200. 00| 800. 00000 17600. 00| 1125. 00000 24750. 00
TREE WELL TYPE 1 | | |
0047 622-91534 24.000 EACH 1400. 00000 33600. 00| 900. 00000 21600. 00| 1745. 00000 41880. 00
TREE WELL TYPE 2 | | |
0048 702-51015 1.200 nB | 1639. 17000 1967. 00| 950. 00000 1140. 00| 1400. 00000 1680. 00
CONCRETE, B, FOOTI NGS | | |
0049 702-90915 3.900 nm8 | 810. 29000 3160. 13| 800. 00000 3120. 00| 1500. 00000 5850. 00
CONCRETE, A | | |
0050 703-51030 175.000 kg | 3. 49000 610. 75| 4. 95000 866. 25| 3. 00000 525. 00
REI NFORCI NG STEEL | | |
0051 715-04612 9.000 m | 118. 00000 1062. 00| 135. 00000 1215. 00| 100. 00000 900. 00
Pl PE Cl RCULAR, PVC, 100nm | |
0052 715-04612 15.000 m | 2370. 00000 35550. 00| 2600. 00000 39000. 00| 2235. 00000 33525. 00
PI PE JACK AND BORE, STEEL, 900mm | | |
0053 715- 05024 394.000 m | 297. 00000 117018. 00| 330. 00000 130020. 00| 210. 00000 82740. 00
PIPE, TYPE 2, O RCULAR 900 nm | | |
0054 715-05146 32.000 m | 95. 00000 3040. 00| 120. 00000 3840. 00| 180. 00000 5760. 00
|

PIPE, TYPE 2, C RCULAR 150 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 120 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 715-05147 21.000 m | 97. 00000 2037. 00| 110. 00000 2310. 00| 185. 00000 3885. 00
PIPE, TYPE 2, O RCULAR 200 mm | [ |
0056 715-05148 20.000 m | 107. 00000 2140. 00| 120. 00000 2400. 00| 190. 00000 3800. 00
PIPE, TYPE 2, O RCULAR 250 nm [ [ [
0057 715-05149 1832.000 m | 102. 00000 186864. 00| 120. 00000 219840. 00| 102. 00000 186864. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0058 715-05151 12.000 m | 110. 00000 1320. 00| 130. 00000 1560. 00| 115. 00000 1380. 00
PIPE, TYPE 2, O RCULAR 375 nm [ [ [
0059 715- 05152 366.000 m | 108. 00000 39528. 00| 130. 00000 47580. 00| 130. 00000 47580. 00
PIPE, TYPE 2, O RCULAR 450 nm [ [ [
0060 715-05154 1190.000 m | 144, 00000 171360. 00| 175. 00000 208250. 00| 140. 00000 166600. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0061 715-05156 608.000 m | 169. 00000 102752. 00| 195. 00000 118560. 00| 160. 00000 97280. 00
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0062 715-05159 14.000 m | 424, 00000 5936. 00| 475. 00000 6650. 00| 360. 00000 5040. 00
PIPE, TYPE 2, CIRCULAR 1050 mm | | [
0063 715- 05408 170.000 m | 90. 00000 15300. 00| 100. 00000 17000. 00| 99. 00000 16830. 00
PI PE, SANI TARY SEWER 200 mm | | [
0064 715- 05409 115.000 m | 96. 00000 11040. 00| 110. 00000 12650. 00| 104. 00000 11960. 00
PI PE, SANI TARY SEWER 250 mm | | [
0065 715-05413 50.000 m | 181. 00000 9050. 00| 200. 00000 10000. 00| 194. 00000 9700. 00
PI PE, SANI TARY SEWER 450 mm | | [
0066 715-05711 505.000 m | 72. 00000 36360. 00| 80. 00000 40400. 00| 79. 00000 39895. 00
PI PE, SANI TARY SEWER 150 mm | | [
0067 715-98265 3.000 m | 180. 00000 540. 00| 205. 00000 615. 00| 171. 00000 513. 00
WATER MAI N, DUCTILE | RON, 100 nm | | |
0068 720-04499 2.000 EACH 650. 00000 1300. 00| 710. 00000 1420. 00| 1000. 00000 2000. 00
I NLET, RECONSTRUCT | | |
0069 720- 04666 8.000 EACH 1790. 00000 14320. 00| 2100. 00000 16800. 00| 2500. 00000 20000. 00
CATCH BASI N K- 15, MODI FI ED | | [
0070 720-44000 20. 000 EACH 220. 00000 4400. 00| 250. 00000 5000. 00| 250. 00000 5000. 00
CASTI NG ADJUST TO GRADE | |
0071 720-44025 30. 000 EACH| 430. 00000 12900. 00| 480. 00000 14400. 00| 450. 00000 13500. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0072 720-44296 1.000 EACH 160. 00000 160. 00| 200. 00000 200. 00| 200. 00000 200. 00
CAP | NLET | | [
0073 720- 45045 12. 000 EACH 920. 00000 11040. 00| 1000. 00000 12000. 00| 1400. 00000 16800. 00
I NLET, J10 | | |
0074 720- 45055 39. 000 EACH 920. 00000 35880. 00| 1000. 00000 39000. 00| 1600. 00000 62400. 00
I NLET, MLO | | |
0075 720- 45250 58. 000 EACH| 1365. 00000 79170. 00| 1500. 00000 87000. 00| 1900. 00000 110200. 00

CATCH BASI N, K10 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 720-45260 1.000 EACH 485. 00000 485. 00| 530. 00000 530. 00| 750. 00000 750. 00
PI PE CATCH BASIN, 300 mm | | |
0077 720- 45410 33.000 EACH 1580. 00000 52140. 00| 1715. 00000 56595. 00| 2000. 00000 66000. 00
MANHOLE, C4 | | [
0078 720- 45415 16. 000 EACH| 2335. 00000 37360. 00| 2535. 00000 40560. 00| 2300. 00000 36800. 00
MANHOLE, D4 | | [
0079 720- 45510 1.000 EACH| 1275. 00000 1275. 00| 1400. 00000 1400. 00| 2200. 00000 2200. 00
MANHOLE, C4, MODI FI ED | | [
0080 720- 45605 37.000 m | 1250. 00000 46250. 00| 1375. 00000 50875. 00| 1800. 00000 66600. 00
MANHOLE, RECONSTRUCT STRUCTURE | | [
0081 720-93472 3.000 EACH 1120. 00000 3360. 00| 1220. 00000 3660. 00| 1750. 00000 5250. 00
CATCH BASI N, A4 | |
0082 732-02744 1.000 EACH 935. 00000 935. 00| 1000. 00000 1000. 00| 590. 00000 590. 00
GATE VALVE AND BOX, 150 mm | |
0083 732-02745 3.000 EACH 1150. 00000 3450. 00| 1250. 00000 3750. 00| 800. 00000 2400. 00
GATE VALVE AND BOX, 200 mm | |
0084 732-03699 1.000 EACH| 4700. 00000 4700. 00| 5100. 00000 5100. 00| 2475. 00000 2475. 00

TAPPI NG TEE AND VALVE, W TH VALVE BOX, | | |
DUCTI LE | RON, 100 nm | |
0085 732- 03702 1.000 EACH 5050. 00000 5050. 00| 5475. 00000 5475. 00| 3100. 00000 3100. 00
TAPPI NG TEE AND VALVE W TH VALVE BOX, | | |
DUCTI LE | RON, 200 nm | |

TEMPORARY PAVEMENT MESSAGE MARKI NG [
LANE | NDI CATI ON ARROW |
0094 801-01505 15.000 EACH 184. 50000 2767.50
TEMPORARY PAVEMENT MESSAGE MARKI NGS, |
WWORD (ONLY) [

200. 00000 3000. 00| 295. 00000 4425. 00

0086 732- 04166 1.000 EACH 4800. 00000 4800. 00| 5200. 00000 5200. 00| 2550. 00000 2550. 00
TAPPI NG SLEEVE AND VALVE ASSEMBLY, 150 | | |
mm I I I
0087 732- 04836 1.000 EACH 860. 00000 860. 00| 935. 00000 935. 00| 525. 00000 525. 00
GATE VALVE 100mm | |
0089 732-91738 5.000 m | 198. 00000 990. 00| 220. 00000 1100. 00| 140. 00000 700. 00
WATER MAI N, DUCTILE | RON, 150 mm | | |
0090 732- 91739 61.000 m | 132. 00000 8052. 00| 150. 00000 9150. 00| 147. 00000 8967. 00
WATER MAI N, DUCTI LE | RON, 200 mm | | |
0091 732-91742 13.000 EACH 2275. 00000 29575. 00| 2475. 00000 32175. 00| 2650. 00000 34450. 00
FI RE HYDRANT | | |
0092 732- 97009 13.000 EACH 180. 00000 2340. 00| 200. 00000 2600. 00| 475. 00000 6175. 00
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0093 801- 01504 15. 000 EACH| 118. 00000 1770. 00| 135. 00000 2025. 00| 185. 00000 2775. 00
I
|
I
|
I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROUTE : US 41
CALL ORDER : 120 CONTRACT ID: R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0095 801- 04308 6.000 EACH 395. 00000 2370. 00| 440. 00000 2640. 00| 640. 00000 3840. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0096 801- 06203 14900.000 m | 0. 25000 3725. 00| 0. 30000 4470. 00| 0. 38000 5662. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0097 801- 06207 880.000 m | 3.20000 2816. 00| 3. 60000 3168. 00| 5. 00000 4400. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0098 801- 06216 24.000 m | 6. 50000 156. 00| 7.10000 170. 40| 10. 00000 240. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | [
600 mMm | | |
0099 801- 06606 30.000 EACH| 125. 00000 3750. 00| 145. 00000 4350. 00| 200. 00000 6000. 00
BARRI CADE, |11B | |
0100 801- 06625 30.000 EACH 55. 00000 1650. 00| 62. 00000 1860. 00| 90. 00000 2700. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0101 801- 06640 60.000 EACH| 145. 00000 8700. 00| 160. 00000 9600. 00| 230. 00000 13800. 00
CONSTRUCTI ON SIGN, A | | |
0102 801- 06645 20.000 EACH 35. 00000 700. 00| 40. 00000 800. 00| 55. 00000 1100. 00
CONSTRUCTION SIGN, B | | |
0103 801-06710 1200. 000 DAY | 12. 00000 14400. 00| 14. 00000 16800. 00| 19. 00000 22800. 00
FLASHI NG ARROW SI GN | | |
0104 801-09133 2.000 EACH 9500. 00000 19000. 00|  10320. 00000 20640.00]  30000. 00000 60000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0105 801- 94295 40.000 EACH 130. 00000 5200. 00| 145. 00000 5800. 00| 175. 00000 7000. 00
S| GNAL HEAD, RELOCATE | | |
0106 801-99182 2.000 EACH 9500. 00000 19000. 00|  10325. 00000 20650. 00| 1. 00000 2.00
TEMPORARY CHANGEABLE MESSAGE Sl G\, | | |
I NSTALL AND MAI NTAI N | |
0107 802- 01986 55.000 m | 26. 87000 1477. 85| 32. 00000 1760. 00| 32. 00000 1760. 00
POLE, STEEL GALVAN ZED, 59.4 nm | | |
0108 802- 05701 119.000 m | 46. 95000 5587. 05| 52. 00000 6188. 00| 35. 00000 4165. 00
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0109 802- 76025 26.000 n2 | 148. 07000 3849. 82| 165. 00000 4290. 00| 125. 00000 3250. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2. 03 nm THI CKNESS | |
0110 802- 76035 11.000 n2 | 263. 30000 2896. 30| 290. 00000 3190. 00| 135. 00000 1485. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0111 802-97812 34.000 EACH 89. 00000 3026. 00| 100. 00000 3400. 00| 95. 00000 3230. 00
STREET NAME | DENTI FI CATI ON SI GN | |
0112 803- 02310 899.000 kg | 1. 67000 1501. 33| 2. 00000 1798. 00| 4. 65000 4180. 35

REI NFORCI NG STEEL, SI GN FOUNDATI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 120 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 803- 06031 10.000 n8 | 346. 00000 3460. 00| 380. 00000 3800. 00| 405. 00000 4050. 00
SI GN FOUNDATI ONS, CONCRETE | | |
0114 803-76125 2.000 EACH 5700. 00000 11400. 00 6200. 00000 12400. 00| 7200. 00000 14400. 00
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN |
0115 805-01579 LUWVP| 570. 00000 570. 00 625. 00000 625. 00 2900. 00000 2900. 00

M SCELLANEQUS EQUI PMENT FOR SYSTEM LOCP |
AND | NTERCONNECT |
0116 805-01816 4.000 EACH 735. 00000 2940. 00

CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 4 PHASE [ [

|
I I
| I
| |
. | 800. 00000 3200. 00| 675. 00000 2700. 00
S| GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 mm | | |
0117 805-01842 28.000 EACH 595. 00000 16660. 00| 650. 00000 18200. 00| 550. 00000 15400. 00
HANDHOLE, SI GNAL | | |
0118 805-01844 1890.000 m | 27.10000 51219. 00| 30. 00000 56700. 00| 28. 00000 52920. 00
CONDUI T, STEEL, GALVANI ZED, 50 mm | | |
UNDERGROUND | | |
0119 805-01893 LUWP| 1225. 00000 1225. 00| 1350. 00000 1350. 00| 1600. 00000 1600. 00
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0120 805- 02036 2.000 EACH 1635. 00000 3270. 00| 1800. 00000 3600. 00| 2300. 00000 4600. 00
S| GNAL CANTI LEVER STRUCTURE, 4.6 m ARM | | |
0121 805- 02069 2.000 EACH 1870. 00000 3740. 00| 2100. 00000 4200. 00| 2500. 00000 5000. 00
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |
0123 805- 02151 16. 000 EACH 356. 00000 5696. 00| 395. 00000 6320. 00| 400. 00000 6400. 00
PEDESTRI AN SI GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 305 mm | | |
0124 805- 02373 2345.000 m | 7.49000 17564. 05| 8. 50000 19932. 50| 10. 00000 23450. 00
| NTERCONNECT CABLE, FI BER OPTIC | | |
0125 805- 05673 1.000 EACH 2384. 00000 2384. 00| 2600. 00000 2600. 00| 3100. 00000 3100. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, 7.6 m SIGNAL MAST ARM 3.7 m | | |
LUM NAI RE MAST ARM 11.0 mE. M H. | | |
0126 805-05673 1.000 EACH 2730. 00000 2730. 00| 3000. 00000 3000. 00| 3500. 00000 3500. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, 9.1 m SIGNAL MAST ARM 4.6 m | | |
LUM NAI RE MAST ARM 11.0 mE. M H. | | |
0127 805- 05698 4.000 EACH 664. 00000 2656. 00| 725. 00000 2900. 00| 850. 00000 3400. 00
S| GNAL SUPPORT FOUNDATI ON, 750 mm X 750 | | |
mm X 2100 mm | | |
0128 805- 06592 3620.000 m | 27.23000 98572. 60| 30. 00000 108600. 00| 29. 00000 104980. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0129 805- 78069 2.000 EACH 9644. 00000 19288. 00| 10500. 00000 21000. 00| 10500. 00000 21000. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 120 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0130 805- 78205 16. 000 EACH| 408. 00000 6528. 00| 450. 00000 7200. 00| 450. 00000 7200. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER, GREEN | |

0132 805- 78370 16.000 EACH 75. 00000 1200. 00| 85. 00000 1360. 00| 135. 00000 2160. 00
PEDESTRI AN PUSH BUTTON | | |
0133 805- 78445 2.000 EACH 456. 00000 912. 00| 500. 00000 1000. 00| 450. 00000 900. 00
SI GNAL SERVI CE | | |
0134 805- 78467 40.000 m | 5. 27000 210. 80| 5. 80000 232. 00| 4.00000 160. 00
SI GNAL CABLE, 3C 8GA. | | |
0135 805- 78470 1443.000 m | 1. 64000 2366. 52| 1. 85000 2669. 55| 0. 70000 1010. 10
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0136 805- 78480 399.000 m | 2.91000 1161. 09| 3. 30000 1316. 70| 2. 00000 798. 00
SI GNAL CABLE, 3C 14GA | |
0137 805- 78485 385.000 m | 3. 37000 1297. 45| 3. 75000 1443. 75| 2. 75000 1058. 75
SI GNAL CABLE, 5C 14GA. | |
0138 805- 78490 409.000 m | 3. 85000 1574. 65| 4. 25000 1738. 25| 3. 10000 1267. 90
SI GNAL CABLE, 7C 14GA. | |
0139 805- 78510 694.000 m | 2. 77000 1922. 38| 3. 10000 2151. 40| 2. 10000 1457. 40
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0140 805- 78785 11.000 EACH 456. 00000 5016. 00| 500. 00000 5500. 00| 420. 00000 4620. 00
SI GNAL DETECTCR HOUSI NG | | |
0141 805- 78795 395.000 m | 27. 85000 11000. 75| 30. 20000 11929. 00| 28. 00000 11060. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0142 805- 78930 2.000 EACH 686. 00000 1372. 00| 750. 00000 1500. 00| 675. 00000 1350. 00
CONTROLLER CABI NET FOUNDATI ON, M | | |
0143 805- 86805 1.000 EACH 1849. 00000 1849. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
SERVI CE PO NT, | | | |
0144 805- 86810 2.000 EACH 2521. 00000 5042. 00 2750. 00000 5500. 00| 2650. 00000 5300. 00
SERVI CE POINT, |1 | | |
0145 805- 86838 14800.000 m | 1. 96000 29008. 00 2. 50000 37000. 00| 2. 75000 40700. 00
WRE, NO 4 COPPER IN CONDUI T, 1C | | |
0146 805- 86889 3024.000 m | 1. 93000 5836. 32| 2. 45000 7408. 80| 0. 75000 2268. 00
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0147 805- 86920 339.000 EACH 16. 35000 5542. 65| 17. 75000 6017. 25| 14. 50000 4915. 50
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0148 805- 86925 12.000 EACH| 27. 49000 329. 88| 30. 00000 360. 00| 22. 00000 264. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0149 805- 86930 268.000 EACH| 11. 19000 2998. 92| 12. 25000 3283. 00| 11. 00000 2948. 00
|

I NSULATI NG LI NK, NOT WATERPROOFED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0150 805- 86935 24.000 EACH 19. 65000 471. 60| 21. 75000 522. 00| 16. 00000 384. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0151 805-92504 6.000 EACH 262. 83000 1576. 98| 300. 00000 1800. 00| 235. 00000 1410. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0153 807-01878 24.000 EACH 225. 00000 5400. 00| 255. 00000 6120. 00| 265. 00000 6360. 00

LUM NAI RE, ROADWAY, H GH PRESSURE | | I
SCDI UM 250 WATT | | |

0154 807- 02114 2.000 EACH 313. 20000 626. 40| 350. 00000 700. 00| 775. 00000 1550. 00
MAST ARM 2.4 mTO 9.1 m FURNI SH [ | |

0155 807- 02191 4.000 EACH 441. 00000 1764. 00| 500. 00000 2000. 00| 550. 00000 2200. 00
HANDHCLE, LI GHTI NG | | [

0156 807- 02428 20.000 EACH 744. 00000 14880. 00| 810. 00000 16200. 00| 550. 00000 11000. 00

LI GHTI NG FOUNDATI ON, CONCRETE, W TH | | |
GROUNDI NG, 750 mm X 750 nm X 2500 mm [ | |

LIGHT POLE, 11.0 mE MH, 3.1 mMST |

0160 807- 04143 84.000 EACH 822. 00000 69048. 00| 900. 00000 75600. 00| 900. 00000 75600. 00
LI GHT STANDARD, 4.3 mE.MH., 3.7 m | | |
DECORATI VE [ | |
0161 807- 04653 84.000 EACH 430. 00000 36120. 00| 475. 00000 39900. 00| 475. 00000 39900. 00
LI GHTI NG FOUNDATI ON | |
0163 807- 04962 32.000 EACH 150. 00000 4800. 00| 950. 00000 30400. 00| 0. 01000 0.32
LI GHT VELL | | |
0164 807- 83648 11.000 EACH 1051. 00000 11561. 00| 1155. 00000 12705. 00| 1200. 00000 13200. 00
I
I

ARM ANCHOR BASE |

0165 807- 83652 7.000 EACH 1202. 00000 8414. 00| 1300. 00000 9100. 00| 1350. 00000 9450. 00
LIGHT POLE, 11.0 mME MH, 3.7 mMST | | |
ARM ANCHOR BASE | | |

0166 807- 83658 2.000 EACH 1282. 00000 2564. 00| 1425. 00000 2850. 00| 1450. 00000 2900. 00
LIGHT POLE, 11.0 mME MH , 4.6 m MAST | | |
ARM ANCHOR BASE | | |

0167 807-86910 127.000 EACH| 24. 00000 3048. 00| 30. 00000 3810. 00| 27.00000 3429. 00
CONNECTOR KI'T, UNFUSED | | |

0168 807-86915 127.000 EACH| 24. 00000 3048. 00| 30. 00000 3810. 00| 27.00000 3429. 00
CONNECTOR KI'T, FUSED | | |

0169 807-86950 108. 000 EACH| 14. 00000 1512. 00| 15. 30000 1652. 40| 27.00000 2916. 00

SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0170 807- 93647 84.000 EACH 585. 00000 49140. 00| 650. 00000 54600. 00| 675. 00000 56700. 00
LUM NAI RE POST TOP, H GH PRESSURE | |
SODI UM 150 WATT [ |

0171 808- 03114 12.000 EACH 71. 00000 852. 00| 77. 00000 924. 00| 75. 00000 900. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTIC, (XING 2.4 m | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0172 808- 03775 4.000 EACH 71. 00000 284. 00| 77.00000 308. 00| 75. 00000 300. 00

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORD ( Bl KE) | | I

0173 808- 04298 4.000 EACH 272. 00000 1088. 00| 305. 00000 1220. 00| 300. 00000 1200. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | |

0174 808-06701 830.000 m | 0. 88000 730. 40| 1. 00000 830. 00| 0. 90000 747.00
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |

0175 808- 06703 615.000 m | 0. 88000 541. 20| 1. 00000 615. 00| 0. 90000 553. 50
LINE, THERMOPLASTIC, SOLID, WA TE, 100mi | |

0176 808- 06716 620.000 m | 1. 20000 744. 00| 1. 50000 930. 00| 1. 85000 1147. 00
LI NE, REMOVE | | |

0177 808- 75065 8.000 EACH 107. 00000 856. 00| 120. 00000 960. 00| 115. 00000 920. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, SCHOOL [ [ |

0178 808- 75240 470.000 m | 0. 88000 413. 60| 1. 00000 470. 00| 0. 90000 423. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |

0179 808- 75245 3380.000 m | 0. 88000 2974. 40| 1. 00000 3380. 00| 0. 90000 3042. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |

0180 808- 75278 15.000 m | 4. 40000 66. 00| 5. 00000 75. 00| 5. 00000 75. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 300nm | | |

0181 808- 75297 190.000 m | 8. 75000 1662. 50| 10. 00000 1900. 00| 9. 25000 1757. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0182 808- 75300 685.000 m | 2. 20000 1507. 00| 2. 50000 1712. 50| 2. 50000 1712. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |

0183 808- 75320 15.000 EACH| 52. 00000 780. 00| 60. 00000 900. 00| 58. 00000 870. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0184 808- 75325 15.000 EACH 71. 00000 1065. 00| 80. 00000 1200. 00| 76. 00000 1140. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0185 808- 95638 132.000 n2 | 10. 00000 1320. 00| 15. 00000 1980. 00| 11. 00000 1452. 00
CENTER CURB PAI NTI NG | | |

0186 801-06775 LUMP|  27000. 00000 27000. 00|  55000. 00000 55000. 00|  150000. 00000 150000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 120 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 854, 863. 02 ROQUTE : US 41
CALL ORDER . 120 CONTRACT ID : R -24738-A COUNTI ES : LAKE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1212938
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0187 105- 06845 LUWP| 16000. 00000 16000. 00| 54000. 00000 54000. 00| 165000. 00000 165000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0188 704- 04850 15.000 n2 | 270. 00000 4050. 00| 160. 00000 2400. 00| 140. 00000 2100. 00
CONCRETE , PRECAST, MASONRY UNI T | | |
0189 215- 06458 14320.000 n8 | 0. 50000 7160. 00| 0. 01000 143. 20| 11. 10000 158952. 00
SUBGRADE, MODI FI ED | | [
0190 732-91742 1.000 EACH| 1675. 00000 1675. 00| 1995. 00000 1995. 00| 2000. 00000 2000. 00
FI RE HYDRANT , REI NSTALL | | [
0191 805- 05673 2.000 EACH 2770. 00000 5540. 00| 3005. 00000 6010. 00| 4750. 00000 9500. 00
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, 9.1 m MAST ARM 4.3 m MAST | [ |
ARM 11.0 mE M H. | | [
SECTI ON TOTALS | $ 4,468,515. 70| $ 4,938,672. 70| $ 5,642,428.37
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 4,468,515. 70| $ 4,938,672.70| $ 5,642,428.37




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 130 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 234
CALL ORDER . 130 CONTRACT I D : R -25057-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 2,764,561.10 100. 0000%

2  35-1212938 ATLAS EXCAVATI NG | NC. $ 2,780,961.43 100. 5932%




ENG NEER S ESTI MATE: $  408,543.31
CALL ORDER @ 136
LETTI NG DATE : 05/22/01 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

CONTRACT TI ME :

R -25139-C

GREENFI ELD DI STRI CT

35 WORK DAYS

RQUTE :
COUNTI ES :

PROJECT( S)

DATE : 06/01/01
PAGE : 136 -1

70
WAYNE
0705131
TOTAL % OVER
BI D LOWVBI D
415, 413. 52 100. 0000%
537, 730. 50 129. 4446%

CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 31- 0908125 STRAWSER, | NC.
2 31- 0860455 SLURRY SEAL OF SOQUTHERN OHI O, | NC.
| (1) 31-0908125
| STRAWSER, | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
SECTI ON 0001 M CRO SURFACE( M CRO TEXTURE)
[
0001 105- 06845 LUWP| 1000. 00000
CONSTRUCTI ON ENA NEERI NG |
0002 110-01001 LUWP| 21400. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0003 305- 05204 40.000 My | 1375. 00000
HVA FOR PATCH NG |
0004 402-03720 135500. 000 n2 | 1. 96000
M CRO SURFACI NG SURFACE COURSE
0005 801- 06207 1855.000 m | 5. 60000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 nm |
0006 801- 06640 17.000 EACH 52. 50000
CONSTRUCTION SIGN, A |
0007 801-06710 45. 000 DAY | 20. 00000
FLASHI NG ARROW SI GN |
0008 801-06775 LUWP| 24014. 00000
MAI NTAI NI NG TRAFFI C |
0009 808-06702 4630.000 m | 1. 08000
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 |
mm I
0010 808-06713 18510.000 m | 0. 15600
LINE, PAINT, SCOLID, WHTE, 100 nm |
0011 808-06714 18510.000 m | 0. 15600
LI NE, PAINT, SCLID, YELLOW 100 mm |
0012 808-06716 4630.000 m | 1. 50000
LI NE, REMOVE |
0013 808- 75996 770.000 EACH 2. 00000

SNOWPLOWABLE RAI SED PAVEMENT MARKER,
REMOVE |

| (2) 31- 0860455 |
| SLURRY SEAL OF SOUTHERN OH O

I
AMOUNT|

1000.

21400

55000

265580

10388

892.

900.

24014.

5000.

2887.
2887.
6945.

1540.

|
00|
I

. 00|

. 00|

. 00|

. 00|

I
I
50
I
00|
I
00|
I
40|
I
I
56|
I
56
I
00|
I
00|
I
|

1500.

22700.

1345.

2.

1.

25.
51.

36825.

UNI T PRI CE

00000

00000

00000

80000

49000

00000
67000

00000

. 14000

. 16000
. 16000
. 94000

. 00000

|
AMOUNT|  UNIT PRI CE AMOUNT

1500.

22700

53800

379400

2763

425.

2325.

36825.

5278.

2961.
2961.
4352.

4620.

I
00|
I

. 00|

. 00|

. 00|

. 95

I
I
00|
I
15|
I
00|
I
20
I
I
60|
I
60|
I
20
I
00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 136 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 408, 543. 31 ROQUTE : 70
CALL ORDER . 136 CONTRACT ID : R -25139-C COUNTI ES : WAYNE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 31-0908125 | (2) 31-0860455 [
| STRAWBER, | NC. | SLURRY SEAL OF SQUTHERN OHI Q
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 808- 75998 770.000 EACH 22. 05000 16978. 50| 23. 14000 17817. 80|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  415,413.52] $ 537, 730. 50|
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 415, 413.52| $ 537, 730.50]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 146 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 40
CALL ORDER . 146 CONTRACT ID : R -25144-B COUNTIES : VI QO
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 99-9996095 WABASH VALLEY/ FEUTZ CONTRACTCORS JV $ 4,793,736.45 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,676, 955. 42 ROUTE : 930
CALL ORDER . 150 CONTRACT ID : R -25206-A COUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 2009035
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 1,937, 663.50 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,946,577.63 100. 4600%
| (1) 35-1139301 | (2) 35-1065659 [
|E & B PAVING | NC | BROCKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 9.000 M6 | 900. 00000 8100. 00| 847. 00000 7623. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  23000. 00000 23000.00]  20000. 00000 20000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  95000. 00000 95000. 00]  97000. 00000 97000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 34.300 m | 25. 00000 857. 50| 9. 00000 308. 70|
GUARDRAI L, REMOVE | | [
0005 202- 02278 603.900 m | 15. 00000 9058. 50| 5. 87000 3544. 89|
CURB, CONCRETE, REMOVE | | [
0006 202- 04089 1.000 EACH 16. 00000 16. 00| 12. 00000 12. 00|
SHEET SI G\, REMOVE | | [
0007 202- 60820 138616.200 n2 | 0. 90000 124754. 58| 0. 65000 90100. 53]
SURFACE M LLING ASPHALT | | |
0008 202- 60822 2117.500 n2 | 1. 90000 4023. 25| 1. 77000 3747. 98|
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE [ [ |
0009 202- 93741 1.000 EACH 250. 00000 250. 00| 350. 00000 350. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0010 211- 02050 50.000 n8 | 34. 00000 1700. 00| 14. 65000 732. 50|
B BORROW | | |
0011 303- 04075 499.700 My | 13. 00000 6496. 10| 14. 42000 7205. 67|
COVPACTED AGGREGATE, O, 73 | | |
0012 303-52308 238.000 My | 13. 00000 3094. 00| 16. 28000 3874. 64
COVPACTED AGGREGATE, O, 53 | | |
0013 305- 05204 144.000 My | 80. 00000 11520. 00| 106. 35000 15314. 40|
HVA FOR PATCHI NG | | |
0014 401- 05437 3085.100 My | 28. 00000 86382. 80| 28. 52000 87987. 05|

QT QA HVA BASE 25.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 150 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,676, 955. 42 ROUTE : 930
CALL ORDER . 150 CONTRACT ID : R -25206-A COUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVING | NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 401- 05455 21138.900 My | 24. 00000 507333. 60| 27. 60000 583433. 64
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0016 401- 05456 11586.000 My | 37. 00000 428682. 00| 35. 96000 416632. 56
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 401-06264 LUWP| 6000. 00000 6000. 00| 15000. 00000 15000. 00
PROFI LOGRAPH, HMVA | | [
0018 402- 05470 905. 700 | 25. 00000 22642. 50| 25. 57000 23158. 75
HVA BASE C25.0 mm MAI NLI NE [ [ [
0019 402- 05495 303.200 My | 30. 00000 9096. 00| 27. 60000 8368. 32
HVA WEDGE AND LEVEL | | [
0020 404-05511 561.500 n2 | 2. 00000 1123. 00| 0. 24000 134.76
SEAL COAT, 2 | | [
0021 405-05517 0.500 M | 359. 00000 179. 50| 881. 60000 440. 80
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 78.200 My | 154. 32000 12067. 82| 148. 81000 11636. 94
ASPHALT FOR TACK COAT | | [
0023 601- 04746 2.000 EACH 5400. 00000 10800. 00| 7500. 00000 15000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0024 601- 06035 180.400 m | 40. 00000 7216. 00| 45. 00000 8118. 00
GUARDRAI L, RESET | | [
0025 601-91147 1.000 EACH| 1750. 00000 1750. 00| 950. 00000 950. 00
GUARDRAI L END TREATMENT, RESET | | |
0026 601- 94689 2.000 EACH 2550. 00000 5100. 00| 2275. 00000 4550. 00
GUARDRAI L END TREATMENT, OS | | [
0027 602- 06032 242.000 m | 146. 90000 35549. 80| 100. 00000 24200. 00|
BARRI ER, MEDI AN, CONCRETE | | |
0028 602- 06639 250.000 m | 45. 00000 11250. 00| 52. 49000 13122. 50|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 605-06120 397.000 m | 88. 60000 35174. 20| 27.89000 11072. 33|
CURB, CONCRETE | [
0030 605-06140 206.900 m | 59. 62000 12335. 38| 36. 09000 7467. 02|
CURB AND GUTTER, CONCRETE | | |
0031 605-06210 106.000 m | 98. 49000 10439. 94| 91. 86000 9737. 16|
CENTER CURB, C, CONCRETE | | |
0032 610- 05527 132.400 My | 55. 00000 7282. 00| 76. 32000 10104. 77|
HVA FOR APPROACHES | | |
0033 610- 06257 104.000 n2 | 70. 50000 7332. 00| 92. 49000 9618. 96|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0034 616- 02320 112.200 n2 | 4. 85000 544. 17| 2. 69000 301. 82

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACE : 150 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 676, 955. 42 RQUTE : 930
CALL ORDER : 150 CONTRACT ID : R -25206-A CQOUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1065659 |
| E & B PAVING | NC | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T e U
0035 616- 06405 80.400 My | 25. 00000 2010. 00| 32. 79000 2636. 32|
Rl PRAP, REVETMENT | | |
0036 621-01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 0.070 M | 885. 00000 61. 95| 88. 50000 6. 20|
FERTI LI ZER | | |
0038 621- 06560 745.200 n2 | 0. 95000 707. 94| 0. 95000 707. 94|
MULCHED SEEDI NG, U | | |
0039 621- 06567 13.400 kL | 0. 53000 7. 10| 0. 53000 7. 10|
WATER | | |
0040 703-51030 1538.000 kg | 2. 75000 4229. 50| 0. 80000 1230. 40|
REI NFORCI NG STEEL | | |
0041 703-51032 164.000 kg | 3. 10000 508. 40| 0. 93000 152. 52|
REI NFORCI NG STEEL, EPOXY COATED | | |
0042 715-05121 37.000 m | 243. 00000 8991. 00| 271. 29000 10037. 73|
PI PE, TYPE 1, C RCULAR 450 nm | | |
0043 715-05149 28.400 m | 126. 00000 3578. 40| 146. 09000 4148. 96|
PI PE, TYPE 2, C RCULAR 300 nm | | |
0044 715-05151 23.700 m | 393. 00000 9314. 10| 102. 26000 2423. 56|
PI PE, TYPE 2, C RCULAR 375 nm | | |
0045 715-05168 18.000 m | 86. 00000 1548. 00| 201. 80000 3632. 40|
PI PE, TYPE 3, C RCULAR 300 nm | | |
0046 715-05173 28.000 m | 167. 00000 4676. 00| 193. 93000 5430. 04|
PI PE, TYPE 3, C RCULAR 600 nm | | |
0047 715-05203 1016.000 m | 11. 10000 11277. 60| 13. 32000 13533. 12|
PI PE, TYPE 4, C RCULAR 100 nm | | |
0048 718-52610 159.500 nB | 41. 00000 6539. 50| 36. 57000 5832. 92|
AGGREGATE FOR UNDERDRAI NS | | |
0049 718-99153 1727.200 n2 | 1. 40000 2418. 08| 2. 15000 3713. 48|
GEQTEXTI LES FOR UNDERDRAI N | | |
0050 720-01894 1.000 EACH 945. 00000 945. 00| 33. 00000 33. 00|
CASTING FURNI SH AND ADJUST TO GRADE | | |
Neenah R4215- A or equal | | |
0051 720- 44000 8.000 EACH 500. 00000 4000. 00| 300. 00000 2400. 00|
CASTING ADJUST TO GRADE | | |
0052 720- 44070 1.000 EACH 945. 00000 945. 00| 765. 00000 765. 00|
CASTING 13, FURNI SH AND ADJUST TO GRADE| | |
0053 720- 44296 3.000 EACH 640. 00000 1920. 00| 215. 00000 645. 00|
CAP | NLET | | |
0054 720- 45045 2.000 EACH 2000. 00000 4000. 00| 1480. 00000 2960. 00|

I NLET, J10



LI NE, EPOXY, BROKEN, YELLOW 150 mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 150 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 676, 955. 42 ROQUTE : 930
CALL CRDER : 150 CONTRACT ID : R -25206-A COUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVING | NC. | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0055 720-45416 1.000 EACH 6000. 00000 6000. 00| 4500. 00000 4500. 00|
MANHOLE, E4 | | |
0056 720-98174 1.000 EACH 2500. 00000 2500. 00| 1785. 00000 1785. 00|
| NLET, B15 | | |
0057 720-98555 1.000 EACH 2500. 00000 2500. 00| 1830. 00000 1830. 00|
I NLET, C15 | | |
0058 801- 06196 6. 000 EACH 50. 00000 300. 00| 50. 00000 300. 00|
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | | |
ROUTES | | |
0059 801- 06203 2838.000 m | 0. 50000 1419. 00| 0. 50000 1419. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0060 801- 06606 11. 000 EACH 58. 00000 638. 00| 58. 00000 638. 00|
BARRI CADE, |11B | | |
0061 801- 06625 10. 000 EACH 69. 00000 690. 00| 69. 00000 690. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0062 801- 06640 29.000 EACH 107. 00000 3103. 00| 107. 00000 3103. 00|
CONSTRUCTI ON SIGN, A | | |
0063 801- 06645 2.000 EACH 44. 50000 89. 00| 44.50000 89. 00|
CONSTRUCTI ON SI GN, B | | |
0064 801-06710 360. 000 DAY | 10. 00000 3600. 00| 10. 00000 3600. 00|
FLASH NG ARROW SI GN | | |
0065 801- 06775 LUMP| 73900. 00000 73900. 00] 112312. 45000 112312. 45|
MAI NTAI NI NG TRAFFI C | | |
0066 801-94295 8.000 EACH 300. 00000 2400. 00| 265. 00000 2120. 00|
S| GNAL HEAD, RELOCATE | | |
0067 802-05701 3.800 m | 24. 00000 91. 20| 18. 50000 70. 30|
SI GN PCST, SQUARE, 1, RElI NFORCED ANCHCR | | |
BASE | [ [
0068 802- 76035 2.090 n2 | 145. 00000 303. 05| 150. 00000 313. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0069 805- 02503 1600.000 m | 3. 00000 4800. 00| 1. 00000 1600. 00|
CABLE, ROADWAY LOCOP, 1C 14GA. | | |
0070 805- 78795 400.000 m | 31. 00000 12400. 00| 33. 00000 13200. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0071 805-92951 2.000 EACH 300. 00000 600. 00| 170. 00000 340. 00|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0072 808-01468 14.100 m | 1. 25000 17. 63| 1. 25000 17. 63|
LI NE, EPOXY, DOTTED, WHITE, 125 nm 600 | | |
mm LI NE, 1200 mm GAP | | |
0073 808- 01503 13.600 m | 1. 50000 20. 40| 1. 50000 20. 40|
[
I

600 mm LI NE, 1200 MM GAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PACGE : 150 -5

ENG NEER S ESTI MATE: $ 2,676, 955. 42 ROUTE : 930
CALL ORDER . 150 CONTRACT ID : R -25206-A COUNTI ES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 [
| E & B PAVI NG | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0074 808- 03002 3359.000 m | 1. 00000 3359. 00| 1. 00000 3359. 00|
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0075 808-03178 50. 000 EACH 193. 00000 9650. 00| 193. 00000 9650. 00|
PAVEMENT MESSACGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARRONB | | |
0076 808-03179 46. 000 EACH 283. 00000 13018. 00| 283. 00000 13018. 00|
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, WORD (ON\LY) | [ [
0077 808-03631 14141.100 m | 1. 00000 14141. 10| 1. 00000 14141. 10|
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0078 808- 03632 12777.000 m | 1. 00000 12777. 00| 1. 00000 12777. 00|
LI NE, EPOXY, SCLID, YELLOW 100 mm | | |
0079 808- 04896 13.600 m | 1. 00000 13. 60| 1. 00000 13. 60|
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0080 808- 05534 394.700 m | 3. 50000 1381. 45| 3. 50000 1381. 45|
LI NE, EPOXY, SCOLID, WH TE, 200 nm | | |
0081 808- 75067 486.600 m | 34. 25000 16666. 05| 34. 25000 16666. 05|
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
STOP LINE, 600 nm | | |
0082 808- 75996 1000. 000 EACH 3. 00000 3000. 00| 2. 50000 2500. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [ |
0083 808- 95933 1702.000 m | 0. 51000 868. 02| 0. 51000 868. 02|
CURB PAI NTI NG, YELLOW | | [
0084 702-51863 72.000 EACH 12. 50000 900. 00| 11. 90000 856. 80|
FI ELD DRI LLED HOLE | N CONCRETE | |
0085 607-06350 5,000 m | 50. 00000 250. 00| 293. 73000 1468. 65|
PAVED Sl DE DI TCH, D | | |
0086 105- 04655 5.000 MOS | 200. 00000 1000. 00| 280. 00000 1400. 00|
FI ELD OFFI CE COVMUNI CATI ONS EQUI PVENT | | [
0087 202-02240 5462.700 n2 | 9. 90000 54080. 73| 10. 86000 59324. 92|
PAVEMENT, REMOVE | | |
0088 202-02273 105.600 n2 | 25. 00000 2640. 00| 39. 37000 4157. 47|
CENTER CURB, CONCRETE, REMOVE | | |
0089 203- 02000 2505.700 nB8 | 24. 00000 60136. 80| 12. 83000 32148. 13|
EXCAVATI ON, COVMON | | [
0090 207-02045 3307.800 nB | 10. 00000 33078. 00| 10. 00000 33078. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0091 305- 05206 30.100 My | 70. 00000 2107. 00| 110. 23000 3317. 92|
W DENI NG W TH HVA | | |
0092 602- 02155 90.000 m | 32. 00000 2880. 00| 20. 67000 1860. 30|

MEDI AN BARRI ER, CONCRETE, RESET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PACGE : 150 -6

ENG NEER S ESTI MATE: $ 2, 676, 955. 42 ROUTE : 930
CALL ORDER : 150 CONTRACT ID: R -25206-A COUNTIES : ALLEN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 |
| E & B PAVING | NC | BROOKS CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ e
0093 602-99181 90.000 m | 32. 00000 2880. 00| 20. 67000 1860. 30|
MEDI AN BARRI ER, CONCRETE, REMOVE | | |
0094 801- 06207 3917.000 m | 3. 10000 12142. 70| 3. 10000 12142. 70|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm |
0. 77000 794. 56|

LI NE, REMOVE

| |
0095 808-06716 1031.900 m | 0. 77000 794. 56|
I
SECTI ON TOTALS |

|
$ 1,937, 663.50|

CONTRACT TOTALS | $ 1,937, 663. 50|

I
$ 1,946,577.63]

$ 1,946, 577. 63|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 156 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 310, 932. 18 ROUTE : NUS 231
CALL CRDER : 156 OONTRACT ID : R -25271-C COUNTI ES : DUBO S
LETTI NG DATE : 05/22/01 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 50 WORK DAYS
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0753026
0183025
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOWBI D
1 35-1009310 DEl G BROTHERS LUMBER & CONSTR $  312,613.70 100. 0000%
| (1) 35-1009310 | I
| DEI G BROTHERS LUNMBER & CONST| |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT AND TRAFFI C S| GNAL MODERNI ZATI ON

I |
0001 105-06790 4.000 MOS | 1390. 00000 5560. 00|

|

FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  11000. 00000 11000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3400. 00000 3400. 00| [
CLEARI NG R GHT OF WAY | | |
0005 202- 02240 165.000 n2 | 22. 00000 3630. 00| [
PAVEMENT, REMOVE | | |
0006 202- 02278 276.000 m | 27. 00000 7452. 00| [
CURB, CONCRETE, REMOVE [ [ [
0007 202- 03000 LUMP| 1150. 00000 1150. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 1 I I I
0008 202-52710 558.000 n2 | 15. 00000 8370. 00| [
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 60820 2833.000 n2 | 2.90000 8215. 70| |
SURFACE M LLI NG, ASPHALT | | |
0010 202- 91385 6.000 EACH| 880. 00000 5280. 00| |
I NLET, REMOVE | | |
0011 203- 02000 113.900 n8 | 18. 00000 2050. 20| |
EXCAVATI ON,  COVMON | [ |
0012 203- 02045 144.000 n8 | 18. 00000 2592. 00| |
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0013 211- 02060 58.300 n8 | 34. 00000 1982. 20| [
B BORROW FOR STRUCTURE BACKFI LL | [ |
0014 303-52308 32.600 My | 28. 00000 912. 80| [
I

COVPACTED AGGREGATE, O, 53 | I



SI GN POST, SQUARE, REI NFORCED ANCHOR | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 156 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 310, 932. 18 ROUTE : NUS 231
CALL ORDER . 156 CONTRACT ID : R -25271-C COUNTI ES : DUBA S
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 401- 05437 163.200 My | 61. 00000 9955. 20| |
QT QA HVA BASE 25.0 mm MAI NLI NE | [ |
0016 401- 05455 507.000 My | 61. 00000 30927. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0017 401- 05456 230.400 My | 71. 00000 16358. 40| |
QT QA HVA SURFACE 9.5 mm MAI NLI NE | [ [
0018 406- 05520 1.350 My | 200. 00000 270. 00| |
ASPHALT FOR TACK COAT | | [
0019 604- 06069 112. 600 n2 | 57. 00000 6418. 20| |
CURB RAMP, CONCRETE [ [ |
0020 604-91531 258.000 n2 | 48. 00000 12384. 00| |
S| DEWALK, CONCRETE, 100 nm | | [
0021 605-06150 305.300 m | 62. 00000 18928. 60| |
CURB AND GUTTER, C, CONCRETE | | [
0022 611-05330 81.600 n2 | 55. 00000 4488. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0023 621- 06575 111.000 n2 | 9. 50000 1054. 50| |
SODDI NG,  NURSERY | | |
0024 715-05149 79.100 m | 221. 00000 17481. 10| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0025 720-98174 2.000 EACH 2720. 00000 5440. 00| |
I NLET, B15 | |
0026 720-98555 5.000 EACH 2945, 00000 14725. 00| |
I NLET, C15 | | |
0027 801-01504 2.000 EACH 105. 00000 210. 00| |
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | |
0028 801- 06207 609.000 m | 3. 20000 1948. 80| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm [ |
0029 801-06218 19.800 m | 20. 00000 396. 00| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | [ |
0030 801- 06640 26. 000 EACH| 68. 00000 1768. 00| |
CONSTRUCTI ON SIGN, A | | |
0031 801-06775 LUWP| 14500. 00000 14500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0032 802- 02489 17.100 m | 35. 00000 598. 50| |
|
I

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 156 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 310, 932. 18 ROUTE : NUS 231
CALL ORDER . 156 CONTRACT ID : R -25271-C COUNTI ES : DUBA S
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

0033 802- 76025 5.700 2 | 205. 00000 1168. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm TH CKNESS | |

0034 802- 76035 2.800 n2 | 226. 00000 632. 80|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS | |

0035 802- 76045 2.600 n2 | 250. 00000 650. 00|
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 mm TH CKNESS | [

0036 805- 01842 4.000 EACH 655. 00000 2620. 00|
HANDHOLE, S| GNAL | |

0037 805-01844 163.000 m | 32. 00000 5216. 00|
CONDUI T, STEEL, GALVANI ZED, 50 nm |
UNDERGROUND |

0038 805- 01879 1.000 EACH 450. 00000 450. 00
SI GNAL SERVI CE, | NSTALL |

0039 805- 02087 LUVP| 800. 00000 800. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL |

0040 805- 02152 8.000 EACH 410. 00000 3280. 00

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBCLS, 450nm

I
I
I
I
|I
EQUI PNENT | |
I
| |
0041 805- 02440 115.400 m | 1. 40000 161. 56|

I

I

I

SI GNAL CABLE, ROADVAY LOOP, 1C 16GA. |
0042 805- 78100 1.000 EACH 7560. 00000 7560. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE |
0043 805- 78205 4.000 EACH 430. 00000 1720. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | |
0044 805- 78230 4.000 EACH 720. 00000 2880. 00|

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | |

0045 805- 78370 4.000 EACH 105. 00000 420. 00|
PEDESTRI AN PUSH BUTTON | [
0046 805- 78415 4.000 EACH 1320. 00000 5280. 00|
SPAN, CATENARY, AND TETHER | [
0047 805- 78420 4.000 EACH 270. 00000 1080. 00|
DI SCONNECT HANGER | |
0048 805- 78467 50.000 m | 4. 90000 245, 00|

S| GNAL CABLE, 3C 8GA | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 156 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 310, 932. 18 ROUTE : NUS 231
CALL ORDER . 156 CONTRACT ID : R -25271-C COUNTI ES : DUBA S
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0049 805- 78485 291.600 m | 2. 85000 831. 06| |
SI GNAL CABLE, 5C 14GA. | | |
0050 805- 78490 602.900 m | 3. 30000 1989. 57| |
SI GNAL CABLE, 7C 14GA. | [ [
0051 805- 78510 1724.000 m | 2. 05000 3534. 20| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0052 805- 78785 8.000 EACH 615. 00000 4920. 00| |
Sl GNAL DETECTOR HOUSI NG | | [
0053 805- 78795 350.000 m | 25. 00000 8750. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0054 805- 78906 4.000 EACH 1750. 00000 7000. 00| |
S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | | |
mm X 3. 7m | | |
0055 805- 78925 1.000 EACH 1000. 00000 1000. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ [
0056 805-81032 4.000 EACH 2520. 00000 10080. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0057 808-06701 21.000 m | 2. 00000 42. 00| |
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | [
100mMm | | |
0058 808- 06703 176.600 m | 2. 00000 353. 20| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0059 808-06716 1313.000 m | 2. 15000 2822. 95| |
LI NE, REMOVE | | [
0060 808- 75245 353.200 m | 1. 40000 494, 48| |
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0061 808- 75297 38.600 m | 20. 50000 791. 30| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0062 808- 75300 164.400 m | 5. 20000 854. 88| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
0063 808- 75320 4.000 EACH 60. 00000 240. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0064 808- 75325 4.000 EACH 75. 00000 300. 00| |
PAVEMENT NESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
SECTI ON TOTALS | $ 312, 613. 70| |

$ 312, 613.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 166 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 RQUTE : CR 12
CALL ORDER : 166 CONTRACT I D : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 08/10/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 7722002
7922001
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,647, 000.00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 1,768, 240.54 107. 3612%
3 35-0248940 CORYDON STONE & ASPHALT $ 2,089,807.55 126. 8857%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 2,103,615 14 127. 7240%
5  35-1134435 FOERTSCH CONSTRUCTI ON $ 2,190, 165. 55 132. 9790%
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR | CORYDON STONE & ASPHALT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-01925 14.000 MOS | 1200. 00000 16800. 00| 863. 14000 12083. 96 1000. 00000 14000. 00
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  36400. 00000 36400.00]  45792. 00000 45792.00]  40000. 00000 40000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  79080. 62000 79080. 62|  89900. 00000 89900. 00] 104000. 00000 104000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  16000. 00000 16000. 00|  31412. 00000 31412.00]  25000. 00000 25000. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUVP| 8500. 00000 8500. 00|  10560. 00000 10560. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 200.000 SYS | 6. 00000 1200. 00| 8. 10000 1620. 00| 10. 00000 2000. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02045 5847.000 CYS | 6. 00000 35082. 00| 3. 76000 21984. 72| 5. 00000 29235. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |
0008 203- 02055 22793.000 CYS | 7. 55000 172087. 15| 8. 25000 188042. 25| 17. 00000 387481. 00
EVBANKNVENT | | |
0009 205- 02224 3565.000 LFT | 1. 75000 6238. 75| 1. 89000 6737. 85 1. 75000 6238. 75

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02227 3260.000 LFT | 2. 25000 7335. 00| 3. 37000 10986. 20| 2.00000 6520. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | [ |

0011 205- 02228 160.000 LFT | 8. 50000 1360. 00| 20. 63000 3300. 80| 15. 00000 2400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 166 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205-02231 400. 000 LFT | 6. 50000 2600. 00| 29. 27000 11708. 00| 10. 00000 4000. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | | I

0013 205- 02233 133.000 CYS | 18. 00000 2394. 00| 6. 60000 877. 80| 3. 00000 399. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N [ | |
0014 205- 02234 13.000 EACH 70. 00000 910. 00| 75. 60000 982. 80| 70. 00000 910. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0015 205- 02236 7.000 EACH 70. 00000 490. 00| 75. 60000 529. 20| 70. 00000 490. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0016 205- 02237 32.000 EACH 60. 00000 1920. 00| 64. 80000 2073. 60| 60. 00000 1920. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [
0017 206-51215 160.000 CYS | 30. 00000 4800. 00| 42. 90000 6864. 00| 100. 00000 16000. 00
EXCAVATI ON, X | |
0018 206- 51220 270.000 CYS | 18. 00000 4860. 00| 21. 19000 5721. 30] 35. 00000 9450. 00
EXCAVATI ON, VET | |
0019 206- 51225 226.000 CYS | 12. 00000 2712. 00| 19. 47000 4400. 22 25. 00000 5650. 00
EXCAVATI ON, DRY | |
0020 211- 02060 3207.000 CYS | 24. 00000 76968. 00| 18. 26000 58559. 82| 15. 00000 48105. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0021 303-52308 4573.000 TON | 13. 30000 60820. 90| 10. 74000 49114. 02| 16. 00000 73168. 00
COVPACTED AGGREGATE, O, 53 | | |
0022 304- 04403 55.000 CYS | 27. 00000 1485. 00| 29. 80000 1639. 00| 40. 00000 2200. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT |
0023 305- 05204 105.000 TON | 65. 00000 6825. 00| 97. 20000 10206. 00| 80. 00000 8400. 00
HVA FOR PATCHI NG | | |
0024 401- 04824 270.000 TON | 26. 00000 7020. 00| 40. 39000 10905. 30| 40. 00000 10800. 00
HVA BASE 25.0 mm SHOULDER | | |
0025 401- 05437 5281.000 TON | 25. 00000 132025. 00| 29. 54000 156000. 74| 27. 00000 142587. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0026 401- 05455 2720.000 TON | 26. 00000 70720. 00 30. 13000 81953. 60| 29. 00000 78880. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0027 401- 05456 1285.000 TON | 35. 00000 44975. 00| 33. 48000 43021. 80| 36. 00000 46260. 00
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 401- 06264 LUMP| 2500. 00000 2500. 00| 4242. 00000 4242. 00| 2400. 00000 2400. 00
PROFI LOGRAPH, HVA | | |
0029 402- 05475 1483.000 TON | 26. 00000 38558. 00| 26. 51000 39314. 33| 30. 00000 44490. 00
I

HVA | NTERMVEDI ATE C19. 0 mm NAI NLI NE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 166 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 405- 05517 7.200 TON | 275. 00000 1980. 00| 383. 40000 2760. 48| 300. 00000 2160. 00
ASPHALT FOR PRI VE COAT | | |
0031 406- 05520 20.920 TON | 180. 00000 3765. 60| 178. 20000 3727. 94| 200. 00000 4184. 00
ASPHALT FOR TACK COAT | | [
0032 407-04348 1227.000 SYS | 1. 30000 1595. 10| 1. 84000 2257. 68| 5. 00000 6135. 00
SEAL COAT, 2 | | [
0033 501- 05090 279.000 SYS | 44, 00000 12276. 00| 40. 98000 11433. 42| 50. 00000 13950. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 I'N. | | |
0034 601-01128 1.000 EACH 950. 00000 950. 00| 1188. 00000 1188. 00| 950. 00000 950. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0035 601- 01522 3.000 EACH 1200. 00000 3600. 00| 1296. 00000 3888. 00| 1200. 00000 3600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0036 601-01626 1.000 EACH 1850. 00000 1850. 00| 1506. 60000 1506. 60| 1850. 00000 1850. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | [
CURVED, 2 [ [ |
0037 601-01740 3.000 EACH 1670. 00000 5010. 00| 1722. 60000 5167. 80| 1670. 00000 5010. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0038 601-94689 3.000 EACH 2065. 00000 6195. 00| 2802. 60000 8407. 80| 2065. 00000 6195. 00
GUARDRAI L END TREATMENT, OS | | |
0039 601-97774 1.000 EACH 1000. 00000 1000. 00| 1350. 00000 1350. 00| 1000. 00000 1000. 00

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE [

|
I
0040 601- 99105 1785.000 LFT | 8. 85000 15797. 25 10. 64000 18992. 40 8. 85000 15797. 25
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0041 601- 99106 3.125 LFT | 17. 00000 53. 13| 21. 55000 67. 34| 17. 00000 53.13
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACI NG |
0042 602- 06729 10.000 EACH 6. 00000 60. 00| 38. 50000 385. 00| 12. 00000 120. 00
BARRI ER DELI NEATCR | |
0043 605- 06120 1452.000 LFT | 10. 50000 15246. 00| 7. 85000 11398. 20| 15. 00000 21780. 00
CURB, CONCRETE | |
0044 605- 06155 3493.000 LFT | 15. 25000 53268. 25| 8. 69000 30354. 17| 15. 00000 52395. 00
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0045 610- 05527 986. 000 TON | 30. 00000 29580. 00| 43. 20000 42595, 20| 75. 00000 73950. 00
HVA FOR APPROACHES | | |
0046 611- 05330 1115.000 SYS | 38. 00000 42370. 00| 43. 84000 48881. 60| 35. 00000 39025. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN. | | [
0047 611- 06497 2.000 EACH 160. 00000 320. 00| 113. 40000 226. 80| 160. 00000 320. 00

MAI LBOX ASSEMBLY, SI NGLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/
166 -4

01

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0048 611- 06498 2.000 EACH 190. 00000 380. 00| 156. 60000 313. 20| 190. 00000 380. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0049 615- 06505 8.000 EACH 450. 00000 3600. 00| 534. 60000 4276. 80| 440. 00000 3520. 00
MONUMENT, B | | |
0050 615- 06510 1.000 EACH 350. 00000 350. 00| 318. 60000 318. 60| 405. 00000 405. 00
MONUMENT, C | | |
0051 616-02320 652. 000 SYS | 2. 00000 1304. 00| 1. 50000 978. 00| 2.90000 1890. 80
GEOTEXTI LES | [ [
0052 616- 06405 336.000 TON | 16. 00000 5376. 00| 20. 05000 6736. 80| 30. 00000 10080. 00
R PRAP, REVETNMENT | | [
0053 621-01882 283.000 LBS | 4. 30000 1216. 90| 4. 64000 1313. 12| 4. 30000 1216. 90
SEED M XTURE, T, CONVENTIONAL M X | | |
0054 621- 06545 2.100 TON | 525. 00000 1102. 50| 567. 00000 1190. 70| 525. 00000 1102. 50
FERTI LI ZER | | |
0055 621-06548 17.000 LBS | 25. 50000 433. 50| 27. 54000 468. 18| 25. 50000 433.50
SEED M XTURE, CV | | [
0056 621- 06553 747.000 LBS | 3. 45000 2577. 15| 3. 73000 2786. 31| 3. 45000 2577.15
SEED M XTURE, R | | [
0057 621- 06565 15.800 TON | 430. 00000 6794. 00| 464. 40000 7337.52] 430. 00000 6794. 00
MULCHI NG MATERI AL | | [
0058 621- 06567 57.000 M5 | 1. 00000 57. 00| 1. 08000 61. 56| 1. 00000 57.00
WATER | | |
0059 621- 06575 14063. 000 SYS | 3. 05000 42892. 15| 3. 29000 46267. 27| 3. 05000 42892. 15
SODDI NG, NURSERY | | [
0060 622-52436 2.000 EACH 26. 00000 52. 00| 28. 08000 56. 16| 26. 00000 52.00
SIGN, DO NOT MOW OR SPRAY | | |
0061 622-91786 20. 000 EACH 12. 55000 251. 00| 13. 55000 271. 00| 12. 55000 251. 00
SEEDLI NG | | |
0062 702-03607 2.000 EACH 200. 00000 400. 00| 405. 00000 810. 00| 50. 00000 100. 00
OORED HOLE | N CONCRETE STRUCTURE | [ |
0063 702-51005 145.100 CYS | 350. 00000 50785. 00| 287. 48000 41713. 35| 300. 00000 43530. 00
CONCRETE, A, SUBSTRUCTURE | | |
0064 702-51015 164.400 CYS | 200. 00000 32880. 00| 186. 91000 30728. 00| 300. 00000 49320. 00
CONCRETE, B, FOOTI NGS | | |
0065 703-51030 14028. 000 LBS | 0. 50000 7014. 00| 0. 80000 11222. 40| 0. 45000 6312. 60
REI NFORCI NG STEEL | | |
0066 703-51032 40119. 000 LBS | 0. 60000 24071. 40| 0. 91000 36508. 29| 0. 50000 20059. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0067 704-51002 92.500 CYS | 350. 00000 32375. 00| 474. 26000 43869. 05| 360. 00000 33300. 00
CONCRETE, C, SUPERSTRUCTURE | |
0068 706- 05732 3.000 EACH 1250. 00000 3750. 00| 2910. 60000 8731. 80| 1000. 00000 3000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/
166 -5

01

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0069 706- 05733 1.000 EACH 1250. 00000 1250. 00| 2910. 60000 2910. 60| 1000. 00000 1000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0070 706-51020 11.800 CYS | 400. 00000 4720. 00| 540. 00000 6372. 00| 440. 00000 5192. 00
CONCRETE, C, RAILING | | [
0071 707-05979 1160. 000 SFT | 43. 50000 50460. 00| 33. 42000 38767. 20| 31. 50000 36540. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 27 IN. X 48 IN. | | |
0072 709-51821 LUWP| 2000. 00000 2000. 00| 2430. 00000 2430. 00| 2450. 00000 2450. 00
SURFACE SEAL | | |
0073 715- 05019 130. 000 LFT | 60. 00000 7800. 00| 56. 10000 7293. 00| 72. 00000 9360. 00
PIPE, TYPE 1, O RCULAR 36 IN. | | |
0074 715-05024 300. 000 LFT | 65. 00000 19500. 00| 56. 10000 16830. 00| 70. 60000 21180. 00
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0075 715-05048 10438. 000 LFT | 3. 30000 34445. 40| 1. 77000 18475. 26| 4. 70000 49058. 60
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0076 715-05049 350. 000 LFT | 5. 00000 1750. 00| 18. 92000 6622. 00| 5. 50000 1925. 00
PIPE, TYPE 4, O RCULAR 8 IN | | |
0077 715-05051 250. 000 LFT | 6. 00000 1500. 00| 22. 44000 5610. 00| 7.00000 1750. 00
PIPE, TYPE 4, CRCULAR 10 IN | [ [
0078 715- 05052 350. 000 LFT | 7.00000 2450. 00| 23. 93000 8375. 50| 9. 00000 3150. 00
PIPE, TYPE 4, CRCULAR 12 IN | [ [
0079 715- 05053 397.000 LFT | 11. 00000 4367. 00| 12. 61000 5006. 17| 8. 50000 3374.50
PI PE, UNDERDRAI N QUTLET, 6 IN | | [
0080 715-05123 44.000 LFT | 40. 00000 1760. 00| 36. 85000 1621. 40| 55. 00000 2420. 00
PIPE, TYPE 1, C RCULAR 24 IN [ [ |
0081 715-05125 66. 000 LFT | 50. 00000 3300. 00| 45. 10000 2976. 60| 65. 00000 4290. 00
PIPE, TYPE 1, CIRCULAR 30 IN | [ [
0082 715-05149 644.000 LFT | 22. 00000 14168. 00| 23. 90000 15391. 60| 35. 50000 22862. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0083 715-05151 448.000 LFT | 25. 00000 11200. 00] 25. 58000 11459. 84| 40. 00000 17920. 00
PIPE, TYPE 2, CRCULAR 15 IN [ [ [
0084 715-05152 226.000 LFT | 39. 00000 8814. 00| 30. 80000 6960. 80| 50. 00000 11300. 00
PIPE, TYPE 2, CIRCULAR 18 IN [ | [
0085 715-05154 980. 000 LFT | 40. 00000 39200. 00| 36. 85000 36113. 00| 53. 50000 52430. 00
PIPE, TYPE 2, CIRCULAR 24 IN [ [ [
0086 715-05156 106. 000 LFT | 50. 00000 5300. 00| 42.90000 4547. 40| 60. 00000 6360. 00
PIPE, TYPE 2, CIRCULAR 30 IN [ | [
0087 715-05169 190. 000 LFT | 25. 00000 4750. 00| 28. 88000 5487. 20| 37. 00000 7030. 00
PIPE, TYPE 3, CRCULAR 15 IN | | [
0088 715-05173 164.000 LFT | 40. 00000 6560. 00| 36. 85000 6043. 40| 46. 50000 7626. 00
PIPE, TYPE 3, CRCULAR 24 IN | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 166 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0089 715-05203 500. 000 LFT | 4. 50000 2250. 00| 18. 70000 9350. 00| 4. 00000 2000. 00
PIPE, TYPE 4, O RCULAR 4 IN [ | |
0090 715- 46005 7.000 EACH 275. 00000 1925. 00| 203. 50000 1424. 50| 350. 00000 2450. 00
PI PE END SECTION, 15 IN. | | [
0091 715-46020 12.000 EACH 350. 00000 4200. 00| 357. 50000 4290. 00| 600. 00000 7200. 00
PI PE END SECTION, 24 IN. | | [
0092 715- 46030 2.000 EACH 400. 00000 800. 00| 440. 00000 880. 00| 650. 00000 1300. 00
PI PE END SECTION, 30 IN. | | [
0093 715- 46040 5.000 EACH 700. 00000 3500. 00| 577. 50000 2887. 50| 975. 00000 4875. 00
PI PE END SECTION, 36 IN. | | |
0094 715-92537 100. 000 LFT | 11. 00000 1100. 00| 15. 62000 1562. 00| 22. 00000 2200. 00
PIPE, PVC, 8 IN. | | [
0095 718- 06529 8.000 EACH 160. 00000 1280. 00| 550. 00000 4400. 00| 390. 00000 3120. 00
OUTLET PROTECTOR, 2 | | |
0096 718-06531 10. 000 EACH| 150. 00000 1500. 00| 550. 00000 5500. 00| 330. 00000 3300. 00
OUTLET PROTECTOR, 3 | | [
0097 718- 06532 3300. 000 LFT | 0. 90000 2970. 00| 0. 97000 3201. 00| 1. 00000 3300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0098 718-52610 931.000 CYS | 25. 00000 23275. 00| 22. 16000 20630. 96| 33. 00000 30723. 00
AGGREGATE FOR UNDERDRAI NS | | [
0099 718-99153 777.000 SYS | 1. 60000 1243. 20| 3. 63000 2820. 51| 4. 00000 3108. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0100 720-03194 1.000 EACH| 2300. 00000 2300. 00| 2431. 00000 2431. 00| 2540. 00000 2540. 00
MANHOLE , D10 | | [
0101 720- 44000 1.000 EACH 200. 00000 200. 00| 385. 00000 385. 00| 250. 00000 250. 00
CASTI NG ADJUST TO GRADE | |
0102 720- 45030 1.000 EACH 1100. 00000 1100. 00| 940. 50000 940. 50| 1535. 00000 1535. 00
I NLET, E7 | | |
0103 720- 45040 1.000 EACH 2000. 00000 2000. 00| 1576. 30000 1576. 30| 2150. 00000 2150. 00
I NLET, G7 | | |
0104 720- 45045 12. 000 EACH 1200. 00000 14400. 00| 1128. 60000 13543. 20| 1730. 00000 20760. 00
I NLET, J10 | | |
0105 720- 45055 12. 000 EACH 1300. 00000 15600. 00| 1127. 50000 13530. 00| 1730. 00000 20760. 00
I NLET, MLO | | |
0106 720-45410 14. 000 EACH 2000. 00000 28000. 00| 1343. 50000 18809. 00| 1700. 00000 23800. 00
MANHOLE, C4 | | |
0107 720-97218 1.000 EACH 2100. 00000 2100. 00| 2475. 00000 2475. 00| 2220. 00000 2220. 00
MANHOLE, D7 | | |
0108 720-98174 2.000 EACH 1500. 00000 3000. 00| 1631. 30000 3262. 60| 2590. 00000 5180. 00
I NLET, B15 | | |
0109 720- 98555 1.000 EACH 1500. 00000 1500. 00| 1631. 30000 1631. 30| 2470. 00000 2470. 00

INLET, C15 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 166 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0110 724-51888 87.000 LFT | 55. 00000 4785. 00| 35. 47000 3085. 89| 45. 00000 3915. 00
STRUCTURAL EXPANSI ON JOI NT, BS9 | | |
0111 801-04308 6.000 EACH 300. 00000 1800. 00| 378. 00000 2268. 00| 100. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0112 801- 06605 6.000 EACH 150. 00000 900. 00| 216. 00000 1296. 00| 100. 00000 600. 00
BARRI CADE, |11A | |
0113 801- 06606 4.000 EACH 175. 00000 700. 00| 270. 00000 1080. 00| 100. 00000 400. 00
BARRI CADE, 111B | |
0114 801- 06625 33.000 EACH 125. 00000 4125. 00| 96. 12000 3171. 96| 50. 00000 1650. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0115 801- 06640 15. 000 EACH 150. 00000 2250. 00| 178. 20000 2673. 00| 75. 00000 1125. 00
CONSTRUCTI ON SI GN, A | | |
0116 801-06775 LUWP| 20000. 00000 20000. 00| 57154. 00000 57154. 00| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |
0117 802-05701 198.000 LFT | 10. 50000 2079. 00| 10. 76000 2130. 48| 10. 50000 2079. 00
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0118 802- 76025 91.190 SFT | 22. 05000 2010. 74| 19. 33000 1762. 70| 22. 05000 2010. 74
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS | |

0119 802- 76035 38.120 SFT | 17. 00000 648. 04 22. 57000 860. 37 17. 00000 648. 04
SI GN, SHEET, ENCAPSULATED LENS W TH [
LEGEND (0.100 IN. TH CKNESS)

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY) |

I
I
0120 808- 06703 7685.000 LFT | 0. 26000 1998. 10| 0. 38000 2920. 30| 0. 35000 2689. 75
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0121 808- 06706 85.000 LFT | 3. 15000 267. 75| 4.21000 357. 85 3. 90000 331.50
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | [
IN I I I
0122 808- 75240 370.000 LFT | 0. 26000 96. 20| 0. 42000 155. 40| 0. 39000 144.30
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
IN I I I
0123 808- 75245 6745.000 LFT | 0. 26000 1753. 70| 0. 38000 2563. 10) 0. 35000 2360. 75
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN I I I
0124 808- 75278 908.000 LFT | 1. 60000 1452. 80| 2. 05000 1861. 40| 1. 90000 1725. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 12 IN | | |
0125 808- 75320 13.000 EACH 55. 00000 715. 00| 54. 00000 702. 00| 50. 00000 650. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0126 808- 75325 4.000 EACH 75. 00000 300. 00| 70. 20000 280. 80| 65. 00000 260. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 166 -8

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0127 808- 75998 200. 000 EACH 26. 00000 5200. 00| 30. 78000 6156. 00| 28. 50000 5700. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER |
0128 808- 92027 2186. 000 LFT | 0. 52000 1136. 72| 0. 85000 1858. 10| 0. 79000 1726. 94
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN | | |
SECTI ON TOTALS | $ 1,647,000. 00| $ 1,768, 240. 54| $ 2,089, 807.55
------------------------------------------ 5

CONTRACT TOTALS | $ 1, 647,000. 00| $ 1,768, 240. 54| $ 2,089, 807.55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 166 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1134435 [

| ERBER & M LLI GAN CONSTR  CQ. | FOERTSCH CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENMENT

I I
0001 105-01925 14.000 M35 | 1250. 00000 17500. 00| 1250. 00000 17500. 00

FIELD OFFI CE, 550 SQ FT. |

0002 105- 06845 LUMP|  47500. 00000 47500.00]  47500. 00000 47500. 00
CONSTRUCTI ON ENGI NEERI NG |

0003 110- 01001 LUMP|  107500. 00000 107500. 00]  100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  22500. 00000 22500.00]  27500. 00000 27500. 00
CLEARI NG RI GHT OF VAY |

0005 202-51330 LUMP|  50000. 00000 50000. 00|  24000. 00000 24000. 00
PRESENT STRUCTURE, REMOVE | |

0006 202- 60820 200.000 SYS | 7.50000 1500. 00| 5. 00000 1000. 00
SURFACE M LLING ASPHALT | |

0007 203- 02045 5847.000 CYS | 7. 50000 43852. 50| 8. 50000 49699. 50
EXCAVATI ON FOR SUBGRADE TREATMVENT | |

0008 203- 02055 22793.000 CYS | 15. 50000 353291. 50| 11. 25000 256421. 25
EMBANKVENT | |

0009 205- 02224 3565.000 LFT | 1. 90000 6773. 50| 3. 25000 11586. 25

I
|
I
|
I
|
I
|
I
|
I
|
I
I
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02227 3260.000 LFT | 2.00000 6520. 00| 4. 00000 13040. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | [ |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I

0011 205- 02228 160.000 LFT | 3. 50000 560. 00| 10. 00000 1600. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
SLOPE DRAI N [ |

0012 205- 02231 400.000 LFT | 7.50000 3000. 00| 10. 00000 4000. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
Rl PRAP DI TCH CHECK | [

0013 205- 02233 133.000 CYS | 5. 50000 731. 50| 10. 00000 1330. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
SEDI MENT BASI N | |

0014 205- 02234 13.000 EACH| 80. 00000 1040. 00| 77. 00000 1001. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

0015 205- 02236 7.000 EACH 80. 00000 560. 00| 78. 50000 549. 50
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
DROP | NLET PROTECTI ON | [

0016 205- 02237 32.000 EACH 65. 00000 2080. 00| 68. 00000 2176. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 166 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1134435 [

| ERBER & M LLI GAN CONSTR  CQ. | FOERTSCH CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

GUARDRAI L CONNECTOR SYSTEM W BEAM |
CURVED, 2 [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0017 206- 51215 160.000 CYS | 100. 00000 16000. 00| 115. 00000 18400. 00|
EXCAVATI ON, X | | |
0018 206- 51220 270.000 CYS | 37. 50000 10125. 00| 25. 00000 6750. 00|
EXCAVATI ON, VAET | | |
0019 206- 51225 226.000 CYS | 24. 00000 5424. 00| 25. 00000 5650. 00|
EXCAVATI ON, DRY | | |
0020 211- 02060 3207.000 CYS | 24. 00000 76968. 00| 23. 50000 75364. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 303- 52308 4573.000 TON | 16. 50000 75454. 50| 16. 50000 75454. 50|
COVPACTED AGGREGATE, O, 53 | | [
0022 304- 04403 55.000 CYS | 38. 00000 2090. 00| 22. 00000 1210. 00|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0023 305- 05204 105.000 TON | 85. 00000 8925. 00| 85. 00000 8925. 00|
HVA FOR PATCHI NG | | |
0024 401- 04824 270.000 TON | 47.50000 12825. 00| 47. 00000 12690. 00|
HVA BASE 25.0 mm SHOULDER | | |
0025 401- 05437 5281.000 TON | 29. 50000 155789. 50| 38. 00000 200678. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0026 401- 05455 2720.000 TON | 29. 50000 80240. 00| 42. 00000 114240. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0027 401- 05456 1285.000 TON | 36. 00000 46260. 00| 45. 00000 57825. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 401- 06264 LUMP| 8500. 00000 8500. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH, HMVA | | |
0029 402- 05475 1483.000 TON | 31. 00000 45973. 00| 47.00000 69701. 00|
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0030 405- 05517 7.200 TON | 330. 00000 2376. 00| 330. 00000 2376. 00
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 20.920 TON | 220. 00000 4602. 40| 225. 00000 4707. 00|
ASPHALT FOR TACK COAT | | |
0032 407- 04348 1227.000 SYS | 5. 50000 6748. 50| 3. 00000 3681. 00|
SEAL COAT, 2 | | |
0033 501- 05090 279.000 SYS | 50. 00000 13950. 00| 60. 00000 16740. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | [ [
0034 601-01128 1.000 EACH 1000. 00000 1000. 00| 1045. 00000 1045. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | [
0035 601- 01522 3.000 EACH 1250. 00000 3750. 00| 1320. 00000 3960. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0036 601- 01626 1.000 EACH 1900. 00000 1900. 00| 2035. 00000 2035. 00|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 166 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1134435 [

| ERBER & M LLI GAN CONSTR  CQ. | FOERTSCH CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0037 601- 01740 3.000 EACH 1720. 00000 5160. 00| 1840. 00000 5520. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0038 601- 94689 3.000 EACH 2250. 00000 6750. 00 3000. 00000 9000. 00|
GUARDRAI L END TREATMENT, OS | |
0039 601- 97774 1.000 EACH 1000. 00000 1000. 00 1100. 00000 1100. 00|

GUARDRAI L END TREATMENT, ©S, SPARE |
PARTS PACKACE

I

|

I

| |
0040 601-99105 1785.000 LFT | 9. 25000 16511. 25| 9. 75000 17403. 75|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0041 601-99106 3.125 LFT | 18. 00000 56. 25| 18. 70000 58. 44
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACI NG | |
0042 602- 06729 10. 000 EACH| 8. 00000 80. 00| 15. 00000 150. 00|
BARRI ER DELI NEATCR | | |
0043 605- 06120 1452.000 LFT | 17. 00000 24684. 00| 19. 00000 27588. 00|
CURB, CONCRETE | | |
0044 605- 06155 3493.000 LFT | 14. 20000 49600. 60| 15. 00000 52395. 00|
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0045 610- 05527 986. 000 TON | 80. 00000 78880. 00| 65. 00000 64090. 00|
HVA FOR APPROACHES | | |
0046 611- 05330 1115.000 SYS | 45. 00000 50175. 00| 45. 00000 50175. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN. | | [
0047 611- 06497 2.000 EACH 170. 00000 340. 00| 176. 00000 352. 00|
MAI LBOX ASSEMBLY, S| NGLE | | |
0048 611- 06498 2.000 EACH 200. 00000 400. 00| 209. 00000 418. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0049 615- 06505 8.000 EACH 450. 00000 3600. 00| 484. 00000 3872. 00|
MONUMENT, B | | |
0050 615- 06510 1.000 EACH 450. 00000 450. 00| 445. 50000 445, 50|
MONUMENT, C | | |
0051 616- 02320 652. 000 SYS | 3. 00000 1956. 00| 2.00000 1304. 00|
GEOTEXTI LES | | |
0052 616- 06405 336.000 TON | 20. 00000 6720. 00| 19. 00000 6384. 00|
Rl PRAP, REVETMENT | | |
0053 621- 01882 283.000 LBS | 4. 75000 1344. 25| 4. 75000 1344. 25|
SEED M XTURE, T, CONVENTI ONAL M X | | |
0054 621- 06545 2.100 TON | 550. 00000 1155. 00| 580. 00000 1218. 00|
FERTI LI ZER | | |
0055 621- 06548 17.000 LBS | 27. 50000 467. 50| 27. 75000 471. 75|

SEED M XTURE, CV | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 166 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1134435 [

| ERBER & M LLI GAN CONSTR  CQ. | FOERTSCH CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0056 621- 06553 747.000 LBS | 3. 75000 2801. 25| 3..80000 2838. 60|
SEED M XTURE, R | | |
0057 621- 06565 15.800 TON | 450. 00000 7110. 00| 475. 00000 7505. 00|
MULCH NG MATERI AL | | |
0058 621- 06567 57.000 MG | 1. 00000 57. 00| 1. 10000 62. 70|
WATER | | |
0059 621- 06575 14063.000 SYS | 3. 25000 45704. 75| 3.38000 47532. 94
SODDI NG,  NURSERY | | |
0060 622- 52436 2.000 EACH 27.50000 55. 00| 30. 00000 60. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0061 622-91786 20.000 EACH 15. 00000 300. 00| 14. 00000 280. 00|
SEEDLI NG | | |
0062 702- 03607 2.000 EACH 500. 00000 1000. 00| 1000. 00000 2000. 00|
CORED HOLE | N CONCRETE STRUCTURE | | |
0063 702-51005 145.100 CYS | 300. 00000 43530. 00| 400. 00000 58040. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0064 702-51015 164.400 CYS | 272. 50000 44799. 00| 365. 00000 60006. 00|
CONCRETE, B, FOOTI NGS | | |
0065 703- 51030 14028. 000 LBS | 0. 55000 7715. 40| 0. 56000 7855. 68|
REI NFORCI NG STEEL | | |
0066 703-51032 40119.000 LBS | 0. 65000 26077. 35| 0. 65000 26077. 35|
REI NFORCI NG STEEL, EPOXY COATED | | |
0067 704-51002 92.500 CYS | 360. 00000 33300. 00| 500. 00000 46250. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0068 706- 05732 3.000 EACH 1000. 00000 3000. 00| 1300. 00000 3900. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0069 706- 05733 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0070 706-51020 11.800 CYS | 440. 00000 5192. 00| 475. 00000 5605. 00|
CONCRETE, C, RAILING | | |
0071 707- 05979 1160.000 SFT | 31. 50000 36540. 00| 37. 25000 43210. 00|

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 27 IN. X 48 IN. | | |

0072 709- 51821 LUMP| 2450. 00000 2450. 00| 3000. 00000 3000. 00|
SURFACE SEAL | | |
0073 715- 05019 130.000 LFT | 47. 50000 6175. 00| 70. 00000 9100. 00|
PIPE, TYPE 1, CIRCULAR 36 IN. | | |
0074 715- 05024 300.000 LFT | 45. 00000 13500. 00| 70. 00000 21000. 00|
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0075 715- 05048 10438.000 LFT | 3.00000 31314. 00| 5. 00000 52190. 00|
I

PIPE, TYPE 4, CRCULAR 6 IN [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 166 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1134435 [

| ERBER & M LLI GAN CONSTR  CQ. | FOERTSCH CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0076 715-05049 350.000 LFT | 11. 00000 3850. 00| 9. 00000 3150. 00|
PIPE, TYPE 4, CIRCULAR 8 IN | | |
0077 715-05051 250.000 LFT | 12. 50000 3125. 00| 14. 25000 3562. 50|
PIPE, TYPE 4, CIRCULAR 10 IN. | | |
0078 715- 05052 350.000 LFT | 15. 00000 5250. 00| 22. 50000 7875. 00|
PIPE, TYPE 4, CIRCULAR 12 IN. | | |
0079 715- 05053 397.000 LFT | 8. 50000 3374. 50| 5. 00000 1985. 00|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0080 715-05123 44.000 LFT | 36. 00000 1584. 00| 40. 00000 1760. 00|
PIPE, TYPE 1, CIRCULAR 24 IN. | | [
0081 715-05125 66.000 LFT | 42. 50000 2805. 00| 50. 00000 3300. 00|
PIPE, TYPE 1, CIRCULAR 30 IN. | | [
0082 715-05149 644.000 LFT | 25. 00000 16100. 00| 22. 50000 14490. 00|
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0083 715- 05151 448.000 LFT | 32. 00000 14336. 00| 25. 00000 11200. 00|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0084 715- 05152 226.000 LFT | 35. 00000 7910. 00| 30. 00000 6780. 00|
PI PE, TYPE 2, CIRCULAR 18 IN. | | |
0085 715- 05154 980. 000 LFT | 35. 00000 34300. 00| 40. 00000 39200. 00|
PIPE, TYPE 2, CIRCULAR 24 IN. | | |
0086 715- 05156 106.000 LFT | 44. 00000 4664. 00| 50. 00000 5300. 00|
PI PE, TYPE 2, CIRCULAR 30 IN. | | |
0087 715- 05169 190.000 LFT | 24. 00000 4560. 00| 25. 00000 4750. 00|
PI PE, TYPE 3, CIRCULAR 15 IN. | | |
0088 715- 05173 164.000 LFT | 27. 50000 4510. 00| 40. 00000 6560. 00|
PIPE, TYPE 3, CIRCULAR 24 IN. | | |
0089 715- 05203 500. 000 LFT | 1. 80000 900. 00| 6. 50000 3250. 00|
PIPE, TYPE 4, CIRCULAR 4 IN [ | |
0090 715- 46005 7.000 EACH 235. 00000 1645. 00| 175. 00000 1225. 00|
Pl PE END SECTION, 15 IN. | | |
0091 715- 46020 12.000 EACH 360. 00000 4320. 00| 295. 00000 3540. 00|
Pl PE END SECTION, 24 I N, | | |
0092 715- 46030 2.000 EACH 550. 00000 1100. 00| 450. 00000 900. 00|
Pl PE END SECTION, 30 IN. | | |
0093 715- 46040 5.000 EACH 600. 00000 3000. 00| 600. 00000 3000. 00|
Pl PE END SECTION, 36 IN. | | |
0094 715- 92537 100.000 LFT | 24. 00000 2400. 00| 10. 00000 1000. 00|
PIPE, PVC, 8 IN. | | |
0095 718- 06529 8.000 EACH 500. 00000 4000. 00| 100. 00000 800. 00|
OUTLET PROTECTOR, 2 | | |
0096 718- 06531 10.000 EACH 450. 00000 4500. 00| 300. 00000 3000. 00|

OUTLET PROTECTOR, 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01

I
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |

PACGE : 166 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1134435
| ERBER & M LLI GAN CONSTR.  CQ | FOERTSCH CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 718-06532 3300. 000 LFT | 1. 00000 3300. 00| 1. 10000 3630. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0098 718-52610 931.000 CYS | 24. 00000 22344. 00| 22.00000 20482. 00
AGGREGATE FOR UNDERDRAI NS | | [
0099 718-99153 777.000 SYS | 1. 00000 777.00]| 1. 90000 1476. 30
GEOTEXTI LES FOR UNDERDRAI N | |
0100 720-03194 1.000 EACH 1200. 00000 1200. 00| 3700. 00000 3700. 00
MANHOLE , D10 | | [
0101 720- 44000 1.000 EACH 350. 00000 350. 00| 250. 00000 250. 00
CASTING ADJUST TO GRADE | [
0102 720- 45030 1.000 EACH 1250. 00000 1250. 00| 1200. 00000 1200. 00
I NLET, E7 | | |
0103 720- 45040 1.000 EACH 1850. 00000 1850. 00| 1750. 00000 1750. 00
I NLET, G7 | | |
0104 720- 45045 12.000 EACH 1250. 00000 15000. 00| 1250. 00000 15000. 00
I NLET, J10 | | [
0105 720- 45055 12.000 EACH 1400. 00000 16800. 00| 1350. 00000 16200. 00
| NLET, MLO | | [
0106 720- 45410 14.000 EACH 1700. 00000 23800. 00| 2250. 00000 31500. 00|
MANHOLE, C4 | | [
0107 720-97218 1.000 EACH 1800. 00000 1800. 00| 4500. 00000 4500. 00
MANHOLE, D7 | | [
0108 720-98174 2.000 EACH 1600. 00000 3200. 00| 1800. 00000 3600. 00
| NLET, B15 | | [
0109 720- 98555 1.000 EACH 1750. 00000 1750. 00| 1900. 00000 1900. 00
I NLET, C15 | | |
0110 724-51888 87.000 LFT | 45. 00000 3915. 00| 65. 00000 5655. 00|
STRUCTURAL EXPANSI ON JOI NT, BS9 | | |
0111 801-04308 6. 000 EACH 280. 00000 1680. 00| 357. 50000 2145. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0112 801- 06605 6. 000 EACH 110. 00000 660. 00| 192. 50000 1155. 00|
BARRI CADE, |11A | |
0113 801- 06606 4.000 EACH 125. 00000 500. 00| 220. 00000 880. 00|
BARRI CADE, |11B | |
0114 801- 06625 33.000 EACH 100. 00000 3300. 00| 137. 50000 4537. 50|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0115 801- 06640 15. 000 EACH 200. 00000 3000. 00| 192. 50000 2887. 50|
CONSTRUCTI ON SIGN, A | | |
0116 801-06775 LUWP| 45000. 00000 45000. 00| 36000. 00000 36000. 00|
MAI NTAI NI NG TRAFFI C | |
0117 802-05701 198. 000 LFT 10. 75000 2128. 50| 11. 55000 2286. 90|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PAGE : 166 -15

ENG NEER S ESTI MATE: $ 2, 431, 194. 07 ROQUTE : CR 12
CALL ORDER . 166 CONTRACT ID : R -25277-A COUNTI ES : FLOYD
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1134435 [
| ERBER & M LLI GAN CONSTR.  CQ | FOERTSCH CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0118 802- 76025 91.190 SFT | 22. 50000 2051. 78| 24. 26000 2212. 27|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH OKNESS | | |
0119 802- 76035 38.120 SFT | 18. 00000 686. 16| 18. 70000 712. 84|
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ [
0120 808-06703 7685.000 LFT | 0. 28000 2151. 80| 0. 35000 2689. 75|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0121 808- 06706 85.000 LFT | 3. 40000 289. 00| 2. 86000 243. 10|
LI NE, THERMOPLASTIC, SOLID, WH TE, 24 [ | |
IN | | |
0122 808- 75240 370.000 LFT | 0. 30000 111. 00| 0. 37000 136. 90|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0123 808- 75245 6745.000 LFT | 0. 28000 1888. 60| 0. 35000 2360. 75|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0124 808-75278 908. 000 LFT | 2. 00000 1816. 00| 1. 43000 1298. 44|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOWN CROSSHATCH LINE, 12 IN. | | |
0125 808- 75320 13.000 EACH 60. 00000 780. 00| 50. 00000 650. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0126 808- 75325 4.000 EACH 85. 00000 340. 00| 63. 00000 252. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0127 808- 75998 200. 000 EACH 28. 50000 5700. 00| 33. 00000 6600. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0128 808-92027 2186. 000 LFT | 0. 55000 1202. 30| 0. 69000 1508. 34|
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N I I I
SECTI ON TOTALS | $ 2, 103, 615. 14| $ 2,190, 165. 55|

CONTRACT TOTALS | $ 2,103, 615. 14| $ 2,190, 165.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 469, 628. 03 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -25392-A COUNTI ES : ELKHART
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5420004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1185040 N BLOCK EXCAVATI NG | NC. $ 424, 911. 10 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $ 546, 493. 52 128. 6136%
| (1) 35-1185040 | (2) 35-1339168 [
| Nl BLOCK EXCAVATI NG, | NC. | LAPORTE CONSTRUCTI ON CO [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  SLI DE CORRECTI ON
I | |
0001 105- 06790 4.000 MS | 1200. 00000 4800. 00| 1474, 28000 5897. 12|
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3500. 00000 3500. 00| 6256. 36000 6256. 36|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  21450. 00000 21450.00]  27324. 65000 27324. 65|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  20500. 00000 20500. 00| 7270. 44000 7270. 44|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 88.000 m | 35. 00000 3080. 00| 25. 00000 2200. 00|
GUARDRAI L, REMOVE | | [
0006 203- 02000 2760.000 n8 | 16. 00000 44160. 00| 34. 95000 96462. 00|
EXCAVATI ON,  COMVON | | |
0007 203- 02070 540.000 n8 | 19. 00000 10260. 00| 36. 01000 19445, 40|
BORROW | | |
0008 203- 93444 3300.000 My | 34. 00000 112200. 00| 31. 33000 103389. 00|
BACKFI LL, ROCK | | |
0009 206- 93520 1200.000 n2 | 65. 00000 78000. 00| 124. 21000 149052. 00|
TEMPORARY SHEET PI LI NG | | [
0010 211- 02060 24.000 n8 | 19. 00000 456. 00| 55. 10000 1322. 40|
B BORROW FOR STRUCTURE BACKFI LL | | [
0011 303-52308 420.000 My | 13. 50000 5670. 00| 15. 09000 6337. 80|
COMPACTED AGGREGATE, O, 53 | | |
0012 305- 05204 12.000 My | 200. 00000 2400. 00| 103. 00000 1236. 00|
HVA FOR PATCHI NG | | |
0013 402- 05474 395.000 My | 48. 00000 18960. 00| 40. 00000 15800. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [
0014 405- 05517 1.720 My | 650. 00000 1118. 00| 420. 00000 722. 40|
ASPHALT FOR PRI ME COAT | | [
0015 601- 94689 2.000 EACH 2450. 00000 4900. 00| 2200. 00000 4400. 00|

GUARDRAI L END TREATMENT, CS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 469, 628. 03 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -25392-A COUNTI ES : ELKHART
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1339168 [
| Nl BLOCK EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 601-99105 124.000 m | 36. 00000 4464. 00| 34. 00000 4216. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 602- 06646 157.000 m | 45. 00000 7065. 00| 82. 27000 12916. 39|
TEMPORARY CONCRETE BARR! ER | | [
0018 610- 05527 17.000 My | 110. 00000 1870. 00| 74. 00000 1258. 00|
HVA FOR APPROACHES | | [
0019 616- 02320 2978.000 n2 | 3. 50000 10423. 00| 5. 37000 15991. 86|
GEOTEXTI LES | | [
0020 616- 06405 735.000 My | 34. 00000 24990. 00| 32. 03000 23542. 05|
R PRAP, REVETNMENT | | [
0021 621-01004 1.000 EACH 675. 00000 675. 00| 650. 00000 650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621- 06559 900.000 n2 | 0. 90000 810. 00| 0. 85000 765. 00|
MULCHED SEEDI NG R | | |
0023 622-52436 2.000 EACH 27. 00000 54. 00| 25. 00000 50. 00|
SI GN, DO NOT MOW OR SPRAY | | |
0024 622-91786 72.000 EACH 10. 00000 720. 00| 9. 00000 648. 00|
SEEDLI NG | | |
0025 715-05152 80.000 m | 245. 00000 19600. 00| 138. 36000 11068. 80|
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0026 715-05169 11.000 m | 240. 00000 2640. 00| 115. 21000 1267. 31|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0027 715-46005 2.000 EACH 245. 00000 490. 00| 460. 48000 920. 96|
PI PE END SECTI ON, 375 mm | | |
0028 715-46010 1. 000 EACH 270. 00000 270. 00| 477. 98000 477. 98|
PI PE END SECTI ON, 450 mm | | |
0029 720-45030 1.000 EACH 1200. 00000 1200. 00| 2440. 20000 2440. 20|
I NLET, E7 | | |
0030 720-45035 1.000 EACH 1400. 00000 1400. 00| 2440. 20000 2440. 20|
I NLET, F7 | | |
0031 720-45410 1.000 EACH 1800. 00000 1800. 00| 2440. 20000 2440. 20|
MANHOLE, C4 | | |
0032 801- 06207 1220.000 m | 3. 00000 3660. 00| 2. 82000 3440. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0033 801- 06640 16. 000 EACH 110. 00000 1760. 00| 95. 00000 1520. 00|
CONSTRUCTI ON SIGN, A | | |
0034 801- 06645 2.000 EACH 25. 00000 50. 00| 25. 00000 50. 00|
CONSTRUCTI ON SIGN, B | | |
0035 801-06775 LUWP| 7500. 00000 7500. 00| 11462. 41000 11462. 41|

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 170 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 469, 628. 03 ROUTE : SR 120
CALL ORDER . 170 CONTRACT ID : R -25392-A COUNTI ES : ELKHART
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1339168 [
| Nl BLOCK EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0036 802-05701 2.700 m | 27. 00000 72.90| 24. 60000 66. 42|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0037 804-06740 33.000 EACH 12. 00000 396. 00| 10. 40000 343. 20|
DELI NEATCR W TH POST, D2 | | |
0038 808-06712 72.000 m | 0. 80000 57. 60| 0. 75000 54. 00|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0039 808-06713 595.000 m | 0. 80000 476. 00| 0. 75000 446. 25|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0040 808-06716 378.000 m | 2. 20000 831. 60| 1. 94000 733. 32|
LI NE, REMOVE | | |
0041 808- 75994 13. 000 EACH 14. 00000 182. 00| 13. 00000 169. 00|
PRI SMATI C REFLECTCR | | |
SECTI ON TOTALS | $ 424,911. 10| $ 546, 493. 52|
CONTRACT TOTALS | $ 424,911. 10| $ 546, 493. 52|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 220 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0037012
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1698047 GRADEX, | NC. $ 8,427,021.19 100. 0000%
2  35-1489621 HRP CONSTRUCTI QN, | NC. $ 9,783,187.89 116. 0930%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 9,852,419.76 116. 9146%
4 36- 2231526 WALSH CONSTR CO COF | LL $ 10, 532, 367. 17 124.9832%
5 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 13, 052, 654. 70 154. 8904%
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 SEVEER, CURB AND GUTTER CONSTRUCTI ON
I I |
0001 105-01925 26.000 MOS | 1600. 00000 41600. 00| 2500. 00000 65000. 00| 1795. 00000 46670. 00
FI ELD OFFI CE, 550 SQ FT. | [
0002 105- 06845 LUWP|  160000. 00000 160000. 00| 350000. 00000 350000. 00| 180000. 00000 180000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP|  421000. 00000 421000. 00| 500000. 00000 500000. 00| 512843. 00000 512843. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP|  168000. 00000 168000. 00| 450000. 00000 450000. 00| 204499. 00000 204499. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-01405 500. 000 CYS | 40. 00000 20000. 00| 60. 00000 30000. 00| 87. 40000 43700. 00
CONTAM NATED SO L, REMOVE AND DI SPOSE | | |
0006 202-01406 2.000 EACH 475. 00000 950. 00| 60. 00000 120. 00| 420. 00000 840. 00
SAMPLI NG AND TESTI NG ANALYSI S GASOLI NE | | |
CONSTI TUENTS [ [ |
0007 202-01406 2.000 EACH 525. 00000 1050. 00] 120. 00000 240. 00| 420. 00000 840. 00
SAMPLI NG AND TESTI NG ANALYSI S HAZARDQOUS | | |
WASTE CHARACTER! STI CS | | |
0008 202- 01406 2.000 EACH 515. 00000 1030. 00| 75. 00000 150. 00| 315. 00000 630. 00
SAMPLI NG AND TESTI NG ANALYSI S | | |
POLYCHLORI NATED | | |
0009 202-01406 5.000 EACH 550. 00000 2750. 00| 60. 00000 300. 00| 315. 00000 1575. 00
SAMPLI NG AND TESTI NG ANALYSI S TOTAL | | |
PETROLEUM HYDROCARBONS ( TPH_ | | [
0010 202- 01406 2.000 EACH 765. 00000 1530. 00| 140. 00000 280. 00| 685. 00000 1370. 00
SAMPLI NG AND TESTI NG ANALYSI S TOXICI TY | | |
CHARCTERI STI CS VOLATI LE ORGANI C | |
0011 202-02240 4747.300 SYS | 9. 20000 43675. 16| 6. 00000 28483. 80| 4. 50000 21362. 85

PAVEMENT, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 180 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202-91351 22825.000 LFT | 7.90000 180317. 50| 4. 25000 97006. 25| 4. 00000 91300. 00
TRACK, REMOVE | | |
0013 203- 02000 66267. 000 CYS | 7. 60000 503629. 20| 15. 00000 994005. 00| 11. 35000 752130. 45
EXCAVATI ON, COVVON | | [
0014 203- 02000 250.000 CYS | 11. 00000 2750. 00| 100. 00000 25000. 00| 18. 00000 4500. 00
EXCAVATI QN, COMMON , SI TE GRADI NG | | |
0015 203- 02045 807.600 CYS | 5. 00000 4038. 00| 6. 00000 4845. 60| 7. 40000 5976. 24
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0016 205-02224 11496. 000 LFT | 1. 50000 17244. 00| 1. 45000 16669. 20| 1. 55000 17818. 80

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0017 205- 02236 27.000 EACH 47. 25000 1275. 75| 45. 00000 1215. 00| 47. 40000 1279. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0018 205- 02237 152.000 EACH 26. 25000 3990. 00| 25. 00000 3800. 00| 26. 35000 4005. 20
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON | [
0019 210- 03825 1.000 EACH  35700. 00000 35700. 00|  15000. 00000 15000. 00|  24760. 00000 24760. 00
|

SHELTER , TROLLEY |

0020 210- 05835 1.000 EACH 8500. 00000 8500. 00| 5000. 00000 5000. 00| 6365. 00000 6365. 00
KI OSK FOUNDATI ON | |

0021 211- 02060 7429.300 CYS | 12. 96000 96283. 73| 12. 00000 89151. 60| 10. 20000 75778. 86
B BORROW FOR STRUCTURE BACKFI LL | | [

0022 211- 02060 30309. 700 CYS | 12. 96000 392813. 71| 12. 00000 363716. 40 10. 20000 309158. 94
B BORROW FOR STRUCTURE BACKFI LL , | | |
TRUNKLI NE | | |

0023 303- 02125 23.200 CYS | 24. 65000 571. 88 50. 00000 1160. 00| 35. 00000 812. 00
AGGREGATE, 23 | | |

0024 303- 04489 4928.000 TON | 10. 50000 51744. 00| 16. 00000 78848. 00| 11. 30000 55686. 40
COVPACTED CRUSHED AGGREGATE, 8 | | |

0025 303- 52308 26462.000 TON | 10. 62000 281026. 44 13. 00000 344006. 00| 14. 50000 383699. 00
COVPACTED AGGREGATE, O, 53 | | |

0026 305- 05205 2210.600 TON | 57. 75000 127662. 15| 50. 00000 110530. 00| 65. 10000 143910. 06
HVA FOR PATCHI NG TEMPORARY | | |

0027 401- 05437 11402.800 TON | 43. 68000 498074. 30| 41. 60000 474356. 48 44. 50000 507424. 60
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0028 401- 05455 5095. 400 TON | 47. 54000 242235. 32| 45. 28000 230719. 71 52. 90000 269546. 66

QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| | |

0029 401- 05456 2456.900 TON | 62. 37000 153236. 85| 59. 40000 145939. 86| 71. 80000 176405. 42
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0030 402- 05470 358.600 TON | 41. 92000 15032. 51| 39. 92000 14315. 31 46. 50000 16674. 90

HVA BASE C25.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/
180 -3

01

HVA FCR APPROACHES

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0031 402- 05475 2231.200 TON | 46. 85000 104531. 72| 44. 62000 99556. 14| 58. 00000 129409. 60
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0032 403- 06987 2210.600 TON | 78. 75000 174084. 75| 50. 00000 110530. 00| 85. 00000 187901. 00
CMA FOR PATCHI NG | | [
0033 405- 05517 54.630 TON | 295. 31000 16132. 79| 281. 25000 15364. 69| 385. 00000 21032. 55
ASPHALT FOR PRI VE COAT | | [
0034 406- 05520 28.620 TON | 191. 95000 5493. 61| 182. 81000 5232. 02| 290. 00000 8299. 80
ASPHALT FOR TACK COAT | | [
0035 602- 06639 2396. 000 LFT | 20. 00000 47920. 00| 15. 00000 35940. 00| 32. 85000 78708. 60
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0036 603-04124 2.000 EACH 305. 00000 610. 00| 875. 00000 1750. 00| 305. 00000 610. 00
FENCE GATE, CHAIN LINK, 48 IN X 4 FT. | |
0037 603- 06045 112. 000 LFT | 15. 00000 1680. 00| 22.00000 2464. 00| 14. 80000 1657. 60
FENCE, CHAIN LINK, 48 IN. | | [
0038 604-01527 375.000 SYS | 74. 00000 27750. 00| 70. 50000 26437. 50| 10. 00000 3750. 00
PAVERS, BRI CK , PLAZA, AGGEREGATE BASE | |
0039 604-01527 127.000 SYS | 74. 00000 9398. 00| 70. 50000 8953. 50| 45. 00000 5715. 00
PAVERS, BRI CK , PLAZA, HVA BASE | | [
0040 604-01527 956. 100 SYS | 68. 78000 65760. 56| 65. 30000 62433. 33| 70. 00000 66927. 00
PAVERS, BRI CK , STREET | | [
0041 604-02008 54.000 SYS | 84. 00000 4536. 00| 80. 00000 4320. 00| 120. 00000 6480. 00
S| DEWALK, BRI CK, RECONSTRUCT | | |
0042 604- 03654 45,400 SYS | 84. 00000 3813. 60| 80. 00000 3632. 00| 125. 00000 5675. 00
BRI CK PAVERS, RESET | | [
0043 604- 04927 160. 000 LFT | 200. 55000 32088. 00| 190. 50000 30480. 00| 75. 00000 12000. 00
CONCRETE SEAT WALL CAP [ [ |
0044 604- 06069 748.200 SYS | 37. 70000 28207. 14| 35. 90000 26860. 38| 59. 90000 44817. 18
CURB RAMP, CONCRETE | | |
0045 604- 44251 3.000 CYS | 1470. 00000 4410. 00| 1400. 00000 4200. 00| 850. 00000 2550. 00
STEPS, CONCRETE | | |
0046 604-44251 1.000 CYS | 1575. 00000 1575. 00| 1500. 00000 1500. 00| 995. 00000 995. 00
STEPS, CONCRETE , MODI FI ED | | |
0047 604-91531 5139.200 SYS | 23. 00000 118201. 60| 21. 90000 112548. 48| 27.50000 141328. 00
SI DEWALK, OONCRETE, 4 IN. | | [
0048 605-06120 6763.500 LFT | 10. 82000 73181. 07| 10. 30000 69664. 05| 16. 55000 111935. 93
CURB, CONCRETE | |
0049 605-06140 168.300 LFT | 16. 54000 2783. 68| 15. 75000 2650. 73| 19. 95000 3357. 59
CURB AND GUTTER, CONCRETE , | | |
0050 605-06140 7382.000 LFT | 12. 34000 91093. 88| 11. 75000 86738. 50| 15. 05000 111099. 10
CURB AND GUTTER, CONCRETE , |11 | | |
0051 610- 05527 284.200 TON | 84. 79000 24097. 32| 80. 75000 22949. 15| 85. 00000 24157. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/
180 -4

01

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 611-05330 1713.700 SYS | 38. 06000 65223. 42| 36. 25000 62121. 63| 45, 00000 77116.50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0053 615- 06505 8.000 EACH 394. 00000 3152. 00| 475. 00000 3800. 00| 395. 00000 3160. 00
MONUMENT, B | | |
0054 615-06527 1.000 EACH 368. 00000 368. 00| 395. 00000 395. 00| 365. 00000 365. 00
MONUMENT, SECTI ON CORNER | | |
0055 616-04312 956. 100 SYS | 1. 40000 1338. 54| 2. 00000 1912. 20| 2. 60000 2485. 86
CEOTEXTI LE FOR PAVEMENT STABI LI ZATI ON | | |
0056 617-04488 10168. 650 SYS | 1. 60000 16269. 84| 2. 00000 20337. 30| 3. 00000 30505. 95
GEOGRI D, SUBGRADE | | |
0057 621-01004 2.000 EACH 420. 00000 840. 00| 400. 00000 800. 00| 420. 00000 840. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0058 621-01882 678.800 LBS | 1. 84000 1248. 99| 1. 75000 1187. 90| 1. 80000 1221. 84
SEED M XTURE, T, CONVENTIONAL M X | |
0059 621-04258 37.000 LBS | 110. 25000 4079. 25| 105. 00000 3885. 00| 110. 00000 4070. 00
SEED M XTURE , SEDGE MEADOW | | [
0060 621-06545 4.200 TON | 682. 50000 2866. 50| 650. 00000 2730. 00| 685. 00000 2877. 00
FERTI LI ZER | | [
0061 621- 06553 1442. 400 LBS | 5. 25000 7572. 60| 5. 00000 7212. 00| 5. 25000 7572. 60
SEED M XTURE, R | | [
0062 621- 06565 33.900 TON | 619. 50000 21001. 05| 590. 00000 20001. 00| 620. 00000 21018. 00
MULCHI NG MATERI AL | | [
0063 621- 06570 7394. 600 CYS | 6. 80000 50283. 28| 11. 00000 81340. 60| 27. 50000 203351. 50
TOP SO L | | [
0064 621- 06575 13359. 200 SYS | 2. 68000 35802. 66| 2. 55000 34065. 96| 2. 70000 36069. 84
SODDI NG, NURSERY | | |
0065 621-98038 68.000 CYS | 78. 75000 5355. 00| 75. 00000 5100. 00| 79. 00000 5372. 00
MULCH, HARDWOOD SHREDDED BARK | | [
0066 622-01937 1046. 000 EACH 6. 83000 7144. 18| 6. 50000 6799. 00| 6. 90000 7217. 40
PLANT , EMERGENT | | [
0067 622- 05606 126. 000 EACH 14. 18000 1786. 68| 13. 50000 1701. 00| 14. 00000 1764. 00
PLANT, AQUATIC | | [
0068 622- 05626 29.000 EACH 325. 50000 9439. 50| 310. 00000 8990. 00| 325. 00000 9425. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 72 TO 96 IN. | | |
0069 622- 05632 131. 000 EACH 99. 75000 13067. 25| 95. 00000 12445. 00| 100. 00000 13100. 00
PLANT, CONI FEROUS EVERGREEN, GLOBE, | |
DWARF, OVER 36 IN. | |
0070 622-05641 405. 000 EACH 49. 35000 19986. 47. 00000 19035. 00| 50. 00000 20250. 00

PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 |
I'N. [

I
|
75|
|
I
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ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 622-05646 6. 000 EACH 336. 00000 2016. 00| 320. 00000 1920. 00| 335. 00000 2010. 00
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
96 TO 120 IN. | | |
0072 622- 05650 13. 000 EACH 294. 00000 3822. 00| 280. 00000 3640. 00| 295. 00000 3835. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN. [ [ [
0073 622- 05651 264.000 EACH 593. 25000 156618. 00| 565. 00000 149160. 00| 595. 00000 157080. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN. | | |
0074 622- 05653 326. 000 EACH 12. 60000 4107. 60| 12. 00000 3912. 00| 12. 50000 4075. 00
PLANT, GROUND COVER | | |
0075 622- 05654 690. 000 EACH 21. 00000 14490. 00| 20. 00000 13800. 00| 21. 00000 14490. 00
PLANT, PERENNI AL | | |
0077 622-91786 279.000 EACH 6. 83000 1905. 57| 6. 50000 1813. 50| 6. 90000 1925. 10
SEEDLI NG | | |
0078 702-90915 144.400 CYS | 550. 00000 79420. 00| 285. 00000 41154. 00| 175. 00000 25270. 00
CONCRETE, A | | |
0079 711-05101 17.000 LFT | 21. 00000 357. 00| 6. 00000 102. 00| 21. 00000 357. 00
EDA NG, METAL | | |
0080 712-03812 1.000 EACH 5250. 00000 5250. 00| 1500. 00000 1500. 00| 2515. 00000 2515. 00
BENCH , STEEL | | |
0081 712-04784 1.000 EACH 35000. 00000 35000. 00| 9000. 00000 9000. 00| 24335. 00000 24335. 00
STRUCTURE , Kl OSK | | |
0082 712-04784 1.000 EACH 40950. 00000 40950. 00| 4000. 00000 4000. 00| 29285. 00000 29285. 00
STRUCTURE , TRELLIS | | |
0083 714-01634 590. 000 LFT | 294. 00000 173460. 00| 270. 00000 159300. 00| 331. 50000 195585. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 7 FT. X 4 FT. | | [
0084 714-04802 45.100 SYS | 246. 75000 11128. 43| 235. 00000 10598. 50| 140. 00000 6314. 00
CONCRETE MODULAR BLOCK WALL | | [
0085 714-26709 436. 000 LFT | 332. 00000 144752. 00| 300. 00000 130800. 00| 376. 50000 164154. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 8 FT. X 5 FT. | | |
0086 715-04612 2715.000 LFT | 103. 20000 280188. 00| 70. 00000 190050. 00| 165. 75000 450011. 25
PIPE , HDPE, CLASS 63, 36 IN. | | [
0087 715-04612 560. 000 LFT | 112. 77000 63151. 20| 78. 00000 43680. 00| 177. 75000 99540. 00
PIPE , HDPE, CLASS 63, 42 IN, | | [
0088 715-04612 234.000 LFT | 141. 62000 33139. 08| 120. 00000 28080. 00| 330. 50000 77337. 00
PIPE , HDPE, CLASS 63, 48 IN. | | [
0089 715-04612 701.000 LFT | 160. 36000 112412. 36| 125. 00000 87625. 00| 220. 00000 154220. 00

PIPE , HDPE, CLASS, 54 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 180 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 715-05024 563.000 LFT | 49. 00000 27587. 00| 30. 00000 16890. 00| 77. 25000 43491.75
PIPE, TYPE 2, CIRCULAR 36 IN [ | |
0091 715-05048 13081. 700 LFT | 2. 45000 32050. 17| 4. 00000 52326. 80| 4. 70000 61483. 99
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0092 715-05149 4675.000 LFT | 19. 90000 93032. 50| 15. 00000 70125. 00| 31. 10000 145392. 50
PIPE, TYPE 2, CRCULAR 12 IN [ | [
0093 715-05151 3851. 000 LFT | 23. 25000 89535. 75| 19. 77000 76134. 27| 37. 15000 143064. 65
PIPE, TYPE 2, CRCULAR 15 IN [ | [
0094 715-05152 1031.000 LFT | 25. 75000 26548. 25| 18. 00000 18558. 00| 43. 20000 44539. 20
PIPE, TYPE 2, CRCULAR 18 IN [ [ [
0095 715-05154 1120.000 LFT | 32. 65000 36568. 00| 22. 00000 24640. 00| 53. 25000 59640. 00
PIPE, TYPE 2, CRCULAR 24 IN [ [ [
0096 715-05156 279.000 LFT | 54. 20000 15121. 80| 27. 00000 7533. 00| 71. 30000 19892. 70
PIPE, TYPE 2, CIRCULAR 30 IN | | [
0097 715-05162 246.000 LFT | 95. 50000 23493. 00| 100. 00000 24600. 00| 121. 60000 29913. 60
PIPE, TYPE 2, CRCULAR 54 IN | [ [
0098 715-05163 198.000 LFT | 117. 00000 23166. 00| 90. 00000 17820. 00| 157. 80000 31244. 40
PIPE, TYPE 2, CIRCULAR 60 IN | [ [
0099 715-05165 2012.000 LFT | 158. 70000 319304. 40| 125. 00000 251500. 00| 169. 80000 341637. 60
PIPE, TYPE 2, CIRCULAR 72 IN [ [ [
0100 715-06910 232.000 LFT | 325. 50000 75516. 00| 200. 00000 46400. 00| 339. 60000 78787. 20
PIPE, TYPE 2, CIRCULAR 96 IN | [ [
0101 715-06911 674.000 LFT | 400. 00000 269600. 00| 250. 00000 168500. 00| 515. 00000 347110. 00
PIPE, TYPE 2, O RCULAR 108 IN. [ [ [
0102 715- 92537 160. 000 LFT | 24. 50000 3920. 00| 21. 00000 3360. 00| 42. 30000 6768. 00
PIPE, PVC, 8 IN. , SAN TARY SEVER | |
0103 718-52610 777.000 CYS | 19. 11000 14848. 47| 16. 00000 12432. 00| 28. 00000 21756. 00
AGGREGATE FOR UNDERDRAI NS | | |
0104 718-99153 13070. 000 SYS | 0. 82000 10717. 40| 1. 25000 16337. 50| 2. 95000 38556. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0105 720-44000 8.000 EACH 660. 00000 5280. 00| 280. 00000 2240. 00| 425. 00000 3400. 00
CASTI NG ADJUST TO GRADE | |
0106 720-45045 32.000 EACH 1012. 00000 32384. 00| 3220. 00000 103040. 00| 1005. 00000 32160. 00
I NLET, J10 | | |
0107 720-45145 6. 000 EACH 1030. 00000 6180. 00| 3170. 00000 19020. 00| 1005. 00000 6030. 00
INLET, J10, MODI FI ED | | |
0108 720-45155 61. 000 EACH| 1200. 00000 73200. 00| 3140. 00000 191540. 00| 1005. 00000 61305. 00
I NLET, MLO, MODIFIED | | |
0109 720-45235 19. 000 EACH 1350. 00000 25650. 00| 4400. 00000 83600. 00| 1355. 00000 25745. 00
CATCH BASIN, E7 | |
0110 720-45250 19. 000 EACH 1420. 00000 26980. 00| 3900. 00000 74100. 00| 1585. 00000 30115. 00

CATCH BASI N, K10 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 180 -7
TABULATI ON CF BI DS

MANHOLE, Y4 , JUNCTI ON CHAMBER STR NQ |
721A |

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 720-45251 28.000 EACH 1450. 00000 40600. 00| 5820. 00000 162960. 00| 1585. 00000 44380. 00
CATCH BASI N, K10, MOoDI FI ED | | |
0112 720- 45410 33.000 EACH 1495. 00000 49335. 00| 3950. 00000 130350. 00| 1505. 00000 49665. 00
MANHOLE, C4 | | [
0113 720- 45416 2.000 EACH 3545. 00000 7090. 00| 10200. 00000 20400. 00| 5930. 00000 11860. 00
MANHOLE, E4 | | |
0114 720- 45430 5.000 EACH 9025. 00000 45125. 00| 19800. 00000 99000. 00| 9650. 00000 48250. 00
MANHOLE, &4 | | [
0115 720- 45510 1.000 EACH| 1625. 00000 1625. 00| 3925. 00000 3925. 00| 1610. 00000 1610. 00
MANHOLE, C4, MODI FI ED | | [
0116 720-90547 8.000 EACH 1605. 00000 12840. 00| 4300. 00000 34400. 00| 1610. 00000 12880. 00
CATCH BASI N, A7 | | [
0117 720-91110 1.000 EACH 7745. 00000 7745. 00| 29300. 00000 29300. 00| 8015. 00000 8015. 00
MANHOLE, N4 | | |
0118 720-93411 1.000 EACH| 1500. 00000 1500. 00| 4020. 00000 4020. 00| 1685. 00000 1685. 00
I NLET, C15, MODIFIED | | [
0119 720-93501 2.000 EACH 5120. 00000 10240. 00| 10200. 00000 20400. 00| 6530. 00000 13060. 00
MANHOLE, L4 | | [
0120 720-93501 4,000 EACH 5330. 00000 21320. 00| 11300. 00000 45200. 00| 10150. 00000 40600. 00
MANHOLE, L4 , SANI TARY | | [
0121 720-94612 3.000 EACH 4700. 00000 14100. 00| 8500. 00000 25500. 00| 2815. 00000 8445. 00
MANHOLE, K4 | | |
0122 720-94612 9.000 EACH 5645. 00000 50805. 00| 8700. 00000 78300. 00| 5325. 00000 47925. 00
MANHOLE, K4 , SANI TARY | | [
0123 720- 95335 7.000 EACH 6925. 00000 48475. 00| 19800. 00000 138600. 00| 7095. 00000 49665. 00
MANHOLE, M4 | | |
0124 720-95422 13. 000 EACH 7450. 00000 96850. 00| 5400. 00000 70200. 00| 2110. 00000 27430. 00
MANHOLE, J4 | | |
0125 720-96851 2.000 EACH 10075. 00000 20150. 00| 3770. 00000 7540. 00| 1005. 00000 2010. 00
I NLET, J13 | | |
0126 720-98471 1. 000 EACH 40830. 00000 40830. 00| 98000. 00000 98000. 00| 134895. 00000 134895. 00
MANHOLE, X4 , JUNCTI ON CHAMBER, STR NO | | |
707 I I I
0127 720-98471 1. 000 EACH 30225. 00000 30225. 00| 98000. 00000 98000. 00| 128320. 00000 128320. 00
MANHOLE, X4 , JUNCTI ON CHAMBER, STR NO | | |
719 I I I
0128 720-98472 1.000 EACH 9285. 00000 9285. 00| 82000. 00000 82000. 00| 40495. 00000 40495. 00
MANHOLE, Y4 , JUNCTI ON CHAMBER, STR NO. | | |
709 I I I
0129 720-98472 1.000 EACH 9285. 00000 9285. 00| 82000. 00000 82000. 00| 49945. 00000 49945. 00
I I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 01/
180 -8

01

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS |

ENG NEER S ESTI MATE: $ 9, 941, 413. 59 ROUTE : LCC
CALL ORDER : 180 OONTRACT ID : R -25398-A OOUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e e e e et e e e e e e e e e e et e e e e e e e eemeeeoooooo
0130 720- 98555 2.000 EACH 1238. 00000 2476. 00| 4000. 00000 8000. 00| 1685. 00000 3370. 00
I NLET, C15 | | |
0131 720- 98625 1.000 EACH 4665. 00000 4665. 00 7900. 00000 7900. 00| 2010. 00000 2010. 00
MANHOLE, C4, DROP | I |
0132 722- 60824 2014.900 SYS | 3. 25000 6548. 43| 2. 50000 5037. 25 4. 00000 8059. 60
SURFACE M LLI NG | | |
0133 731- 93946 435.600 SFT | 21. 00000 9147. 60| 10. 00000 4356. 00| 22. 50000 9801. 00
WALL ERECTI ON | | |
0134 801- 04308 66. 000 EACH| 1254, 75000 82813. 50| 1195. 00000 78870. 00| 1260. 00000 83160. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0135 801- 06207 11586. 000 LFT | 1. 03000 11933. 58] 0. 98000 11354. 28| 1. 05000 12165. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
41N | | |
0136 801- 06211 3.000 EACH 157. 50000 472. 50| 150. 00000 450. 00| 158. 00000 474. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARRON | | |
0137 801- 06218 54,000 LFT | 6. 30000 340. 20| 6. 00000 324. 00| 6. 35000 342. 90
TEMPORARY TRANSVERSE PAVNENT MARKI NG | | |
REMOVABLE, 24 IN. | |
0138 801- 06606 137.000 EACH 414. 75000 56820. 75| 395. 00000 54115. 00| 416. 00000 56992. 00
BARRI CADE, |11B | | |
0139 801- 06625 93.000 EACH 246. 75000 22947. 75| 235. 00000 21855. 00| 245. 00000 22785. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0140 801- 06640 111.000 EACH 309. 75000 34382. 25| 295. 00000 32745. 00| 310. 00000 34410. 00
OONSTRUCTI ON SI G, A | | |
0141 801- 06645 3.000 EACH 157. 50000 472. 50| 150. 00000 450. 00| 155. 00000 465. 00
CONSTRUCTI ON SI G\, B | | |
0142 801- 06710 225.000 DAY | 15. 75000 3543, 75| 15. 00000 3375. 00| 16. 00000 3600. 00
FLASH NG ARROW SI GN | | |
0143 801- 06775 LUMP|  100000. 00000 100000. 00]  200000. 00000 200000. 00|  150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | | |
0144 802- 03896 7.000 EACH 2100. 00000 14700. 00| 2000. 00000 14000. 00| 365. 00000 2555. 00
BOLLARD , CAST | RON | | |
0145 802- 04314 2.000 EACH  73500.00000 147000.00]  60000. 00000 120000. 00]  29310. 00000 58620. 00
SIGN, GATEWAY | | |
0146 802- 05701 210.750 LFT | 10. 50000 2212. 88 10. 00000 2107. 50| 11. 00000 2318. 25
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0147 802- 76025 207.580 SFT | 11. 55000 2397. 55 11. 00000 2283. 38| 12. 00000 2490. 96
| [
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 180 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413. 59 ROUTE : LCC
CALL ORDER : 180 CONTRACT ID : R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ B I L T I e
0148 802- 76035 144.000 SFT | 13. 65000 1965. 60| 13. 00000 1872. 00| 13. 50000 1944. 00
Sl GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. THI CKNESS) | |
0149 803- 06031 2.000 CYS | 1785. 00000 3570. 00| 5800. 00000 11600. 00| 6065. 00000 12130. 00
SI GN FOUNDATI ONS, CONCRETE , GATEWAY | | |
0150 805-01816 7.000 EACH 630. 00000 4410. 00| 600. 00000 4200. 00| 1355. 00000 9485. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| |
X 8FT. | | |
0151 805-01842 28.000 EACH 577. 50000 16170. 00| 550. 00000 15400. 00| 715. 00000 20020. 00
HANDHOLE, SI GNAL | | |
0152 805-01879 5.000 EACH 472. 50000 2362. 50| 450. 00000 2250. 00| 475. 00000 2375. 00
SI GNAL SERVI CE, | NSTALL | | |
0153 805- 02037 3.000 EACH 2467. 50000 7402. 50| 2350. 00000 7050. 00| 2710. 00000 8130. 00

SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
. ALUM NUM TRUSS | | |
0154 805- 02069 7.000 EACH 2625. 00000 18375. 00| 2500. 00000 17500. 00| 2375. 00000 16625. 00
SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM | | |
, ALUM NUM TRUSS | | |
0155 805- 02072 5.000 EACH 3570. 00000 17850. 00| 3400. 00000 17000. 00| 2520. 00000 12600. 00
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | |
. ALUM NUM TRUSS | |
0156 805- 02087 LUMP| 4725. 00000 4725. 00

I
|
| 4500. 00000 4500. 00| 765. 00000 765. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0157 805- 02151 31.000 EACH 399. 00000 12369. 00 380. 00000 11780. 00| 405. 00000 12555. 00

PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 12 IN. [ | |

0158 805- 02855 10. 000 EACH| 682. 50000 6825. 00| 650. 00000 6500. 00| 855. 00000 8550. 00
SI GNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | | |
X2 FT. 6 IN. X7 FT. | | |

0159 805- 03708 2.000 EACH 4515. 00000 9030. 00| 4300. 00000 8600. 00| 5515. 00000 11030. 00
SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
AND 30 FT. ARM

I
0160 805-06592 4707.000 LFT | 8. 93000 42033. 51| 8. 50000 400009. 50| 10. 40000 48952. 80
CONDUI T, STEEL, GALVAN ZED, 2 IN. | | |
0161 805-78106 1.000 EACH 8925. 00000 8925. 00| 8500. 00000 8500. 00| 7650. 00000 7650. 00

CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | [ |
0162 805- 78109 4.000 EACH 8715. 00000 34860. 00| 8300. 00000 33200. 00| 9005. 00000 36020. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0163 805- 78205 34.000 EACH 420. 00000 14280. 00| 400. 00000 13600. 00| 435. 00000 14790. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN [ |
0164 805- 78230 6.000 EACH 630. 00000 3780. 00| 600. 00000 3600. 00| 680. 00000 4080. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | |

0165 805- 78412 7.000 EACH 472. 50000 3307. 50| 450. 00000 3150. 00| 490. 00000 3430. 00
SI GNAL PEDESTAL, 9 FT. | |

0166 805- 78467 367.000 LFT | 1. 16000 425. 72| 1. 10000 403. 70| 1. 70000 623. 90
SI GNAL CABLE, 3C 8GA. | | |

0167 805- 78470 9395.000 LFT | 0. 26000 2442. 70| 0. 25000 2348. 75| 0. 35000 3288. 25
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |

0168 805- 78480 2401.000 LFT | 0. 63000 1512. 63| 0. 60000 1440. 60| 1. 00000 2401. 00
SI GNAL CABLE, 3C 14GA. | |

0169 805- 78485 3620.000 LFT | 0. 84000 3040. 80| 0. 80000 2896. 00| 1. 15000 4163. 00
SI GNAL CABLE, 5C 14GA. | |

0170 805- 78490 3099.000 LFT | 0. 95000 2944. 05| 0. 90000 2789. 10| 1. 35000 4183. 65
SI GNAL CABLE, 7C 14GA. | |

0171 805- 78510 5705.000 LFT | 0. 63000 3594. 15| 0. 60000 3423. 00| 0. 85000 4849. 25
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0172 805- 78785 19.000 EACH 399. 00000 7581. 00| 380. 00000 7220. 00| 540. 00000 10260. 00
SI GNAL DETECTOR HOUSI NG | | |

0173 805- 78795 3306.000 LFT | 8. 40000 27770. 40| 8. 00000 26448. 00| 8. 20000 27109. 20
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0174 805- 78900 7.000 EACH 472. 50000 3307. 50| 450. 00000 3150. 00| 465. 00000 3255. 00
PEDESTAL FOUNDATI ON, A | | |

0175 805- 78925 5.000 EACH 577. 50000 2887. 50| 550. 00000 2750. 00| 710. 00000 3550. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0176 805- 92504 11.000 EACH 199. 50000 2194. 50| 190. 00000 2090. 00| 255. 00000 2805. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |

0177 805- 96121 31.000 EACH 157. 50000 4882. 50| 150. 00000 4650. 00| 130. 00000 4030. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |

0178 805-97114 1130.000 LFT | 3. 15000 3559. 50| 3. 00000 3390. 00| 2. 05000 2316. 50
CABLE, | NTERCONNECT, 6 PAIR 19 [ | |

0179 807- 02560 LUMP|  16000. 00000 16000. 00|  15000. 00000 15000. 00|  24815. 00000 24815. 00
ELECTRI CAL \WORK | | |

0180 808- 01045 201.000 LFT | 0. 57000 114. 57| 0. 23000 46. 23| 0. 60000 120. 60

LINE, THERMOPLASTI C, DOTTED, YELLOW 4 | |

IN., 2 FT. LINE, 4 FT. GAP [ [

0181 808- 06701 1698.400 LFT | 0. 57000 968. 09| 0. 23000 390. 63| 0. 60000 1019. 04
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |

I | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-1489621 | (3) 35-1917625
| GRADEX, | NC. | HRP CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0182 808- 06703 1533.000 LFT | 0. 57000 873. 81| 0. 23000 352. 59| 0. 60000 919. 80
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0183 808-06716 5896. 000 LFT | 0. 53000 3124. 88| 1. 00000 5896. 00| 0. 60000 3537. 60
LI NE, REMOVE | |
0184 808- 75215 742.000 LFT | 1. 70000 1261. 40| 1. 50000 1113. 00| 1. 70000 1261. 40
LI NE, THERMOPLASTIC, SOLID, WH TE, 12 [ | |
IN | |
0185 808- 75245 11553. 000 LFT | 0. 57000 6585. 21 0. 23000 2657. 19| 0. 60000 6931. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | |
I'N. [ |
0186 808- 75297 889. 000 LFT | 3. 41000 3031. 49 2. 75000 2444, 75| 3. 40000 3022. 60
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ |
STOP LINE, 24 IN | |
0187 808- 75300 3639. 000 LFT | 0. 85000 3093. 1 . 90000 3275. 10| 0. 90000 3275.10
|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 I N |

—_—l__ e _u _© _ =
o

0188 808- 75320 21.000 EACH 54. 60000 1146. 60 50. 00000 1050. 00| 55. 00000 1155. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0189 808- 75325 18.000 EACH 75. 60000 1360. 80 65. 00000 1170. 00| 76. 00000 1368. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0190 808- 96016 236.000 LFT | 1. 70000 401. 20| 1. 50000 354. 00| 1. 70000 401. 20
LINE, THERMOPLASTIC, SOLID, YELLOW 12 | [ |
I'N I | |
0191 808- 98796 250.000 LFT | 0. 57000 142. 50| 0. 23000 57. 50| 0. 60000 150. 00
LINE, THERMOPLASTIC, DOTTED, WH TE, 4 | |
IN., 2 FT. LINE, 4 FT. GAP | |
0192 711-51038 LUMP|  115500. 00000 115500.00]  50000. 00000 50000. 00|  63600. 00000 63600. 00
STRUCTURAL STEEL REPAI RS | |
SECTI ON TOTALS | $ 8,427,021.19 $ 9,783, 187. 89 $ 9,852,419.76
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS [ $ 8,427,021. 19| $ 9,783,187.89| $ 9,852,419.76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349
| WALSH CONSTR Q0. OF | LL | TSCHUCR, GALE OOVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  SEWER, CURB AND GQUTTER CONSTRUCTI ON

I I
0001 105-01925 26.000 M3S | 2000. 00000 52000. 00| 1682. 37000 43741. 62

FIELD OFFI CE, 550 SQ FT. |

0002 105- 06845 LUMP|  300000. 00000 300000. 00|  174684. 15000 174684. 15
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  526000. 00000 526000. 00|  652000. 00000 652000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 52370 LUMP|  210000. 00000 210000. 00|  259121. 39000 259121. 39
CLEARI NG RI GHT OF VAY |

0005 202- 01405 500. 000 CYS | 85. 00000 42500. 00| 158. 09000 79045. 00
CONTAM NATED SO L, REMOVE AND Di SPOSE | |

0006 202- 01406 2.000 EACH 120. 00000 240. 00| 237. 13000 474. 26
SAVPLI NG AND TESTI NG ANALYSI S GASCLI NE |
CONSTI TUENTS |

0007 202- 01406 2.000 EACH 267. 00000 534. 00| 237. 13000 474. 26

I
|
I
|
I
|
I
|
I
|
I
:
|
SAMPLI NG AND TESTI NG ANALYSI S HAZARDOUS | | |
WASTE CHARACTERI STI CS | | |
0008 202- 01406 2.000 EACH 212.00000 424. 00| 677.51000 1355. 02|
SAMPLI NG AND TESTI NG ANALYSI S | [ |
PCQLYCHLORI NATED | | |
0009 202-01406 5.000 EACH 120. 00000 600. 00| 677.51000 3387. 55|
SAMPLI NG AND TESTI NG ANALYSI S TOTAL | [ |
PETROLEUM HYDROCARBONS ( TPH_ | | |
0010 202- 01406 2.000 EACH 432. 00000 864. 00| 677.51000 1355. 02|
SAVPLI NG AND TESTING ANALYSIS TOXICI TY | [ |
CHARCTERI STI CS VOLATI LE ORGANI C [ |
0011 202-02240 4747.300 SYS | 7.00000 33231. 10| 14.19000 67364. 19|
I

I

I

I

I

I

I

I

|

I

I

I

I

I

PAVEMENT, REMOVE | |

0012 202- 91351 22825.000 LFT | 9. 00000 205425. 00| 35. 80000 817135. 00
TRACK, REMOVE |

0013 203- 02000 66267.000 CYS | 12. 20000 808457. 40 15.49011  1026483. 12
EXCAVATI ON,  COVMON | |

0014 203- 02000 250.000 CYS | 33. 50000 8375. 00| 16. 26000 4065. 00
EXCAVATI ON, COWON , SI TE GRADI NG | |

0015 203- 02045 807.600 CYS | 20. 00000 16152. 00| 18. 37000 14835. 61
EXCAVATI ON FOR SUBGRADE TREATMVENT |

0016 205- 02224 11496.000 LFT | 1. 45000 16669. 20| 1. 64000 18853. 44

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |
0017 205- 02236 27.000 EACH 45. 00000 1215. 00| 50. 81000 1371. 87
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | |
DROP | NLET PROTECTI ON | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0018 205- 02237 152. 000 EACH 25. 00000 3800. 00| 28. 23000 4290. 96|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0019 210- 03825 1.000 EACH 9000. 00000 9000. 00| 13550. 16000 13550. 16|
SHELTER , TROLLEY | | |
0020 210- 05835 1.000 EACH 10000. 00000 10000. 00| 20325. 24000 20325. 24|
KI OSK FOUNDATI CN | | |
0021 211-02060 7429.300 CYS | 12. 00000 89151. 60| 16. 08000 119463. 14|
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 211-02060 30309. 700 CYS | 12. 00000 363716. 40| 16. 09000 487683. 07|
B BORROW FOR STRUCTURE BACKFI LL , | | |
TRUNKLI NE [ [ [
0023 303-02125 23.200 CYS | 75. 00000 1740. 00| 39. 03000 905. 50|
AGCREGATE, 23 | [ |
0024 303- 04489 4928.000 TON | 12. 00000 59136. 00| 17. 75000 87472. 00|
COVPACTED CRUSHED AGGREGATE, 8 | | [
0025 303-52308 26462. 000 TON | 13. 50000 357237. 00| 15. 26000 403810. 12|
COVPACTED AGGREGATE, O 53 | | [
0026 305- 05205 2210.600 TON | 65. 10000 143910. 06| 73. 51000 162501. 21|
HVA FOR PATCHI NG, TEMPORARY | | [
0027 401- 05437 11402.800 TON | 43. 00000 490320. 40| 50. 25000 572990. 70|
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0028 401- 05455 5095. 400 TON | 46. 00000 234388. 40| 59. 73000 304348. 24|
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0029 401- 05456 2456.900 TON | 65. 00000 159698. 50| 81. 08000 199205. 45|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0030 402-05470 358.600 TON | 45. 00000 16137. 00| 52. 51000 18830. 09|
HVA BASE C25.0 mm MAI NLI NE [ | [
0031 402- 05475 2231.200 TON | 46. 00000 102635. 20| 65. 49000 146121. 29|
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0032 403- 06987 2210. 600 TON | 85. 00000 187901. 00| 95. 98000 212173. 39|
CVA FOR PATCHI NG | | [
0033 405- 05517 54.630 TON | 282. 00000 15405. 66| 434. 73000 23749. 30|
ASPHALT FOR PRI ME COAT | | [
0034 406- 05520 28.620 TON | 183. 00000 5237. 46| 327. 46000 9371. 91|
ASPHALT FOR TACK COAT | | [
0035 602- 06639 2396. 000 LFT | 30. 00000 71880. 00| 24. 63000 59013. 48|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0036 603-04124 2.000 EACH 290. 00000 580. 00| 327. 46000 654. 92|
FENCE GATE, CHAIN LINK, 48 IN X 4 FT. | |
0037 603- 06045 112. 000 LFT | 14. 00000 1568. 00| 15. 81000 1770. 72|

FENCE, CHAIN LINK, 48 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 604- 01527 375.000 SYS | 90. 00000 33750. 00| 79. 61000 29853. 75
PAVERS, BRI CK , PLAZA, AGGEREGATE BASE | | |
0039 604-01527 127.000 SYS | 100. 00000 12700. 00| 79. 61000 10110. 47
PAVERS, BRI CK , PLAZA, HVA BASE | | [
0040 604-01527 956. 100 SYS | 70. 00000 66927. 00| 73. 96000 70713. 16
PAVERS, BRI CK , STREET | | [
0041 604- 02008 54.000 SYS | 90. 00000 4860. 00| 90. 33000 4877. 82
SI DEWALK, BRI CK, RECONSTRUCT | |
0042 604- 03654 45. 400 SYS | 90. 00000 4086. 00| 90. 33000 4100. 98
BRI CK PAVERS, RESET | | [
0043 604- 04927 160. 000 LFT | 55. 00000 8800. 00| 215. 11000 34417. 60
CONCRETE SEAT WALL CAP [ | [
0044 604- 06069 748.200 SYS | 38. 85000 29067. 57| 40. 54000 30332. 03
CURB RAMP, CONCRETE | | |
0045 604- 44251 3.000 Cvs | 1600. 00000 4800. 00| 1580. 85000 4742.55
STEPS, CONCRETE | | [
0046 604- 44251 1.000 CYS | 1650. 00000 1650. 00| 1693. 77000 1693. 77
STEPS, CONCRETE , MODI FI ED | |
0047 604-91531 5139.200 SYS | 23. 70000 121799. 04| 24. 73000 127092. 42
SI DEWALK, CONCRETE, 4 IN. | |
0048 605-06120 6763.500 LFT | 11. 15000 75413. 03] 11. 63000 78659. 51
CURB, CONCRETE | | [
0049 605-06140 168.300 LFT | 18. 00000 3029. 40| 17. 78000 2992. 37
CURB AND GUTTER, CONCRETE , | | | [
0050 605-06140 7382.000 LFT | 13. 00000 95966. 00| 13. 27000 97959. 14
CURB AND GUTTER, OONCRETE , |11 | | |
0051 610- 05527 284.200 TON | 80. 75000 22949. 15| 95. 98000 27277.52|
HVA FOR APPROACHES | | [
0052 611-05330 1713. 700 SYS | 40. 00000 68548. 00| 40. 93000 70141. 74|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0053 615- 06505 8.000 EACH 480. 00000 3840. 00| 536. 36000 4290. 88
MONUMENT, B | | |
0054 615- 06527 1.000 EACH 500. 00000 500. 00| 558. 94000 558. 94
MONUMENT, SECTI ON CORNER | | |
0055 616- 04312 956.100 SYS | 1. 25000 1195. 13| 1. 52000 1453. 27|
CEOTEXTI LE FOR PAVEMENT STABI LI ZATI ON | | |
0056 617-04488 10168. 650 SYS | 3. 75000 38132. 44| 3. 51000 35691. 96
GEOGRI D, SUBGRADE | | [
0057 621-01004 2.000 EACH 400. 00000 800. 00| 451. 67000 903. 34

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 941, 413. 59 ROUTE : LCC
CALL ORDER : 180 CONTRACT ID : R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-1136349 |
| WALSH OONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0058 621- 01882 678.800 LBS | 1. 75000 1187. 90| 1. 98000 1344. 02|
SEED M XTURE, T, CONVENTI ONAL M X | |
0059 621- 04258 37.000 LBS | 105. 00000 3885. 00| 118. 56000 4386. 72|
SEED M XTURE , SEDGE MEADOW | | |
0060 621- 06545 4.200 TON | 650. 00000 2730. 00| 733. 97000 3082. 67|
FERTI LI ZER | | |
0061 621- 06553 1442. 400 LBS | 5. 00000 7212. 00| 5. 65000 8149. 56|
SEED M XTURE, R | | |
0062 621- 06565 33.900 TON | 590. 00000 20001. 00| 666. 22000 22584. 86|
MULCH NG MATERI AL | | |
0063 621- 06570 7394.600 CYS | 13. 00000 96129. 80| 24. 27000 179466. 94|
TOP SO L | | |
0064 621- 06575 13359.200 SYS | 2. 55000 34065. 96| 2.88000 38474. 50|
SODDI NG, NURSERY | | |
0065 621- 98038 68.000 CYS | 75. 00000 5100. 00| 84. 69000 5758. 92|
MULCH, HARDWOOD SHREDDED BARK | | |
0066 622-01937 1046. 000 EACH| 6. 50000 6799. 00| 7. 34000 7677. 64|
PLANT , EMERGENT | | |
0067 622- 05606 126. 000 EACH 13. 50000 1701. 00| 15. 24000 1920. 24|
PLANT, AQUATIC | | |
0068 622- 05626 29.000 EACH 310. 00000 8990. 00| 350. 05000 10151. 45]
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 72 TO 96 IN. | | |
0069 622- 05632 131. 000 EACH 95. 00000 12445, 00| 107. 27000 14052. 37|
PLANT, CONI FEROUS EVERGREEN, GLOBE, | | |
DWARF, OVER 36 | N. | | |
0070 622-05641 405.000 EACH 47. 00000 19035. 00| 53. 07000 21493. 35|
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
I'N. | [ |
0071 622- 05646 6.000 EACH 320. 00000 1920. 00| 361. 34000 2168. 04|
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
96 TO 120 IN. | | |
0072 622- 05650 13.000 EACH 280. 00000 3640. 00| 316. 17000 4110. 21|
PLANT, DECI DUOUS TREE, S| NGLE STEM | | |
OVER 2 TO 2.5 IN. | | |
0073 622- 05651 264.000 EACH| 565. 00000 149160. 00| 637. 99000 168429. 36|
PLANT, DECI DUOUS TREE, S| NGLE STEM | | |
OVER 2.5 TO 3.5 IN. | | |
0074 622- 05653 326.000 EACH| 12. 00000 3912. 00| 13. 55000 4417. 30|
PLANT, GROUND COVER | | |
0075 622- 05654 690. 000 EACH| 20. 00000 13800. 00| 22. 58000 15580. 20|
|

PLANT, PERENNI AL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PAGE : 180 -16

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0077 622-91786 279.000 EACH 6. 50000 1813. 50| 7. 34000 2047. 86
SEEDLI NG | | |
0078 702-90915 144. 400 CYS | 655. 25000 94618. 10| 678. 28000 97943. 63|
CONCRETE, A | | |
0079 711-05101 17.000 LFT | 20. 00000 340. 00| 22.58000 383. 86
EDG NG, METAL | | [
0080 712-03812 1.000 EACH 1500. 00000 1500. 00| 2032. 52000 2032. 52
BENCH , STEEL | | [
0081 712-04784 1.000 EACH 40000. 00000 40000. 00| 13550. 16000 13550. 16
STRUCTURE , Kl OSK | | [
0082 712-04784 1.000 EACH 20000. 00000 20000. 00| 13550. 16000 13550. 16
STRUCTURE , TRELLIS | | [
0083 714-01634 590. 000 LFT | 345. 00000 203550. 00| 365. 68000 215751. 20|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 7 FT. X 4 FT. | | |
0084 714-04802 45.100 SYS | 125. 00000 5637. 50| 265. 37000 11968. 19
CONCRETE MODULAR BLOCK WALL | | [
0085 714-26709 436.000 LFT | 401. 00000 174836. 00| 421. 17000 183630. 12
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 8 FT. X 5 FT. | | [
0086 715-04612 2715.000 LFT | 140. 00000 380100. 00| 183. 02000 496899. 30
PIPE , HDPE, CLASS 63, 36 IN. | | [
0087 715-04612 560. 000 LFT | 150. 00000 84000. 00| 200. 47000 112263. 20
PIPE , HDPE, CLASS 63, 42 IN. | | [
0088 715-04612 234.000 LFT | 200. 00000 46800. 00| 306. 96000 71828. 64
PIPE , HDPE, CLASS 63, 48 IN, | | |
0089 715-04612 701. 000 LFT | 230. 00000 161230. 00| 830. 91000 582467. 91
PIPE , HDPE, CLASS, 54 IN | | [
0090 715-05024 563. 000 LFT | 75. 00000 42225. 00| 114. 53000 64480. 39
PIPE, TYPE 2, CIRCULAR 36 IN | | [
0091 715-05048 13081. 700 LFT | 2. 50000 32704. 25| 4.12000 53896. 60
PIPE, TYPE 4, CIRCULAR 6 IN. [ | [
0092 715-05149 4675. 000 LFT | 30. 00000 140250. 00| 22.91000 107104. 25
PIPE, TYPE 2, CRCULAR 12 IN | | [
0093 715-05151 3851. 000 LFT | 35. 00000 134785. 00| 32. 90000 126697. 90
PIPE, TYPE 2, CRCULAR 15 IN | | [
0094 715-05152 1031. 000 LFT | 44, 00000 45364. 00| 40. 97000 42240. 07
PIPE, TYPE 2, CRCULAR 18 IN. | | |
0095 715-05154 1120. 000 LFT | 45. 00000 50400. 00| 58. 88000 65945. 60
PIPE, TYPE 2, CRCULAR 24 IN | | |
0096 715-05156 279.000 LFT | 60. 00000 16740. 00| 84. 84000 23670. 36
|

PI PE, TYPE 2, C RCULAR, 30 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 180 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0097 715-05162 246.000 LFT | 135. 00000 33210. 00| 165. 22000 40644. 12
PIPE, TYPE 2, CRCULAR 54 IN | | |
0098 715-05163 198. 000 LFT | 175. 00000 34650. 00| 216. 60000 42886. 80|
PIPE, TYPE 2, CIRCULAR 60 IN [ [ [
0099 715-05165 2012.000 LFT | 188. 00000 378256. 00| 250. 41000 503824. 92
PIPE, TYPE 2, CRCULAR 72 IN [ [ [
0100 715-06910 232.000 LFT | 325. 00000 75400. 00| 386. 61000 89693. 52|
PIPE, TYPE 2, CIRCULAR 96 IN [ [ [
0101 715-06911 674.000 LFT | 460. 00000 310040. 00| 943. 82000 636134. 68
PIPE, TYPE 2, O RCULAR 108 IN. [ [ [
0102 715- 92537 160. 000 LFT | 35. 00000 5600. 00| 54. 69000 8750. 40
PIPE, PVC, 8 IN. , SAN TARY SEVER | | |
0103 718-52610 777.000 CYS | 25. 00000 19425. 00| 32. 47000 25229. 19
AGGREGATE FOR UNDERDRAI NS | | |
0104 718-99153 13070. 000 SYS | 1. 75000 22872. 50| 1. 69000 22088. 30
GEOTEXTI LES FOR UNDERDRAI N | | [
0105 720- 44000 8.000 EACH 230. 00000 1840. 00| 311. 65000 2493. 20
CASTI NG ADJUST TO GRADE | [ [
0106 720- 45045 32.000 EACH 1700. 00000 54400. 00| 1204. 34000 38538. 88|
I NLET, J10 | | [
0107 720- 45145 6.000 EACH 2000. 00000 12000. 00| 1192. 30000 7153. 80
I NLET, J10, MODIFIED | | [
0108 720- 45155 61. 000 EACH| 2000. 00000 122000. 00| 1122. 34000 68462. 74
I NLET, MLO, MODI FI ED | | [
0109 720- 45235 19. 000 EACH 2100. 00000 39900. 00| 2272. 83000 43183. 77|
CATCH BASI N, E7 | | |
0110 720-45250 19. 000 EACH 2500. 00000 47500. 00| 1578. 53000 29992. 07|
CATCH BASI N, K10 | | [
0111 720-45251 28.000 EACH 2800. 00000 78400. 00| 1680. 75000 47061. 00|
CATCH BASI N, K10, MODI Fl ED | | [
0112 720-45410 33.000 EACH 2900. 00000 95700. 00| 2665. 86000 87973. 38|
MANHOLE, C4 | | |
0113 720- 45416 2.000 EACH 14000. 00000 28000. 00| 9425. 60000 18851. 20|
MANHOLE, E4 | | |
0114 720- 45430 5.000 EACH 18000. 00000 90000. 00| 17971. 82000 89859. 10|
MANHOLE, G4 | | |
0115 720- 45510 1.000 EACH 3000. 00000 3000. 00| 2593. 32000 2593. 32|
MANHOLE, C4, MODI FI ED | | |
0116 720-90547 8. 000 EACH 2700. 00000 21600. 00| 3231. 97000 25855. 76|
CATCH BASI N, A7 | |
0117 720-91110 1.000 EACH 14000. 00000 14000. 00| 9972. 83000 9972. 83|

MANHOLE, N4 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0118 720-93411 1.000 EACH 2400. 00000 2400. 00| 1929. 88000 1929. 88|
I NLET, C15, MODIFIED | | |
0119 720-93501 2.000 EACH 13000. 00000 26000. 00| 8180. 46000 16360. 92|
MANHOLE, L4 | | [
0120 720-93501 4.000 EACH 18000. 00000 72000. 00| 12047. 64000 48190. 56|
MANHOLE, L4 , SANI TARY | | [
0121 720-94612 3.000 EACH 6500. 00000 19500. 00| 6385. 68000 19157. 04|
MANHOLE, K4 | | [
0122 720-94612 9.000 EACH 10000. 00000 90000. 00| 7152. 44000 64371. 96|
MANHOLE, K4 , SANI TARY | | [
0123 720- 95335 7.000 EACH 15500. 00000 108500. 00| 9569. 48000 66986. 36|
MANHOLE, M4 | | [
0124 720-95422 13.000 EACH 7100. 00000 92300. 00| 3898. 20000 50676. 60|
MANHOLE, J4 | | |
0125 720- 96851 2.000 EACH 1800. 00000 3600. 00| 1275. 52000 2551. 04|
I NLET, J13 | | [
0126 720-98471 1.000 EACH 125000. 00000 125000. 00| 177321. 19000 177321. 19|
MANHOLE, X4 , JUNCTI ON CHAMBER, STR NO | | |
707 I I I
0127 720-98471 1.000 EACH 90000. 00000 90000. 00] 129530. 16000 129530. 16|
MANHOLE, X4 , JUNCTI ON CHAMBER, STR NO | | [
719 I I I
0128 720-98472 1.000 EACH 30000. 00000 30000. 00| 35439. 99000 35439. 99|
MANHOLE, Y4 , JUNCTI ON CHAMBER, STR NO | | |
709 I I I
0129 720-98472 1.000 EACH 50000. 00000 50000. 00| 33261. 76000 33261. 76|
MANHOLE, Y4 , JUNCTI ON CHAMBER, STR NO | | |
721A [ [ [
0130 720- 98555 2.000 EACH 2450. 00000 4900. 00| 1850. 27000 3700. 54|
I NLET, C15 | | [
0131 720-98625 1.000 EACH 5500. 00000 5500. 00| 5971. 58000 5971. 58|
MANHOLE, C4, DROP | | [
0132 722-60824 2014.900 SYS | 5. 00000 10074. 50| 3. 30000 6649. 17|
SURFACE M LLI NG | | |
0133 731-93946 435. 600 SFT | 6. 00000 2613. 60| 10. 37000 4517. 17|
WALL ERECTI ON | | [
0134 801- 04308 66. 000 EACH| 1200. 00000 79200. 00| 1349. 37000 89058. 42|
ROAD CLOSURE S| GN ASSEMBLY | | |
0135 801- 06207 11586. 000 LFT | 0. 98000 11354. 11000 12860. 46|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

28| 1.
|
4 N | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR Q0. OF | LL | TSCHUCR, GALE OOVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0136 801-06211 3.000 EACH 150. 00000 450. 00| 169. 38000 508. 14|

TEMPORARY PAVEMENT NESSAGE MARKI NG, | | |
REMOVABLE, LANE | NDI CATI ON ARROWV [ | [
0137 801- 06218 54.000 LFT | 6. 00000 324. 00| 6. 78000 366. 12
TEMPORARY TRANSVERSE PAVMENT MARKI NG | | |
REMOVABLE, 24 IN. [ [ |

0138 801- 06606 137.000 EACH 450. 00000 61650. 00| 446. 03000 61106. 11|
BARRI CADE, |11B | | [
0139 801- 06625 93.000 EACH 300. 00000 27900. 00| 265. 36000 24678. 48|
DETOUR ROUTE MARKER ASSEMBLY | | |
0140 801- 06640 111.000 EACH 350. 00000 38850. 00| 333. 11000 36975. 21|
CONSTRUCTI ON SIGN, A | | |
0141 801- 06645 3.000 EACH 160. 00000 480. 00| 169. 38000 508. 14|
CONSTRUCTI ON SI G\, B | | |
0142 801- 06710 225.000 DAY | 20. 00000 4500. 00| 16. 94000 3811. 50|
FLASH NG ARROW SI GN | | |
0143 801- 06775 LUMP|  244747.56000 244747.56| 177641. 58000 177641. 58]
MAI NTAI NI NG TRAFFI C | | |
0144 802- 03896 7.000 EACH 1800. 00000 12600. 00| 1671. 19000 11698. 33|
BOLLARD , CAST | RON | | |
0145 802- 04314 2.000 EACH  70000. 00000 140000. 00|  85394. 24000 170788. 48|
SIGN, GATEWAY | | |
0146 802- 05701 210.750 LFT | 12. 00000 2529. 00| 10. 16000 2141. 22|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0147 802- 76025 207.580 SFT | 16. 00000 3321. 28 15. 92000 3304. 67|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | I
0148 802- 76035 144.000 SFT | 17. 00000 2448. 00| 16. 26000 2341. 44]
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) [ [ |

0149 803- 06031 2.000 CYS | 1690. 00000 3380. 00| 1908. 31000 3816. 62|
SI GN FOUNDATI ONS, CONCRETE , GATEVAY | | |
0150 805- 01816 7.000 EACH 1400. 00000 9800. 00| 733. 97000 5137. 79|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| | |
X 8FT. | | |
0151 805- 01842 28.000 EACH 825. 00000 23100. 00| 733. 97000 20551. 16
HANDHOLE, S| GNAL | | |
0152 805- 01879 5.000 EACH 300. 00000 1500. 00| 361. 34000 1806. 70|
SI GNAL SERVI CE, | NSTALL | | |
0153 805- 02037 3.000 EACH 1700. 00000 5100. 00| 2235. 78000 6707. 34|

SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
, ALUM NUM TRUSS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/01/01
PAGE : 180 -20

ENG NEER S ESTI MATE: $ 9, 941, 413. 59 ROUTE : LCC
CALL ORDER : 180 CONTRACT ID : R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-1136349 |
| WALSH OONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0154 805- 02069 7.000 EACH 2100. 00000 14700. 00| 2710. 03000 18970. 21|
Sl GNAL CANTI LEVER STRUCTURE, 25 FT. ARM | | |
, ALUM NUM TRUSS | | |
0155 805- 02072 5.000 EACH 2300. 00000 11500. 00| 2992. 33000 14961. 65|
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | [
, ALUM NUM TRUSS | | |
0156 805- 02087 LUMP| 830. 00000 830. 00| 1129. 18000 1129. 18|
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PMENT | | |
0157 805-02151 31.000 EACH| 365. 00000 11315. 00| 587. 17000 18202. 27|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 12 IN. | | |
0158 805- 02855 10. 000 EACH| 1050. 00000 10500. 00| 846. 89000 8468. 90|
Sl GNAL SUPPORT FOUNDATION, 2 FT. 6 IN | | |
X2 FT. 6 IN X7 FT. | | |
0159 805- 03708 2.000 EACH 3600. 00000 7200. 00| 4121. 51000 8243. 02|
Sl GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
AND 30 FT. ARM | | |
0160 805- 06592 4707.000 LFT | 13. 50000 63544. 50| 11. 07000 52106. 49|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0161 805- 78106 1.000 EACH 8600. 00000 8600. 00|  11065. 96000 11065. 96|
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | | |
0162 805- 78109 4.000 EACH 8400. 00000 33600. 00| 11404. 72000 45618. 88|
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |
0163 805- 78205 34.000 EACH| 355. 00000 12070. 00| 474. 26000 16124. 84|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AVBER, GREEN | | |
0164 805- 78230 6.000 EACH 625. 00000 3750. 00| 643. 63000 3861. 78|
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0165 805- 78412 7.000 EACH 375. 00000 2625. 00| 587. 17000 4110. 19|
S| GNAL PEDESTAL, 9 FT. | | |
0166 805- 78467 367.000 LFT | 1. 40000 513. 80| 1. 58000 579. 86|
SI GNAL CABLE, 3C 8GA. | | |
0167 805- 78470 9395.000 LFT | 0. 15000 1409. 25| 0. 34000 3194. 30|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0168 805- 78480 2401.000 LFT | 1. 00000 2401. 00| 1. 02000 2449. 02|
SI GNAL CABLE, 3C 14GA. | | |
0169 805- 78485 3620.000 LFT | 1. 20000 4344. 00| 1. 13000 4090. 60|
|

S| GNAL CABLE, 5C 14GA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR CO. OF | LL | TSCHUOR, GALE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0170 805- 78490 3099. 000 LFT | 1. 25000 3873. 75| 1. 24000 3842.76
SI GNAL CABLE, 7C 14GA. | | |
0171 805-78510 5705. 000 LFT | 1. 00000 5705. 00| 1. 02000 5819. 10
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0172 805- 78785 19. 000 EACH| 665. 00000 12635. 00| 395. 21000 7508. 99
Sl GNAL DETECTOR HOUSI NG | | [
0173 805- 78795 3306. 000 LFT | 6. 50000 21489. 00| 11. 07000 36597. 42
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0174 805- 78900 7.000 EACH 550. 00000 3850. 00| 508. 13000 3556. 91
PEDESTAL FOUNDATI ON, A [ [ [
0175 805- 78925 5.000 EACH 1000. 00000 5000. 00| 621. 05000 3105. 25
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0176 805-92504 11. 000 EACH 200. 00000 2200. 00| 395. 21000 4347.31
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0177 805-96121 31.000 EACH 140. 00000 4340. 00| 112. 92000 3500. 52
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0178 805-97114 1130.000 LFT | 2. 50000 2825. 00| 1. 24000 1401. 20
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0179 807-02560 LUWP| 30000. 00000 30000. 00 14538. 19000 14538. 19
ELECTRI CAL WORK | [
0180 808-01045 201.000 LFT | 0. 25000 50. 25 0. 26000 52. 26

LI NE, THERMOPLASTIC, DOITED, YELLOW 4
IN., 2 FT. LINE, 4 FT. GAP

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 I N |

I

I

I

| |
0181 808- 06701 1698. 400 LFT | 0. 25000 424. 60| 0. 26000 441. 58|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0182 808- 06703 1533.000 LFT | 0. 25000 383. 25 0. 26000 398. 58
LINE, THERMOPLASTIC, SQLID, WH TE, 4 IN.| | |
0183 808- 06716 5896.000 LFT | 1. 00000 5896. 00| 0. 56000 3301. 76|
LI NE, REMOVE | | |
0184 808- 75215 742.000 LFT | 1. 55000 1150. 10| 1. 69000 1253. 98|
LINE, THERMOPLASTIC, SOLID, WHTE, 12 | | |
IN I I I
0185 808- 75245 11553.000 LFT | 0. 25000 2888. 25| 0. 26000 3003. 78|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
IN I I I
0186 808- 75297 889. 000 LFT | 2. 80000 2489. 20| 3. 11000 2764. 79|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0187 808- 75300 3639.000 LFT | 0. 95000 3457. 05| 1. 02000 3711. 78]

I I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 180 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 941, 413.59 RQUTE : LCC
CALL ORDER . 180 CONTRACT ID: R -25398-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1136349 [
| WALSH CONSTR Q0. OF | LL | TSCHUCR, GALE OOVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0188 808- 75320 21.000 EACH 55. 00000 1155. 00| 56. 46000 1185. 66|

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0189 808- 75325 18.000 EACH 70. 00000 1260. 00| 73. 40000 1321. 20|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0190 808- 96016 236.000 LFT | 1. 55000 365. 80| 1. 69000 398. 84|
LINE, THERVOPLASTIC, SOLID, YELLOW 12 | [ [
IN | | |
0191 808- 98796 250.000 LFT | 0. 25000 62. 50| 0. 26000 65. 00|
LINE, THERMOPLASTIC, DOTTED, WH TE, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP | | |
0192 711-51038 LUMP|  125000. 00000 125000. 00|  140253. 00000 140253. 00|
STRUCTURAL STEEL REPAI RS | | |
SECTI ON TOTALS | $ 10, 532, 367. 17| $ 13, 052, 654. 70|
------------------------------------------ o m m e e e e o e e et m e e e e e e e e e e e e e e m e e e e meeoeoeo-o

CONTRACT TOTALS | $ 10,532, 367. 17| $ 13, 052, 654. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 190 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 884, 387. 04 ROUTE :
CALL ORDER . 190 CONTRACT ID : R -25401-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 674C526
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 697, 215. 09 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L.P. $ 730, 800. 00 104. 8170%
3 35-1139301 E & B PAVING | NC $ 883, 000. 00 126. 6467%
4 35-1151771 CALUVET ASPHALT PAVI NG CO $ 886, 214. 75 127.1077%
5 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 984, 560. 00 141. 2132%
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1139301
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 ASPHALT RESURFACE
I |
0001 105-06790 6.000 MXS | 1100. 00000 6600. 00| 1400. 00000 8400. 00| 2000. 00000 12000. 00
FI ELD OFFI CE, 300 SFT | [ [
0002 105- 06845 LUVP| 23100. 00000 23100. 00| 10000. 00000 10000. 00| 29407. 46000 29407. 46
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 35000. 00000 35000. 00| 36500. 00000 36500. 00| 44000. 00000 44000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 21100. 00000 21100. 00| 20000. 00000 20000. 00| 44000. 00000 44000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-96133 456. 000 LFT | 1. 25000 570. 00| 4. 00000 1824. 00| 15. 00000 6840. 00
Pl PE, REMOVE | [
0006 202-99187 530. 000 LFT | 3. 75000 1987. 50| 3. 00000 1590. 00| 5. 00000 2650. 00
FENCE, FARM FI ELD, REMOVE | | |
0007 203-02000 3798.600 CYS | 10. 00000 37986. 00| 8. 50000 32288. 10| 10. 00000 37986. 00
EXCAVATI ON, COVMON | | |
0008 203- 02080 2.013 MLE 6000. 00000 12078. 00| 8500. 00000 17110. 50| 44000. 00000 88572. 00
LI NEAR GRADI NG | | [
0009 205- 02224 300. 000 LFT | 2. 50000 750. 00| 2. 50000 750. 00| 2. 50000 750. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205-02229 104.000 LFT | 3. 50000 364. 00| 8. 00000 832. 00| 3. 25000 338. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 211-02060 96.500 CYS | 13. 25000 1278. 63| 20. 00000 1930. 00| 20. 00000 1930. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 14153.800 TON | 8. 00000 113230. 40| 11. 00000 155691. 80| 9. 00000 127384. 20

COVPACTED AGGREGATE, O, 53



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 190 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 884, 387. 04 ROUTE :
CALL ORDER . 190 CONTRACT ID : R -25401-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1139301
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0013 305- 06459 55. 600 SYS | 73. 50000 4086. 60| 49. 50000 2752. 20| 80. 00000 4448. 00
CEMENT CONCRETE | | |
0014 402-05474 5172.000 TON | 33. 50000 173262. 00| 33. 00000 170676. 00| 37. 00000 191364. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402- 05477 4162.300 TON | 39. 50000 164410. 85| 38. 00000 158167. 40| 43. 00000 178978. 90
HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 405- 05517 59.400 TON | 275. 00000 16335. 00| 300. 00000 17820. 00| 310. 00000 18414. 00
ASPHALT FOR PRI VE COAT | | [
0017 406- 05520 15.300 TON | 132. 00000 2019. 60| 180. 00000 2754. 00| 165. 00000 2524, 50
ASPHALT FOR TACK CQOAT | |
0018 601-01115 276.000 LFT | 29. 00000 8004. 00| 27. 50000 7590. 00| 27. 50000 7590. 00
GUARDRAI L, WBEAM 1 FT. 6.75 I N | | |
SPACI NG | | |
0019 601- 06037 16. 000 EACH 590. 00000 9440. 00| 560. 00000 8960. 00| 560. 00000 8960. 00
GUARDRAI L END TREATMENT, | | | [
0020 601-99105 600. 000 LFT | 11. 25000 6750. 00| 10. 70000 6420. 00| 10. 70000 6420. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0021 601-99106 400. 000 LFT | 18. 50000 7400. 00| 17. 50000 7000. 00| 17. 50000 7000. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN SPACI NG | [
0022 615- 06496 154. 000 EACH 34. 50000 5313. 00| 27. 50000 4235. 00| 30. 00000 4620. 00
PARKI NG BARRI ER | | |
0023 616- 02320 177.000 SYS | 1. 00000 177. 00| 1. 00000 177. 00| 1. 00000 177. 00
GEOTEXTI LES | |
0024 616- 06405 88.500 TON | 18. 50000 1637. 25] 80. 00000 7080. 00| 50. 00000 4425. 00
Rl PRAP, REVETNMENT | | |
0026 715-05119 154. 000 LFT | 10. 50000 1617. 00| 21. 50000 3311. 00| 32. 00000 4928. 00
PIPE, TYPE 1, C RCULAR 15 IN [ | [
0027 715-05125 60. 000 LFT | 16. 00000 960. 00| 38. 00000 2280. 00| 40. 00000 2400. 00
PIPE, TYPE 1, CIRCULAR 30 IN [ [ [
0028 715-05237 54.000 LFT | 20. 00000 1080. 00| 31. 00000 1674. 00| 45. 00000 2430. 00
PI PE, TYPE 1, DEFORVED, M N AREA 6.4 | | |
SQ FT. | I I
0029 715-05361 230.200 LFT | 11. 50000 2647. 30| 20. 00000 4604. 00| 30. 00000 6906. 00
PIPE, TYPE 3, DEFORVED, M N AREA 1.1 | | |
SQ FT. | I I
0030 715-05595 8.000 LFT | 20. 50000 164. 00| 100. 00000 800. 00| 46. 00000 368. 00
Pl PE EXTENSI ON, Cl RCULAR, 15 IN. | | |
0031 715-05756 20.000 LFT | 11. 00000 220. 00| 80. 00000 1600. 00| 26. 00000 520. 00
Pl PE EXTENSI ON, Cl RCULAR, 12 IN. | | |
0032 715- 46000 2.000 EACH 65. 00000 130. 00| 225. 00000 450. 00| 475. 00000 950. 00

PI PE END SECTION, 12 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 190 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 884, 387. 04 ROUTE :
CALL ORDER . 190 CONTRACT ID : R -25401-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

[ (1) 35-1357381
| O MARA, DAVE CONTRACTCR

(2) 35-1917625
M LESTONE CONTRACTCRS, L. P.

(3) 35-1139301
E & B PAVING |NC

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, PAINT, SCLI D, |
VH TE, CROSSHATCH LINE, 8 IN. |

0049 808- 75340 2.000 EACH 370. 00000 740. 00 400. 00000 800. 00| 375. 00000 750. 00
PAVEMENT NESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | |

0050 808- 97222 17.000 EACH 105. 00000 1785. 00 60. 00000 1020. 00| 55. 00000 935. 00

PAVEMENT MESSAGE MARKI NGS, PAI NT, |
HANDI CAP SYMBOL [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0033 715- 46005 7.000 EACH 80. 00000 560. 00| 245. 00000 1715. 00| 405. 00000 2835. 00
Pl PE END SECTION, 15 IN, | | |
0034 715- 46030 2.000 EACH 224. 00000 448. 00| 400. 00000 800. 00| 625. 00000 1250. 00
Pl PE END SECTION, 30 IN. | | |
0035 715- 46045 12.000 EACH 82. 00000 984. 00| 250. 00000 3000. 00| 405. 00000 4860. 00
PI PE END SECTION, MN. AREA 1.1 SQ FT. | |
0036 715- 46095 2.000 EACH 280. 00000 560. 00| 450. 00000 900. 00| 350. 00000 700. 00
PI PE END SECTION, MN. AREA 6.4 SQ FT. | |
0037 801- 06640 48.000 EACH 90. 00000 4320. 00| 73. 50000 3528. 00| 70. 00000 3360. 00
CONSTRUCTI ON SIGN, A | | |
0038 801- 06775 LUMP|  11200. 00000 11200.00|  10449. 68000 10449. 68| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0039 802- 03832 2.000 EACH 136. 50000 273. 00| 135. 00000 270. 00| 130. 00000 260. 00
SI GNS, RAI LROAD CROSSI NGS | | |
0040 802- 03896 63.000 EACH 3. 25000 204. 75| 40. 00000 2520. 00| 25. 00000 1575. 00
BOLLARD , REMOVE | |
0041 802- 76055 19.000 LFT | 7.00000 133. 00| 6. 80000 129. 20| 4.00000 76. 00
SI GN POST, A | | |
0042 802- 96915 LUMP| 136. 50000 136. 50| 140. 00000 140. 00| 130. 00000 130. 00
SI GN, RELOCATE | |
0043 802- 99060 9.000 EACH 40. 50000 364. 50| 39. 00000 351. 00| 37.00000 333.00
SI GN AND SUPPORT, WOCD PCST, REMOVE AND | |
RELOCATE [ [ |
0044 804- 76420 2.000 EACH 96. 00000 192. 00| 100. 00000 200. 00| 92. 00000 184. 00
MARKER TYPE 3, (V69 L) WTH POST | | |
0045 804- 76425 2.000 EACH 96. 00000 192. 00| 100. 00000 200. 00| 92. 00000 184. 00
MARKER TYPE 3, (V69 R) WTH POST | | |
0046 808- 06706 54.000 LFT | 6. 50000 351. 00| 3. 40000 183. 60| 3. 10000 167. 40
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | [
I'N. I I I
0047 808- 06713 3186.000 LFT | 0. 45000 1433. 70| 0. 10000 318. 60| 0. 08000 254. 88
LINE, PAINT, SOLID, WH TE, 4 IN | | |
0048 808- 75056 1700.000 LFT | 1. 60000 2720. 00| 0. 20000 340. 00| 0. 16000 272.00
I
II
I
|
I|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 190 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 884, 387. 04 ROUTE :
CALL ORDER . 190 CONTRACT ID : R -25401-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1139301
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 621- 06559 29684.300 SYS | 0. 35000 10389. 51| 0. 26000 7717. 92| 0. 34000 10092. 66
MULCHED SEEDING R | | |
0052 621-01004 2.000 EACH 265. 00000 530. 00| 475. 00000 950. 00| 250. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 697, 215. 09| $ 730, 800. 00| $ 883, 000. 00
------------------------------------------ 6
CONTRACT TOTALS | $ 697, 215. 09| $ 730, 800. 00] $ 883, 000. 00




GUARDRAI L, WBEAM 1 FT. 6.75 IN
SPACI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 190 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 884, 387. 04 ROUTE :
CALL ORDER . 190 CONTRACT ID : R -25401-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-0918397 [
| CALUVET ASPHALT PAVI NG CO | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  ASPHALT RESURFACE
I |
0001 105-06790 6.000 MXS | 1944. 89000 11669. 34| 1860. 00000 11160. 00|
FI ELD OFFI CE, 300 SFT | [ [
0002 105- 06845 LUWP| 30652. 11000 30652. 11| 31000. 00000 31000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 44000. 00000 44000. 00| 32863. 71000 32863. 71|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP| 8800. 00000 8800. 00| 85000. 00000 85000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-96133 456. 000 LFT | 16. 67000 7601. 52| 5. 50000 2508. 00|
Pl PE, REMOVE | | [
0006 202-99187 530. 000 LFT | 2. 84000 1505. 20| 3. 70000 1961. 00|
FENCE, FARM FI ELD, REMOVE | | |
0007 203- 02000 3798.600 CYS | 30. 01000 113995. 99| 35. 00000 132951. 00|
EXCAVATI ON, COVVON | | [
0008 203- 02080 2.013 MLE 6769. 54000 13627. 08| 7800. 00000 15701. 40|
LI NEAR GRADI NG | | [
0009 205- 02224 300.000 LFT | 2. 54000 762. 00| 2. 60000 780. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205-02229 104. 000 LFT | 3. 37000 350. 48| 3. 40000 353. 60|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0011 211- 02060 96.500 CYS | 15. 00000 1447. 50| 21. 00000 2026. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 14153.800 TON | 11. 55000 163476. 39| 12. 00000 169845. 60|
COVPACTED AGGREGATE, O 53 | | |
0013 305- 06459 55.600 SYS | 57. 54000 3199. 22| 74. 00000 4114. 40|
CEMENT CONCRETE | | [
0014 402-05474 5172. 000 TON | 35. 58000 184019. 76| 37. 00000 191364. 00|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402- 05477 4162. 300 TON | 41. 05000 170862. 42| 46. 00000 191465. 80|
HVA SURFACE 9.5 nm NAI NLI NE | | [
0016 405-05517 59.400 TON | 317. 09000 18835. 15| 260. 00000 15444, 00|
ASPHALT FOR PRI ME COAT | | [
0017 406- 05520 15.300 TON | 198. 38000 3035. 21| 180. 00000 2754. 00|
ASPHALT FOR TACK COAT | | |
0018 601-01115 276.000 LFT | 28. 48000 7860. 48 28. 90000 7976. 40|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 190 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 884, 387. 04 ROUTE :
CALL ORDER . 190 CONTRACT ID : R -25401-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-0918397 [
| CALUVET ASPHALT PAVI NG CO | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0019 601- 06037 16. 000 EACH 579. 91000 9278. 56| 588. 00000 9408. 00
GUARDRAI L END TREATMENT, | | | |
0020 601-99105 600. 000 LFT | 11. 08000 6648. 00| 11. 25000 6750. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0021 601-99106 400. 000 LFT | 18. 12000 7248. 00| 18. 40000 7360. 00
GUARDRAI L, WBEAM 3 FT. 1.5 IN. SPACI NG | |
0022 615- 06496 154. 000 EACH| 28. 08000 4324. 32| 30. 00000 4620. 00
PARKI NG BARRI ER | | [
0023 616- 02320 177.000 SYS | 0. 91000 161. 07| 6. 40000 1132. 80
GEOTEXTI LES | | [
0024 616- 06405 88.500 TON | 46. 54000 4118. 79| 42. 00000 3717.00
R PRAP, REVETNMENT | [
0026 715-05119 154.000 LFT | 43. 41000 6685. 14| 14. 00000 2156. 00|
PIPE, TYPE 1, CRCULAR 15 IN | | |
0027 715-05125 60. 000 LFT | 41. 67000 2500. 20| 20. 00000 1200. 00
PIPE, TYPE 1, CRCULAR 30 IN [ [ [
0028 715- 05237 54,000 LFT | 48. 17000 2601. 18| 24. 00000 1296. 00
PIPE, TYPE 1, DEFORVED, M N AREA 6.4 | | |
SQ FT. I I I
0029 715-05361 230.200 LFT | 29. 29000 6742. 56| 14. 00000 3222. 80|
PIPE, TYPE 3, DEFORVED, MN. AREA 1.1 | | [
SQ FT. I I I
0030 715- 05595 8.000 LFT | 307. 13000 2457. 04| 33. 00000 264. 00
Pl PE EXTENSI ON, Cl RCULAR, 15 IN. | | |
0031 715-05756 20.000 LFT | 43. 26000 865. 20| 27. 00000 540. 00
Pl PE EXTENSI ON, Cl RCULAR, 12 IN. | | |
0032 715-46000 2.000 EACH 199. 54000 399. 08| 230. 00000 460. 00|
PI PE END SECTION, 12 IN. | | |
0033 715-46005 7.000 EACH 250. 22000 1751. 54| 245. 00000 1715. 00|
PI PE END SECTION, 15 IN. | | |
0034 715-46030 2.000 EACH 357. 39000 714. 78| 390. 00000 780. 00|
PI PE END SECTION, 30 IN. | | |
0035 715-46045 12. 000 EACH 279. 86000 3358. 32| 245. 00000 2940. 00|
PIPE END SECTION, MN. AREA 1.1 SQ FT. | | |
0036 715-46095 2.000 EACH 418. 43000 836. 86| 445, 00000 890. 00|
PIPE END SECTION, MN. AREA 6.4 SQ FT. | | [
0037 801- 06640 48. 000 EACH 72.49000 3479. 52| 73. 00000 3504. 00|
CONSTRUCTI ON SIGN, A | | |
0038 801-06775 LUWP| 20430. 45000 20430. 45| 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFFI C | | |
0039 802-03832 2.000 EACH 134. 62000 269. 24| 136. 00000 272. 00|
I

SI GNS, RAI LROAD CROCSSI NGS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 190 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 884, 387. 04 ROUTE :
CALL ORDER . 190 CONTRACT ID : R -25401-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-0918397

I

| CALUMET ASPHALT PAVING CO | RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 802- 03896 63.000 EACH 20. 43000 1287. 09| 13. 00000 819. 00|
BOLLARD , REMOVE | | |
0041 802- 76055 19.000 LFT | 6. 73000 127. 87| 6. 80000 129. 20|
SI GN POST, A | | |
0042 802- 96915 LUMP| 134. 62000 134. 62 135. 00000 135. 00|
SI GN, RELOCATE | |
0043 802- 99060 9.000 EACH 38. 32000 344. 88 39. 00000 351. 00|
SI GN AND SUPPORT, WOOD PCST, REMOVE AND | |
RELOCATE [ |
0044 804- 76420 2.000 EACH 95. 27000 190. 54 97. 00000 194. 00|
MARKER TYPE 3, (VB9 L) WTH POST | |
0045 804- 76425 2.000 EACH 95. 27000 190. 54 97. 00000 194. 00|
MARKER TYPE 3, (W9 R) W TH POST | |
0046 808- 06706 54.000 LFT | 3. 21000 173. 34 3. 25000 175. 50|
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | |
I'N. | |
0047 808- 06713 3186.000 LFT |
LINE, PAINT, SOLID, WHITE, 4 IN | |
0048 808- 75056 1700.000 LFT | 0. 17000 289. 00 0. 17000 289. 00|

TRANSVERSE MARKI NGS, PAINT, SCLID, |

|

I

I

I

|

I

|

I

I|

|

0. 08000 254. 88 0. 08000 254. 88

I

I

W TE, CROSSHATCH LINE, 8 IN. | |
I
I
|
I
I
I
I
I

0049 808- 75340 2.000 EACH 388. 34000 776. 68 394. 00000 788. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | |

0050 808- 97222 17.000 EACH 56. 96000 968. 32 57. 75000 981. 75|
PAVEMENT MESSAGE MARKI NGS, PAI NT, | |
HANDI CAP  SYMBOL | |

0051 621- 06559 29684.300 SYS | 0. 35000 10389. 51 0. 85000 25231. 66|
MULCHED SEEDI NG, R | |

0052 621- 01004 2.000 EACH 258. 89000 517.78 260. 00000 520. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

SECTI ON TOTALS [ $ 886, 214. 75| $ 984, 560. 00|

------------------------------------------ o

CONTRACT TOTALS | $ 886, 214. 75| $ 984, 560. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 196 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROUTE : O TY
CALL CRDER : 196 OONTRACT I D : R -25492- A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
CONTRACT TIME : 05/23/02 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B480004
B480004
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW Bl D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 5,364, 357. 66 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,569, 112.17 103. 8169%
3 99-9996111 HUNT PAVING E & B PAVING JV $ 5,798, 386.70 108. 0909%
| (1) 35-0918397 (2) 35-1917625 | (3) 99-9996111

|
| R'ETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  PAVEMENT REPAI R AND REHABI LI TATI ON

0001 105- 01925 10.000 MOS | 1900. 00000 19000. 00| 2500. 00000 25000. 00| 1200. 00000 12000. 00
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  88000. 00000 88000. 00| 100000. 00000 100000. 00]  106000. 00000 106000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  240000. 00000 240000. 00]  280000. 00000 280000. 00|  289000. 00000 289000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  83000. 00000 83000. 00| 100000. 00000 100000. 00]  115000. 00000 115000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 01405 38.500 n8 | 40. 00000 1540. 00| 100. 00000 3850. 00| 120. 00000 4620. 00
CONTAM NATED SOl L, REMOVE AND Di SPOSE | | |

0006 202- 02240 10629.100 n2 | 8. 20000 87158. 62| 5. 59000 59416. 67| 17. 50000 186009. 25
PAVEMENT, REMOVE | | |

0007 202- 02241 567.700 m | 6. 40000 3633. 28] 6. 44000 3655. 99| 6. 25000 3548. 13
GUARDRAI L, REMOVE | |

0008 202- 02273 1518.500 n2 | 20. 00000 30370. 00| 25. 69000 39010. 27| 15. 00000 22777. 50
CENTER CURB, CONCRETE, REMOVE | | |

0009 202- 02274 10053.000 m | 12. 00000 120636. 00| 10. 62000 106762. 86| 5. 50000 55291. 50
CURB, CONCRETE, | NTEGRAL, REMOVE | |

0010 202- 02278 61.300 m | 14. 00000 858. 20| 12. 97000 795. 06| 5. 50000 337.15
CURB, CONCRETE, REMOVE | |

0011 202- 04421 10. 000 EACH| 770. 00000 7700. 00| 986. 38000 9863. 80| 525. 00000 5250. 00
SEWER OBSTRUCTI ON, REMOVE | | |

0012 202- 05571 3.000 EACH 440. 00000 1320. 00| 51. 55000 154. 65| 250. 00000 750. 00
TESTI NG FOR WASTES , HYDROCARBONS | | |

0013 202- 60820 1734.400 n2 | 6. 80000 11793. 92| 4. 85000 8411. 84| 7.00000 12140. 80
SURFACE M LLING ASPHALT | | |

0014 202- 74050 2.000 EACH 300. 00000 600. 00| 303. 19000 606. 38| 294. 10000 588. 20

SI GN, OVERHEAD, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 196 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROQUTE : A TY
CALL ORDER : 196 CONTRACT ID : R -25492-A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 | (3) 99-9996111
| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0015 203- 02000 7713.500 nB | 24. 00000 185124. 00| 22.90000 176639. 15| 34. 00000 262259. 00
EXCAVATI ON, COMVON | | |

0017 205-02234 4.000 EACH 62. 00000 248. 00| 62. 00000 248. 00| 60. 00000 240. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0018 205- 02236 89.000 EACH 52. 00000 4628. 00| 52. 00000 4628. 00| 50. 00000 4450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0019 205- 02237 138.000 EACH| 31. 00000 4278. 00| 30. 00000 4140. 00| 30. 00000 4140. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | [
CURB | NLET PROTECTI ON [

|
|
0020 211- 02060 4267.600 18 | 17. 00000 72549, 20| 19. 00000 81084. 40| 32. 00000 136563. 20
B BORROW FCR STRUCTURE BACKFI LL | | |
0021 303- 52308 2845.500 My | 23. 00000 65446. 50| 28. 52000 81153. 66| 27. 50000 78251. 25
COMPACTED AGGREGATE, O 53 | | |
0022 304- 06464 323.300 n8 | 51. 00000 16488. 30| 51. 26000 16572. 36| 42. 00000 13578. 60
SUBBASE FCR PCCP | |
0023 305- 05205 41.200 My | 71. 00000 2925. 20| 80. 00000 3296. 00| 160. 00000 6592. 00
HVA FOR PATCH NG, TEMPORARY | | |
0024 305- 60400 27.200 My | 73. 00000 1985. 60 60. 00000 1632. 00| 110. 00000 2992. 00
COMPACTED AGGREGATE FOR PATCH NG | | |
0025 305- 92470 1137.800 n2 | 130. 00000 147914. 00| 55. 04000 62624. 51| 80. 00000 91024. 00
PORTLAND CEMENT CONCRETE FOR PAVENENT | | |
PATCHI NG | | |
0026 311- 06465 32218.700 2 | 0. 76000 24486. 21| 0. 50000 16109. 35| 1. 15000 37051. 51
PCCP CRACKI NG AND SEATI NG | | |
0027 401- 05437 10453.300 My | 34. 00000 355412. 20| 34. 00000 355412. 20| 40. 00000 418132. 00
QU QA HVA BASE 25.0 mm MAI NLI NE | | |
0028 401- 05455 30025.000 My | 32. 00000 960800. 00| 30. 00000 900750. 00| 34. 00000 1020850. 00
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0029 401- 05456 7361.000 My | 41. 00000 301801. 00| 51. 00000 375411. 00| 50. 00000 368050. 00
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0030 401- 06264 LUWP|  5100. 00000 5100.00]  2500. 00000 2500.00]  7000. 00000 7000. 00
PROFI LOGRAPH, HVA I | |
0031 402- 05468 387.000 My | 78. 00000 30186. 00| 72. 00000 27864. 00| 45. 00000 17415. 00
HVA BASE 25.0 nm NAI NLI NE | | |
0032 402- 05474 1391.200 My | 39. 00000 54256. 80| 44. 00000 61212. 80| 42. 00000 58430. 40
HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | | |
0033 405- 05517 35.400 My | 410. 00000 14514, 00| 280. 00000 9912. 00| 275. 00000 9735. 00
ASPHALT FOR PRI ME COAT | |
0034 406- 05520 60.900 My | 190. 00000 11571. 00| 170. 00000 10353. 00| 175. 00000 10657. 50

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 196 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROQUTE : A TY
CALL ORDER : 196 CONTRACT ID : R -25492-A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 | (3) 99-9996111

| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0036 502- 06329 872.100 n2 | 55. 00000 47965. 50| 77. 18000 67308. 68| 48. 00000 41860. 80
PCCP, 300 mm | |

0037 503- 03489 41.000 EACH 18. 00000 738. 00| 51. 07000 2093. 87| 10. 00000 410. 00
RETROFI TTED Tl E BARS | |

0038 503- 05240 158.600 m | 34. 00000 5392. 40| 31. 71000 5029. 21 28. 00000 4440. 80
D-1 CONTRACTI ON JO NT | | |

0039 601- 94689 4.000 EACH 2100. 00000 8400. 00| 2060. 00000 8240. 00| 2000. 00000 8000. 00
GUARDRAI L END TREATMENT, CS | | |

0040 601-99105 497.205 m | 30. 00000 14916. 15| 30. 00000 14916. 15| 28. 80000 14319. 50
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0041 601-99123 3.000 EACH 1800. 00000 5400. 00| 1768. 00000 5304. 00| 1715. 00000 5145. 00
GUARDRAI L TRANSI TI ON, GP | |

0042 601-99132 2.000 EACH 52. 00000 104. 00| 51. 00000 102. 00| 50. 00000 100. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |

0043 604- 06069 450.500 n2 | 40. 00000 18020. 00| 17. 00000 7658. 50| 55. 00000 24777. 50
CURB RAMP, CONCRETE | |

0044 604- 44251 0.750 n8 | 1100. 00000 825. 00| 920. 00000 690. 00| 1500. 00000 1125. 00
STEPS, CONCRETE | |

0045 604- 91531 2820.600 n2 | 25. 00000 70515. 00| 28. 57000 80584. 54| 32. 00000 90259. 20
SI DEWALK, CONCRETE, 100 mm | | |

0046 605- 06090 203.800 m | 40. 00000 8152. 00| 26. 03000 5304. 91| 55. 00000 11209. 00
CURB, | NTEGRAL, CONCRETE | |

0047 605- 06120 327.200 m | 44. 00000 14396. 80| 74. 92000 24513. 82| 58. 00000 18977. 60
CURB, CONCRETE | |

0048 605- 06140 5496.600 m | 40. 00000 219864. 00| 38. 59000 212113. 79 45. 00000 247347. 00
CURB AND GUTTER CONCRETE | |

0050 610- 05527 2720.800 My | 51. 00000 138760. 80| 51. 00000 138760. 80| 65. 00000 176852. 00
HVA FOR APPROACHES | |

0052 611- 05330 5856.900 n2 | 38. 00000 222562. 20| 47. 39000 277558. 49 33. 00000 193277. 70
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0053 611- 06497 51.000 EACH 180. 00000 9180. 00| 177. 31000 9042. 81| 172. 00000 8772. 00
MAI LBOX ASSEMBLY, SI NGLE | | |

0054 615- 06527 5.000 EACH 390. 00000 1950. 00| 386. 59000 1932. 95| 375. 00000 1875. 00
MONUVENT, SECTI ON CORNER | | |

0055 621- 01004 2.000 EACH 750. 00000 1500. 00| 747. 41000 1494. 82| 725. 00000 1450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0056 621- 06545 0.290 My | 1000. 00000 290. 00| 1050. 00000 304. 50| 1016. 00000 294. 64

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 196 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROQUTE : A TY
CALL ORDER : 196 CONTRACT ID : R -25492-A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 | (3) 99-9996111

| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0057 621- 06554 52.400 kg | 13. 00000 681. 20| 12. 68000 664. 43| 12. 30000 644. 52
SEED M XTURE, U | | |

0058 621- 06565 1.400 My | 800. 00000 1120. 00| 800. 00000 1120. 00| 776. 00000 1086. 40
MULCH NG MATERI AL | |

0059 621- 06567 232.700 KL | 0. 55000 127. 99| 0. 55000 127. 99| 0. 53000 123. 33
WATER | | |

0060 621- 06575 12849.500 n2 | 3. 00000 38548. 50| 3. 03000 38933. 99| 2. 94000 37777.53
SODDI NG,  NURSERY | | |

0061 715- 05024 88.600 m | 170. 00000 15062. 00| 147. 87000 13101. 28| 210. 00000 18606. 00
PIPE, TYPE 2, CIROULAR 900 nm [ [ [

0062 715-05048 621.000 m | 8. 30000 5154. 30| 8. 35000 5185. 35| 17. 00000 10557. 00
PIPE, TYPE 4, CIROULAR 150 nm [ | |

0063 715- 05053 41.700 m | 32. 00000 1334. 40| 31. 70000 1321. 89| 31. 00000 1292. 70
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0064 715- 05149 1028.700 m | 110. 00000 113157. 00| 94. 54000 97253. 30| 87. 00000 89496. 90
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0065 715- 05151 25.900 m | 140. 00000 3626. 00| 122. 40000 3170. 16| 97. 00000 2512. 30
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0066 715- 05152 192.200 m | 110. 00000 21142. 00| 96. 15000 18480. 03| 98. 00000 18835. 60
PIPE, TYPE 2, CIROULAR 450 nm [ [ |

0067 715- 05154 334.000 m | 120. 00000 40080. 00| 110. 53000 36917. 02 100. 00000 33400. 00
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [

0068 715- 05156 64.100 m | 170. 00000 10897. 00| 135. 17000 8664. 40| 175. 00000 11217. 50
PIPE, TYPE 2, CIROULAR 750 nm [ [ [

0069 715- 05157 58.500 m | 210. 00000 12285. 00| 199. 21000 11653. 79| 176. 00000 10296. 00
PIPE, TYPE 2, CIROULAR 825 nm | | |

0070 715- 05161 66.700 m | 260. 00000 17342. 00| 229. 65000 15317. 66| 255. 00000 17008. 50
PI PE, TYPE 2, CIRCULAR 1200 nm | | |

0071 715- 05163 32.900 m | 490. 00000 16121. 00| 327. 25000 10766. 53| 450. 00000 14805. 00
PI PE, TYPE 2, CIRCULAR 1500 nm | | |

0072 715- 05168 17.200 m | 110. 00000 1892. 00| 82. 70000 1422. 44| 98. 00000 1685. 60
PI PE, TYPE 3, CIRCULAR 300 nm | | |

0073 715- 05422 11.400 m | 310. 00000 3534. 00| 185. 23000 2111. 62| 200. 00000 2280. 00
PI PE, SLOTTED DRAIN, 300 mm | | |

0074 715- 06675 238.400 m | 340. 00000 81056. 00| 534. 28000 127372. 35| 375. 00000 89400. 00
PI PE LINER , 300 mm RESIN | MPREGNATED | | |

0075 715- 06675 19.500 m | 750. 00000 14625. 00| 571. 81000 11150. 30| 475. 00000 9262. 50
PI PE LINER , 375 mm RESIN | MPREGNATED | | |

0076 715- 06675 171.000 m | 510. 00000 87210. 00| 574. 95000 98316. 45| 285. 00000 48735. 00
PI PE LINER , 600 mm RESIN | MPREGNATED | | |

0077 718- 06528 5.000 EACH 690. 00000 3450. 00| 536. 07000 2680. 35| 300. 00000 1500. 00

OUTLET PROTECTCR, 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 196 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROQUTE : A TY
CALL ORDER : 196 CONTRACT ID : R -25492-A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

(2) 35-1917625 | (3) 99-9996111
M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0078 718- 06532 621.000 m | 3. 00000 1863. 00| 3. 40000 2111. 40| 3. 00000 1863. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0079 718-52610 130.400 n8 | 38. 00000 4955. 20| 38. 40000 5007. 36| 50. 00000 6520. 00
AGGREGATE FOR UNDERDRAI NS | | |

0080 718-99153 1533.900 n2 | 1. 70000 2607. 63| 1. 65000 2530. 94| 1. 50000 2300. 85
GEOTEXTI LES FOR UNDERDRAI N | |

0081 720- 44025 59.000 EACH 370. 00000 21830. 00| 417. 93000 24657. 87| 350. 00000 20650. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |

0082 720- 44055 99.000 EACH 850. 00000 84150. 00| 564. 74000 55909. 26| 475. 00000 47025. 00
CASTING 10, FURNI SH AND ADJUST TO GRADE| | |

0083 720- 44070 3.000 EACH 950. 00000 2850. 00| 571. 07000 1713. 21| 500. 00000 1500. 00
CASTING 13, FURNI SH AND ADJUST TO GRADE| | |

0084 720- 44296 20.000 EACH| 440. 00000 8800. 00| 309. 15000 6183. 00| 435. 00000 8700. 00
CAP | NLET | | |

0085 720- 45030 31.000 EACH 1100. 00000 34100. 00| 1082. 11000 33545, 41] 800. 00000 24800. 00
I NLET, E7 | | |

0086 720- 45035 4.000 EACH 1100. 00000 4400. 00| 1071. 56000 4286. 24 800. 00000 3200. 00
INLET, F7 | | |

0087 720- 45045 8.000 EACH 1500. 00000 12000. 00| 1008. 30000 8066. 40| 975. 00000 7800. 00
I NLET, J10 | | |

0088 720- 45055 6.000 EACH 1500. 00000 9000. 00| 1259. 56000 7557. 36| 975. 00000 5850. 00
I NLET, MLO | | |

0089 720- 45235 3.000 EACH 1300. 00000 3900. 00| 1103. 24000 3309. 72| 815. 00000 2445. 00
CATCH BASIN, E7 | | |

0090 720- 45250 6.000 EACH| 1600. 00000 9600. 00| 1336. 66000 8019. 96| 1100. 00000 6600. 00
CATCH BASI N, K10 | | |

0091 720- 45410 9.000 EACH 2200. 00000 19800. 00| 1525. 52000 13729. 68 1385. 00000 12465. 00
MANHOLE, CA4 | | |

0092 720- 45415 1.000 EACH 4400. 00000 4400. 00| 3283. 02000 3283. 02| 3115. 00000 3115. 00
MANHOLE, D4 | | |

0093 720- 92025 1.000 EACH 4500. 00000 4500. 00| 3413. 99000 3413. 99| 2600. 00000 2600. 00
MANHOLE, D2 | | |

0094 720- 92557 2.000 EACH 1600. 00000 3200. 00| 1265. 90000 2531. 80| 1000. 00000 2000. 00
I NLET, ML3 | | |

0095 720- 95422 1.000 EACH 3400. 00000 3400. 00| 2010. 33000 2010. 33| 1850. 00000 1850. 00
MANHOLE, J4 | |

0096 720- 98687 4.000 EACH 1600. 00000 6400. 00| 1357. 78000 5431. 12| 1085. 00000 4340. 00
CATCH BASIN, MLO | | |

0097 720- 99416 6.000 EACH 2000. 00000 12000. 00| 1814. 05000 10884. 30| 1550. 00000 9300. 00
CATCH BASI N, B15 | | |

0098 720- 99417 1.000 EACH 2000. 00000 2000. 00| 1865. 81000 1865. 81| 1550. 00000 1550. 00

CATCH BASIN, C15 | | |



ENG NEER S ESTI MATE: $ 5, 538, 591.
CALL CRDER : 196

97

LETTI NG DATE : 05/22/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -25492- A
GREENFI ELD DI STRI CT

ROUTE
COUNTI ES :

aTy

VARl ON

DATE :
PAGE :

06/ 01/
196 -6

01

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0099 801-01093 9. 000
TEMPORARY WORKSI TE SPEED LIM T SI GN
ASSEMBLY

0100 801-06201 2.520
TEMPORARY PANEL S| GNS

0101 801-06207 33422. 900

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

EACH|
I

I
e |

m |

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |

100 mm

0102 801-06211 93. 000
TEMPORARY PAVEMENT NMESSAGE MARKI NG
REMOVABLE, LANE | NDI CATI ON ARRON

0103 801- 06212 69. 000
TEMPORARY PAVEMENT MESSAGE MARKI NG
REMOVABLE, WORD ( ONLY)

0104 801- 06218 372. 400

I
EACH
I

EACH
I

m |

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |

REMOVABLE, 600 mm

0105 801- 06605 35. 000
BARRI CADE, II1A

0106 801-06625 24. 000
DETOUR ROUTE MARKER ASSEMBLY

0107 801-06640 70. 000
CONSTRUCTI ON SIGN, A

0108 801-06710 540. 000

FLASHI NG ARROW SI GN
0109 801-06775
MAI NTAI NI NG TRAFFI C

I
EACH
I
EACH

I
EACH

I
DAY |

|
LUMP)

I
EACH
I
ng |
m |

0110 801-94295 105. 000
S| GNAL HEAD, RELOCATE

0111 802-02293 32. 600
CONCRETE, SI GN FOUNDATI ON

0112 802-05701 109. 000
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |
BASE

0113 802-76015 31.629

e |

S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND|

0114 802-76025 12. 330
SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

0115 802- 76035 36. 585
SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm TH CKNESS

ne |
I
I
e |
I
I

1300.

300.

2.

59.

79.

18.

110.

67.

100.

15.

97000.

250.

560.

26.

260.

150.

160.

UNI'T PR CE

11700.

00000

00000

80000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

I
ANOUNT

756.

93584

5487.

5451.

6703.

3850.

1608.

7000

8100

97000.
26250.
18256.

2834.

8223.

1849.

5853.

00
I
|

00
|

12|

I
00

. 00|

. 00|

00
00
00
00

54|

50

(2) 35-1917625
M LESTONE CONTRACTCRS, L. P.

UNI T PRI CE

107.

113.

20.

108.

92.

97.

15.

153827.

246.

553.

26.

252.

149.

163.

10000

24000

78000

94000

46000

40000

65000

50000

04000

94000

60000

85000

756.

58490

9970.

7824

7485.

3788

2226

6855

8348

153827.
25898.
18044.

2838.

8000.

1844.

5994.

| (3) 99-9996111

6030.

81
I
I
50
I

. 08|

|
I
53
I
|

. 60

|
I
24
I
I

.40

72|

. 80|

.40

I
40|
I
25
I
10
I
36|
I
[
24
I
57|
|
I
45|
I
I

57.

77.

17.

109.

65.

99.

15.

225000.

239.

536.

25.

245.

145.

158.

UNT PRI CE

70000

00000

00000

50000

60000

00000

26000

91000

26000

35000

12000

92000

90910.

5301.

5313.

6591.

3815.

1560.

6965.

8424.

225000.

25122.

17503.

2753.

7760.

1789.

5814.

| HUNT PAVING E & B PAVI NG JV

29

00

00

48

00

00

00

00

00

30

27

34

18

33

09



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 196 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROQUTE : A TY
CALL ORDER : 196 CONTRACT ID : R -25492-A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 | (3) 99-9996111

| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0116 803- 02310 214.700 kg | 2. 50000 536. 75| 2. 49000 534. 60| 2. 42000 519. 57
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0117 803- 76125 7.000 EACH 2000. 00000 14000. 00| 1925. 83000 13480. 81| 1868. 11000 13076. 77
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | |

0118 805- 01815 13.000 EACH 1300. 00000 16900. 00| 1361. 31000 17697. 03] 1320. 51000 17166. 63
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0119 805- 01842 29.000 EACH 610. 00000 17690. 00| 603. 70000 17507. 30)| 585. 60000 16982. 40
HANDHOLE, SI GNAL | | |

0120 805- 02152 6.000 EACH 370. 00000 2220. 00| 368. 36000 2210. 16 357. 32000 2143. 92

PEDESTRI AN S| GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBCLS, 450mm | | |

0121 805- 02328 8407.700 m | 1. 10000 9248. 47| 1. 13000 9500. 70| 1. 10000 9248. 47
SI GNAL CABLE, 1C 14GA | |

0122 805- 02373 2582.800 m | 7. 50000 19371. 00| 7. 53000 19448. 48 7.30000 18854. 44
| NTERCONNECT CABLE, FIBER OPTIC | |

0123 805- 03174 LUMP| 5000. 00000 5000. 00| 5049. 42000 5049. 42| 4898. 07000 4898. 07
SYSTEM MASTER AND RELATED EQUI PVENT | |

0124 805- 03979 23.000 EACH 1100. 00000 25300. 00| 1085. 10000 24957. 30| 1052. 58000 24209. 34

EMERGENCY VEH CLE LI GHT DETECTOR, TWO |
CHANNEL, TWO DI RECTI ONS |
0125 805-03980 23.000 EACH 270. 00000 6210. 00

|
I
| 272. 63000 6270. 49| 264. 46000 6082. 58
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T |
0126 805- 03985 1752.100 m | 4.10000 7183. 61| 4. 16000 7288. 74| 4. 04000 7078. 48
DETECTOR CABLE 3C 20GA. | |
0127 805- 06592 3560.800 m | 28. 00000 99702. 40| 28. 64000 101981. 31| 27.78000 98919. 02
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0128 805- 78109 3.000 EACH  11000. 00000 33000. 00|  11793. 69000 35381.07|  11440. 19000 34320. 57
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0129 805- 78205 14.000 EACH 370. 00000 5180. 00| 374. 03000 5236. 42| 362. 82000 5079. 48
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0130 805- 78215 2.000 EACH 370. 00000 740. 00| 374. 03000 748. 06| 362. 82000 725. 64
TRAFFI C SIGNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER ARRON GREEN ARROW | |
0131 805- 78230 19.000 EACH 630. 00000 11970. 00] 631. 66000 12001. 54| 612. 73000 11641. 87
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER GREEN, AVBER ARROW GREEN ARROW | |
0132 805- 78415 13.000 EACH 1200. 00000 15600. 00| 1230. 08000 15991. 04 1193. 21000 15511. 73
SPAN, CATENARY, AND TETHER | | |
0133 805- 78420 13.000 EACH 200. 00000 2600. 00| 195. 58000 2542. 54| 189. 72000 2466. 36
|

DI SCONNECT HANGER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 196 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROQUTE : A TY
CALL ORDER : 196 CONTRACT ID : R -25492-A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

(2) 35-1917625 | (3) 99-9996111
M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0134 805- 78445 3.000 EACH 420. 00000 1260. 00| 420. 69000 1262. 07| 408. 08000 1224. 24
SI GNAL SERVI CE | | |

0135 805- 78465 27.000 m | 4.10000 110. 70| 4.10000 110. 70| 3. 98000 107. 46
SI GNAL CABLE, 2C 8GA. | | |

0136 805- 78485 687.700 m | 2.90000 1994. 33| 2. 86000 1966. 82| 2. 77000 1904. 93
SI GNAL CABLE, 5C 14GA. | | |

0137 805- 78490 747.900 m | 3.20000 2393. 28] 3.20000 2393. 28 3.10000 2318. 49
SI GNAL CABLE, 7C 14GA. | | |

0138 805- 78500 758.000 m | 3. 80000 2880. 40| 3. 76000 2850. 08| 3. 65000 2766. 70
SI GNAL CABLE, 11C 14GA. | | |

0139 805- 78510 10426.000 m | 2. 50000 26065. 00| 2. 52000 26273. 52| 2. 44000 25439. 44
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0140 805- 78784 50. 000 EACH| 150. 00000 7500. 00| 154. 32000 7716. 00| 149. 69000 7484. 50
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| | |

0141 805- 78785 50.000 EACH 570. 00000 28500. 00| 563. 82000 28191. 00| 546. 92000 27346. 00
SI GNAL DETECTOR HOUSI NG | | |

0142 805- 78795 2363.200 m | 20. 00000 47264. 00| 19. 95000 47145. 84| 19. 35000 45727.92
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0143 805- 78925 3.000 EACH 890. 00000 2670. 00 889. 88000 2669. 64| 863. 21000 2589. 63
CONTROLLER CABI NET FOUNDATI ON, P1 | |

0144 805- 81032 13.000 EACH 2600. 00000 33800. 00 2528. 08000 32865. 04| 2452. 30000 31879. 90
SI GNAL STRAIN POLE, STEEL, 9.2m | |

0145 805- 96014 292.500 m | 9. 80000 2866. 50 142. 88000 41792. 40| 13. 21000 3863. 93
SAW CUT, FULL DEPTH | |

0146 805- 96121 6.000 EACH 110. 00000 660. 00 107. 93000 647. 58] 104. 69000 628. 14
PEDESTRI AN PUSH BUTTON AND SI GN | |

0147 808- 01045 85.300 m | 3. 40000 290. 02 0. 98000 83. 59| 3. 25000 277.23

LI NE, THERMOPLASTIC, DOITED, YELLOW |
100 mm 600 nm LI NE, 1200 nm GAP |

0148 808- 06701 1982.500 m | 0. 77000 1526. 53 0. 95000 1883. 38| 0. 75000 1486. 88
LINE, THERMOPLASTIC, BROKEN, WH TE, |
100mm | |

0149 808- 06703 2580.800 m | 0. 77000 1987. 22 0. 95000 2451. 76| 0. 75000 1935. 60
LINE, THERMOPLASTIC, SCLID, WH TE, 100mm |

0150 808- 75043 358.700 m | 2. 60000 932. 62 1. 42000 509. 35 2. 50000 896. 75
LINE, THERVOPLASTIC, SOLID, WA TE, 150 | |
mm I I

0151 808- 75051 160.000 m | 3.10000 496. 00 3. 48000 556. 80| 3.00000 480. 00
LINE, PREFORVED PLASTIC, SOLID, WA TE, | |
100 mm | |

0152 808- 75053 37.000 m | 6. 20000 229. 40 6. 97000 257. 89| 6. 00000 222. 00

LINE, PREFORVED PLASTIC, SOLID, WH TE, |
200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 196 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 538, 591. 97 ROQUTE : A TY
CALL ORDER : 196 CONTRACT ID : R -25492-A COUNTI ES : MARI ON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 | (3) 99-9996111

| RETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L.P. |HUNT PAVING E & B PAVING JV
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST

0153 808- 75059 398.400 m | 3.10000 1235. 04| 3. 51000 1398. 38| 3. 00000 1195. 20
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
100 nm | | |

0154 808- 75240 1067.500 m | 0. 77000 821. 98| 0. 98000 1046. 15| 0. 75000 800. 63
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nmm | [ |

0155 808- 75245 7501.100 m | 0. 77000 5775. 85| 0. 95000 7126. 05| 0. 75000 5625. 83
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
100mMm | |

0156 808- 75297 463.400 m | 8. 80000 4077. 92| 9. 79000 4536. 69| 8. 50000 3938. 90
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |

0157 808- 75320 83.000 EACH 41. 00000 3403. 00| 42.27000 3508. 41| 40. 00000 3320. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROWV | |

0158 808- 75325 66. 000 EACH| 52. 00000 3432. 00| 54. 64000 3606. 24| 50. 00000 3300. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0159 808- 75326 16.900 m | 12. 00000 202. 80| 10. 45000 176. 61| 12. 00000 202. 80
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
300 nm | [ |

0160 808- 75998 430. 000 EACH 23. 00000 9890. 00| 22.94000 9864. 20| 22. 00000 9460. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |

0161 808-98796 107.500 m | 3. 40000 365. 50| 0. 98000 105. 35| 3. 25000 349. 38
LI NE, THERMOPLASTI C, DOTTED, WH TE, 100 | | |
nm 600 nm LINE, 1200 nmm GAP | | |

0162 605-06275 1306.000 n2 | 65. 00000 84890. 00| 157. 03000 205081. 18| 70. 00000 91420. 00
CENTER CURB, D, CONCRETE, MODI FI ED | | |

0163 801- 06469 229.400 m | 6. 20000 1422. 28| 5. 15000 1181. 41| 8. 00000 1835. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 nm | [ |

SECTI ON TOTALS | $ 5,364, 357. 66| $ 5,569, 112. 17| $ 5,798, 386.70
------------------------------------------ Ty

CONTRACT TOTALS | $ 5, 364, 357. 66| $ 5,569,112 17| $ 5,798,386.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 200 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 36, 239. 21 ROUTE : SR 236
CALL ORDER . 200 CONTRACT ID : R -25630-A COUNTI ES : MADI SON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : A23000E
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 19, 850. 00 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 24,522. 55 123. 5392%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 24, 670. 00 124. 2821%
4 35-1991044 JOHNSON COVPANY, | NC. $ 26, 569. 75 133. 8526%
| (1) 35-1817574 | (2) 35-1128289 | (3) 35-2070195
| YARDBERRY LANDSCAPE | BEATY CONSTRUCTI ON, | NC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I | I
0001 202- 03000 LUMP| 9000. 00000 9000.00]  10000. 00000 10000. 00|  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0002 202- 03000 LUMP| 8500. 00000 8500.00]  12072. 80000 12072.80|  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 I I I
0003 621- 01004 1.000 EACH 700. 00000 700. 00| 750. 00000 750. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.450 My | 400. 00000 180. 00| 500. 00000 225. 00| 350. 00000 157. 50
FERTI LI ZER | |
0005 621- 06553 95.000 kg | 6. 00000 570. 00| 6. 05000 574. 75| 5. 00000 475. 00
SEED M XTURE, R | | |
0006 621- 06565 2.250 My | 400. 00000 900. 00| 400. 00000 900. 00| 150. 00000 337.50
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 19, 850. 00| $ 24,522, 55]| $ 24, 670. 00
------------------------------------------ P

CONTRACT TOTALS | $ 19, 850. 00| $ 24,522. 55| $ 24,670. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 200 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 36, 239. 21 ROUTE : SR 236
CALL ORDER . 200 CONTRACT ID : R -25630-A COUNTI ES : MADI SON
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1991044 | |
| JOHNSON COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I I
0001 202- 03000 LUWP| 15094. 00000 15094. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 | | |
0002 202- 03000 LUWP| 9850. 00000 9850. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 I I I
0003 621-01004 1.000 EACH 1000. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.450 My | 210. 00000 94. 50| |
FERTI LI ZER | | |
0005 621- 06553 95.000 kg | 5. 00000 475. 00| |
SEED M XTURE, R | | |
0006 621- 06565 2.250 My | 25. 00000 56. 25| |
MULCHI NG MATERI AL [ | [
SECTI ON TOTALS | $ 26, 569. 75| [

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 37, 833. 86 ROUTE : SR 48
CALL ORDER . 210 CONTRACT ID: R -25632-A COUNTI ES : DEARBORN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 09/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 501500G
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1549010 MCALI STER EXCAVATI NG CO $ 16, 583. 80 100. 0000%
2 35-1991044 JOHNSON COVPANY, | NC, $ 19, 967. 25 120. 4021%
3 35-1568035 HOLMAN EXCAVATI NG $ 21, 870. 04 131. 8759%
4  35-1817574 YARDBERRY LANDSCAPE $ 21, 905. 00 132. 0867%
5  35-1155478 M LLER ROY A. & SON, INC $ 32, 205. 00 194. 1955%
6 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 39, 643. 50 239. 0495%
7  35-1357381 O MARA, DAVE CONTRACTOR $ 46, 508. 50 280. 4453%
8  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 63, 324. 99 381. 8484%
| (1) 35-1549010 | (2) 35-1991044 | (3) 35-1568035
| MCALI STER EXCAVATI NG CO | JOHNSON COMPANY, | NC. | HOLMAN EXCAVATI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I I
0001 202- 03000 LUMP| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 51 I I I
0002 202- 03000 LUMP| 4500. 00000 4500. 00| 3200. 00000 3200. 00| 6500. 00000 6500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 82 | I |
0003 202- 03000 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 83 I I I
0004 621- 01004 1.000 EACH| 500. 00000 500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 0.910 My | 180. 00000 163. 80| 225. 00000 204. 75| 900. 00000 819. 00
FERTI LI ZER | | |
0006 621- 06554 190.000 kg | 3.00000 570. 00| 5. 00000 950. 00| 2.90000 551. 00
SEED M XTURE, U | | |
0007 621- 06565 4.500 My | 300. 00000 1350. 00| 25. 00000 112. 50| 111. 12000 500. 04
MULCH NG MATERI AL | | [
SECTI ON TOTALS | $ 16, 583. 80| $ 19, 967. 25| $ 21, 870. 04
------------------------------------------ ey

CONTRACT TOTALS | $ 16, 583. 80| $ 19, 967. 25 $ 21, 870. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 210 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 37, 833. 86 ROUTE : SR 48
CALL ORDER . 210 CONTRACT ID: R -25632-A COUNTI ES : DEARBORN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1155478 | (6) 35-2070195
| YARDBERRY LANDSCAPE | MLLER, ROY A & SON, INC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I I
0001 202- 03000 LUWP| 4500. 00000 4500. 00| 8100. 00000 8100. 00| 11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 51 | | |
0002 202- 03000 LUWP| 3500. 00000 3500. 00| 6100. 00000 6100. 00| 11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 82 I I I
0003 202- 03000 LUWP| 10000. 00000 10000. 00| 14500. 00000 14500. 00| 15000. 00000 15000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 83 | I |
0004 621-01004 1.000 EACH 700. 00000 700. 00| 750. 00000 750. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 0.910 M | 500. 00000 455, 00| 500. 00000 455, 00| 350. 00000 318.50
FERTI LI ZER | | [
0006 621- 06554 190. 000 kg | 5. 00000 950. 00| 5. 00000 950. 00| 5. 00000 950. 00
SEED M XTURE, U | | [
0007 621- 06565 4.500 My | 400. 00000 1800. 00| 300. 00000 1350. 00| 150. 00000 675. 00
MULCHI NG MATERI AL | [
SECTI ON TOTALS | $ 21, 905. 00| $ 32, 205. 00| $ 39, 643. 50
------------------------------------------ Hre o m m e e e e e e e e e e e oo e e e e e e e e o e e e e e e e e e e e e e e e e eeceaeeaao

CONTRACT TOTALS | $ 21, 905. 00| $ 32, 205. 00| $ 39, 643.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 37, 833. 86 ROUTE : SR 48
CALL ORDER . 210 CONTRACT ID: R -25632-A COUNTI ES : DEARBORN
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1917625 [
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS AND FQOUNDATI ONS

I I I
0001 202- 03000 LUWP|  14191. 00000 14191.00|  11348. 39000 11348. 39

MJULCHI NG MATERI AL
SECTI ON TOTALS

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 51 | I |
0002 202- 03000 LUMP|  13490. 00000 13490.00]  11837. 00000 11837. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 82 I I I
0003 202- 03000 LUMP|  13490. 00000 13490.00]  33909. 00000 33909. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 83 | I |
0004 621- 01004 1.000 EACH 500. 00000 500. 00| 794. 00000 794. 00|
MOBI LI ZATI ON AND DENMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0005 621- 06545 0.910 My | 500. 00000 455. 00| 760. 00000 691. 60|
FERTI LI ZER | | |
0006 621- 06554 190.000 kg | 13. 00000 2470. 00| 11. 00000 2090. 00|
SEED M XTURE, U | | |
0007 621- 06565 4.500 My | 425. 00000 1912. 50]| 590. 00000 2655. 00|

I

I

CONTRACT TOTALS | $ 46, 508. 50| $ 63, 324. 99|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 185 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : L090001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATING, | NC. $ 3,293,970.28 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 3,595,925.59 109. 1669%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,367, 747.62 132. 5982%
4 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 4,700,912.56 142. 7126%
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTORS, L.P. | R ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ADDED TRAVEL LANES
I | |
0001 105-01925 30.000 MOS | 1500. 00000 45000. 00| 1725. 00000 51750. 00| 1448. 37000 43451. 10
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUVP|  110000. 00000 110000.00|  77995. 00000 77995.00]  75000. 00000 75000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  153000. 00000 153000. 00| 179472. 00000 179472. 00| 205997. 52000 205997. 52
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  90000. 00000 90000. 00]  71573. 00000 71573.00] 237199. 37000 237199. 37
CLEARI NG Rl GHT OF WAY | |
0005 202- 02241 617.000 m | 6. 75000 4164. 75| 7. 25000 4473. 25 6. 55000 4041. 35
GUARDRAI L, REMOVE | |
0006 202- 02272 231.000 m | 11. 00000 2541. 00| 18. 00000 4158. 00| 23. 46000 5419. 26
PAVED SI DE DI TCH, REMOVE | | [
0007 202- 60820 516.000 n2 | 5. 25000 2709. 00| 6. 95000 3586. 20| 8. 82000 4551, 12
SURFACE M LLI NG ASPHALT | | |
0008 202- 74025 305.000 m | 8. 25000 2516. 25| 9. 00000 2745. 00| 8. 52000 2598. 60
FENCE, REMOVE | | [
0009 202- 74035 27.000 EACH 33.00000 891. 00| 35. 00000 945. 00| 20. 70000 558. 90
SI N, REMOVE | |
0010 203- 02000 19263.000 n8 | 9. 00000 173367. 00| 12. 50000 240787. 50| 19. 98000 384874. 74
EXCAVATI ON,  COMVON | | |
0011 203- 02045 10086.600 n8 | 5. 00000 50433. 00| 5. 95000 60015. 27| 17. 46000 176112. 04
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0012 203- 02070 34443.000 n8 | 0. 01000 344. 43| 5. 50000 189436. 50| 12. 97000 446725, 71
BORROW | |
0013 204- 02290 4.000 EACH 750. 00000 3000. 00| 795. 00000 3180. 00| 418. 49000 1673. 96
SETTLEMENT PLATE | |
0014 205- 02224 723. 000 | 5. 00000 3615. 00| 5. 35000 3868. 05| 4. 90000 3542. 70

m
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 205- 02228 612.000 m | 26. 00000 15912. 00| 34. 00000 20808. 00| 5. 07000 3102. 84
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0016 205-02231 14.000 m | 67. 00000 938. 00| 74. 00000 1036. 00| 55. 00000 770. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0017 205- 02234 2.000 EACH 61. 00000 122. 00| 65. 00000 130. 00| 60. 00000 120. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0018 205- 02236 3.000 EACH 61. 00000 183. 00| 65. 00000 195. 00| 80. 00000 240. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0019 205- 02237 57.000 EACH 31. 00000 1767. 00| 33. 00000 1881. 00| 30. 00000 1710. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON

I I
0020 205-04931 1.000 EACH 500. 00000 500. 00 975. 00000 975. 00| 1492. 36000 1492. 36

I
|
SEDI MENT TRAP | |
0021 211- 02060 9549.000 n8 | 12. 60000 120317. 40| 18. 00000 171882. 00| 17. 07000 163001. 43
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303- 04075 9.000 My | 50. 00000 450. 00| 38. 00000 342. 00| 43. 98000 395. 82
COVPACTED AGGREGATE, O, 73 | | |
0023 303-52308 1564.000 My | 15. 00000 23460. 00| 17. 50000 27370. 00| 25. 09000 39240. 76
COVPACTED AGGREGATE, O, 53 | | |
0024 401- 05437 10620.180 My | 32. 00000 339845. 76| 31. 80000 337721. 72 34. 73000 368838. 85
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0025 401- 05455 4021.300 My | 34. 00000 136724. 20| 33. 70000 135517. 81| 37. 31000 150034. 70
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0026 401- 05456 2047.500 My | 43. 00000 88042. 50| 41. 90000 85790. 25| 41. 59000 85155. 53
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 402- 05470 3230.480 My | 42. 00000 135680. 16| 41. 50000 134064. 92| 37. 91000 122467. 50
HVA BASE C25.0 mm NMAI NLI NE | | |
0028 604- 91531 689.000 n2 | 37. 00000 25493. 00| 31. 10000 21427. 90| 32. 66000 22502. 74
SI DEWALK, CONCRETE, 100 mm | | |
0029 605- 06150 3630.000 m | 19. 00000 68970. 00| 38. 25000 138847. 50| 36. 97000 134201. 10
CURB AND GUTTER, C, CONCRETE | |
0030 611- 05330 714.000 n2 | 43.00000 30702. 00| 44. 70000 31915. 80| 42. 26000 30173. 64
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |
0031 615- 06490 3.000 EACH 110. 00000 330. 00| 115. 00000 345. 00| 125. 00000 375. 00
R GHT OF WAY MARKER | | |
0032 615- 06505 10. 000 EACH 450. 00000 4500. 00| 470. 00000 4700. 00| 350. 00000 3500. 00

MONUMENT, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 615- 06527 2.000 EACH 400. 00000 800. 00| 410. 00000 820. 00| 350. 00000 700. 00
MONUMENT, SECTI ON CORNER | | |
0034 616- 02320 205.000 n2 | 2. 10000 430. 50| 4, 50000 922. 50| 7. 49000 1535. 45
GEOTEXTI LES | | [
0035 616- 06405 300.400 My | 22. 00000 6608. 80| 35. 00000 10514. 00| 59. 77000 17954. 91
R PRAP, REVETNMENT | | [
0036 617-04488 20040.000 n2 | 4. 50000 90180. 00| 2. 85000 57114. 00| 4. 61000 92384. 40
GEOGRI D, SUBGRADE | | [
0037 621-01004 2.000 EACH 475. 00000 950. 00| 490. 00000 980. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 04156 62350.000 n2 | 1. 00000 62350. 00| 1. 05000 65467. 50| 0. 94000 58609. 00
SEEDI NG, WETLAND | | |
0039 621- 06545 1.274 M | 950. 00000 1210. 30| 1010. 00000 1286. 74| 927. 35000 1181. 44
FERTI LI ZER | | |
0040 621- 06554 234.000 kg | 12. 00000 2808. 00| 12. 00000 2808. 00| 11. 16000 2611. 44
SEED M XTURE, U | | |
0041 621- 06565 7.200 My | 800. 00000 5760. 00| 770. 00000 5544. 00| 704. 00000 5068. 80
MULCHI NG MATERI AL | | [
0042 621- 06567 344.000 kL | 0. 55000 189. 20| 0. 60000 206. 40| 0. 53000 182. 32
WATER | [ |
0043 621- 06570 674.000 n8 | 30. 00000 20220. 00| 28. 00000 18872. 00| 35. 16000 23697. 84
TCP SO L | | |
0044 621- 06575 5840.800 n2 | 4. 00000 23363. 20| 4. 00000 23363. 20| 3. 72000 21727.78
SODDI NG,  NURSERY | | |
0045 622- 05627 37.000 EACH| 600. 00000 22200. 00| 620. 00000 22940. 00| 565. 00000 20905. 00

PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 mm | [ |

0046 622- 05646 38.000 EACH 500. 00000 19000. 00| 500. 00000 19000. 00| 458. 00000 17404. 00
PLANT, DECI DUOUS TREE, MULTI-STEM OVER |
2400 TO 3000 nm [

I
|
0047 622- 05651 70.000 EACH 650. 00000 45500. 00| 665. 00000 46550. 00| 605. 00000 42350. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm [ | |
0048 622- 05652 31.000 EACH 1100. 00000 34100. 00| 1135. 00000 35185. 00| 1038. 00000 32178. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 88 nm [ | |
0049 702- 01977 3708.000 EACH 0. 01000 37. 08 0. 01000 37. 08| 2. 65000 9826. 20
DRAI N Pl PE, PERFORATED, W TH PERFCRATED | | |
CAP, 75 nm | [ |
0050 703- 51030 6050.000 kg | 1. 50000 9075. 00| 0. 01000 60. 50| 1. 20000 7260. 00
|

REI NFORCI NG STEEL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 230 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0051 706-01268 15.000 m | 400. 00000 6000. 00| 425. 00000 6375. 00| 388. 00000 5820. 00
HANDRAI L, ALUM NUM | | |
0052 714-03437 67.200 n2 | 900. 00000 60480. 00| 725. 00000 48720. 00| 680. 00000 45696. 00
W NGMLL, PRECAST, RElI NFORCED CONCRETE |, | | |
STR NO. 1 | | |
0053 714-03437 45.700 2 | 1350. 00000 61695. 00| 725. 00000 33132. 50| 880. 00000 40216. 00
W NGMLL, PRECAST, RElI NFORCED CONCRETE |, | | |
STR. NO 2 | | |
0054 715-05048 3381.000 m | 7. 00000 23667. 00| 8. 95000 30259. 95| 7.10000 24005. 10
Pl PE, TYPE 4, CIRCULAR, 150 nm | | |
0055 715-05422 10.000 m | 600. 00000 6000. 00| 360. 00000 3600. 00| 366. 04000 3660. 40
Pl PE, SLOTTED DRAIN, 300 mm | | |
0056 715-05908 15.000 m | 500. 00000 7500. 00| 495. 00000 7425. 00| 585. 46000 8781. 90
Pl PE EXTENSI ON, Cl RCULAR, 1500 nm | | |
0057 715-41045 1317.000 m | 65. 00000 85605. 00| 115. 00000 151455. 00| 73. 30000 96536. 10
Pl PE, REI NFORCED CONCRETE, 300 mm | | |
0058 715-41050 328.000 m | 75. 00000 24600. 00| 109. 80000 36014. 40| 87. 51000 28703. 28
Pl PE, REI NFORCED CONCRETE, |11, 375 nm | | |
0059 715-41055 206.000 m | 85. 00000 17510. 00| 100. 00000 20600. 00| 101. 88000 20987. 28
Pl PE, REI NFORCED CONCRETE, |11, 450 nm | | |
0060 715-41065 193.000 m | 100. 00000 19300. 00| 125. 00000 24125. 00| 134. 04000 25869. 72
Pl PE, REI NFORCED CONCRETE, |11, 600 nm | | |
0061 715-44240 116.200 nB8 | 250. 00000 29050. 00| 0. 01000 1. 16| 330. 00000 38346. 00
CONCRETE, A, STRUCTURES | | |
0062 715-46000 6.000 EACH 200. 00000 1200. 00| 265. 00000 1590. 00| 300. 98000 1805. 88
Pl PE END SECTI ON, 300 mm | | |
0063 715-46005 1.000 EACH| 300. 00000 300. 00| 350. 00000 350. 00| 300. 99000 300. 99
Pl PE END SECTI ON, 375 mm | | |
0064 715-46010 3.000 EACH 400. 00000 1200. 00| 405. 00000 1215. 00| 300. 99000 902. 97
Pl PE END SECTI ON, 450 mm | | |
0065 715-46020 1.000 EACH| 600. 00000 600. 00| 725. 00000 725. 00| 300. 99000 300. 99
Pl PE END SECTI ON, 600 mm | | |
0066 715-90548 LUWP|  100000. 00000 100000. 00| 58000. 00000 58000. 00| 84803. 00000 84803. 00
STORMMTER LI FT STATI ON | | |
0067 716- 03933 24.000 m | 200. 00000 4800. 00| 0. 01000 0. 24| 93. 40000 2241. 60
Pl PE, JACKED, STEEL, 75 mm | | |
0068 718-94889 808.000 nB | 30. 00000 24240. 00| 46. 00000 37168. 00| 42.50000 34340. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0069 718-99153 9962.000 n2 | 1. 50000 14943. 00| 1. 20000 11954. 40| 1. 10000 10958. 20
GEOTEXTI LES FOR UNDERDRAI N | | |
0070 720- 44000 2.000 EACH 250. 00000 500. 00| 380. 00000 760. 00| 532. 00000 1064. 00

CASTI NG, ADJUST TO GRADE | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0071 720- 45030 7.000 EACH 800. 00000 5600. 00| 1235. 00000 8645. 00| 2002. 83000 14019. 81
I NLET, E7 | [ I
0072 720- 45045 25.000 EACH| 1200. 00000 30000. 00| 1450. 00000 36250. 00| 2224. 17000 55604. 25
I NLET, J10 [ [ [
0073 720- 45055 21.000 EACH 1300. 00000 27300. 00| 1450. 00000 30450. 00| 2337. 68000 49091. 28
I NLET, MLO [ [ [
0074 720- 45075 4.000 EACH| 1600. 00000 6400. 00| 1510. 00000 6040. 00| 2337. 68000 9350. 72
I NLET, R13 [ [ [
0075 720- 45250 2.000 EACH 1700. 00000 3400. 00| 1505. 00000 3010. 00| 2294. 35000 4588. 70
CATCH BASI N, K10 | |
0076 720- 45270 1.000 EACH 700. 00000 700. 00| 945. 00000 945. 00| 2067. 34000 2067. 34
Pl PE CATCH BASIN, 450 nm | | |
0077 720- 45410 27.000 EACH| 1500. 00000 40500. 00| 1985. 00000 53595. 00| 2280. 93000 61585. 11
MANHOLE, C4 | | |
0078 720- 45605 1.000 m | 1800. 00000 1800. 00| 1665. 00000 1665. 00| 1301. 59000 1301. 59
MANHOLE, RECONSTRUCT STRUCTURE | |
0079 720-98174 5.000 EACH 1600. 00000 8000. 00| 1880. 00000 9400. 00| 2713. 40000 13567. 00
I NLET, B15 | | |
0080 720- 98555 3.000 EACH 1600. 00000 4800. 00| 1880. 00000 5640. 00| 2713. 41000 8140. 23
I NLET, C15 | | |
0081 723-04733 24.500 m | 5500. 00000 134750. 00| 4000. 00000 98000. 00| 3420. 00000 83790. 00

STRUCTURE, PRECAST THREE- S| DED, 3658 nmm | |
X 2743 mm STR NO 2 | | |
0082 723- 04733 24.500 m | 5200. 00000 127400. 00| 4100. 00000 100450. 00| 3240. 00000 79380. 00
STRUCTURE, PRECAST THREE- S| DED, 3658mm | |
X 2743 nm STR NO 1 | | |

0083 801- 06606 6.000 EACH 260. 00000 1560. 00| 274. 00000 1644. 00| 250. 00000 1500. 00
BARRI CADE, |11B | |

0084 801- 06640 25.000 EACH| 200. 00000 5000. 00| 214. 00000 5350. 00| 195. 00000 4875. 00
CONSTRUCTI ON SIGN, A | | |

0085 801- 06645 22.000 EACH| 41. 00000 902. 00| 44. 00000 968. 00| 40. 00000 880. 00
CONSTRUCTI ON SIGN, B | | |

0086 801-06775 LUMP|  60000. 00000 60000.00]  55000. 00000 55000.00]  18137. 35000 18137. 35
MAI NTAI NI NG TRAFFI C | | |

0088 802- 76035 5.670 n2 | 165. 00000 935. 55| 175. 00000 992. 25| 121. 00000 686. 07

SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 mm THI CKNESS | | |
0089 805-01815 2.000 EACH 60. 00000 120. 00| 1920. 00000 3840. 00| 1750. 00000 3500. 00

SI GNAL SUPPORT FCOUNDATI ON, 915mm X 3.7 nj | |
0090 805-01836 1270.000 m | 3. 30000 4191. 00| 3. 30000 4191. 00| 3. 00000 3810. 00

SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
I'N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 230 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 805-01842 2.000 EACH 710. 00000 1420. 00| 715. 00000 1430. 00| 650. 00000 1300. 00
HANDHOLE, SI GNAL | | |
0092 805-02151 2.000 EACH 600. 00000 1200. 00| 605. 00000 1210. 00| 550. 00000 1100. 00

PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 305 nm | | |
0093 805- 02440 756.000 m | 1. 10000 831. 60| 1. 15000 869. 40| 1. 00000 756. 00
|
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0111 808- 75300 193.000 m | 2. 10000 405. 30
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
CROSSVWALK LI'NE, 150mm |

|
I
2.20000 424. 60| 2.00000 386. 00
I
|

SI GNAL CABLE, ROADWAY LOOP, 1C 16GA | |
0094 805- 06592 48.000 m 38. 00000 1824. 00| 38. 00000 1824. 00| 35. 00000 1680. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0096 805- 78370 2.000 EACH 110. 00000 220. 00| 110. 00000 220. 00| 100. 00000 200. 00
PEDESTRI AN PUSH BUTTON | | |
0097 805- 78415 4.000 EACH 1800. 00000 7200. 00| 1810. 00000 7240. 00 1650. 00000 6600. 00
SPAN, CATENARY, AND TETHER | | |
0098 805- 78420 4.000 EACH 330. 00000 1320. 00| 330. 00000 1320. 00| 300. 00000 1200. 00
DI SCONNECT HANGER | | |
0099 805- 78480 146.000 m | 3. 40000 496. 40| 3. 45000 503. 70| 3. 10000 452. 60
SI GNAL CABLE, 3C 14GA. | |
0100 805- 78485 205.000 m | 3. 60000 738. 00| 3. 60000 738. 00| 3. 30000 676. 50
SI GNAL CABLE, 5C 14GA. | |
0101 805- 78490 212.000 m | 4.00000 848. 00| 4. 00000 848. 00| 3. 60000 763. 20
SI GNAL CABLE, 7C 14GA. | |
0102 805- 78785 4.000 EACH 380. 00000 1520. 00| 385. 00000 1540. 00| 350. 00000 1400. 00
SI GNAL DETECTCR HOUSI NG | | |
0103 805- 78795 126.000 m | 38. 00000 4788. 00| 37. 00000 4662. 00| 34. 00000 4284. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0104 805- 81032 2.000 EACH 3100. 00000 6200. 00| 3125. 00000 6250. 00| 2850. 00000 5700. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0105 805- 94295 6.000 EACH 240. 00000 1440. 00| 240. 00000 1440. 00| 220. 00000 1320. 00
SI GNAL HEAD, RELOCATE | | |
0106 807- 04744 LUMP|  10500. 00000 10500. 00| 9995. 00000 9995. 00| 9680. 00000 9680. 00
LI GHTI NG , UNDERPASS | | |
0108 808- 06703 162.000 m | 0. 80000 129. 60| 0. 80000 129. 60| 0. 75000 121. 50
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0109 808- 75245 3314.000 m | 0. 80000 2651. 20| 0. 80000 2651. 20| 0. 75000 2485. 50
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | | |
0110 808- 75297 80.000 m | 8. 10000 648. 00| 8. 80000 704. 00| 8. 00000 640. 00
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 808- 75320 30. 000 EACH 50. 00000 1500. 00| 54. 00000 1620. 00| 49. 00000 1470. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0113 808- 75325 28.000 EACH 69. 00000 1932. 00| 75. 00000 2100. 00| 68. 00000 1904. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0114 805- 78230 2.000 EACH 781. 00000 1562. 00| 790. 00000 1580. 00| 720. 00000 1440. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0115 805- 04148 1.000 EACH 1500. 00000 1500. 00| 1470. 00000 1470. 00| 1340. 00000 1340. 00
STRAI N POLE, RELOCATE | | |

0116 801- 06539 LUMP| 3500. 00000 3500. 00| 3510. 00000 3510. 00| 3200. 00000 3200. 00
TEMPORARY TRAFFI C S| GNAL | NSTALLATI ON, | | |
MAI NTAI N | | |

0117 801- 02617 1.000 EACH 1100. 00000 1100. 00| 1090. 00000 1090. 00| 995. 00000 995. 00
TEMPORARY POLE, WOOD, W TH DOMN GUYS | | |
AND ANCHORS [ | |

0118 801- 02595 2.000 EACH 480. 00000 960. 00| 475. 00000 950. 00| 435. 00000 870. 00
CONTROLLER, RESET TI M NG | | |

0119 405- 05517 44.600 My | 320. 00000 14272. 00| 290. 00000 12934. 00| 308. 00000 13736. 80
ASPHALT FOR PRI ME COAT | |

0120 406- 05520 30.300 My | 190. 00000 5757. 00| 280. 00000 8484. 00| 182. 00000 5514. 60
ASPHALT FOR TACK COAT | | |

0121 305- 05206 500.000 My | 75. 00000 37500. 00 52. 00000 26000. 00| 48. 58000 24290. 00
W DENI NG W TH HVA |

0122 610- 05527 445.300 My | 63. 00000 28053. 90 62. 00000 27608. 60| 60. 48000 26931. 74
HVA FOR APPROACHES |

0123 402- 05477 395.500 My | 53. 00000 20961. 50 52. 00000 20566. 00| 93. 87000 37125. 59
HVA SURFACE 9.5 nm MAI NLI NE | |

0124 402- 05474 553.700 My | 43.00000 23809. 10 42. 00000 23255. 40) 72. 29000 40026. 97
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | |

0125 802- 76025 6.800 n2 | 165. 00000 1122. 00 175. 00000 1190. 00| 171. 00000 1162. 80

LEGEND, 2.03 nm THI CKNESS |

I
I
I
|
I
I
|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
I
I
I
I
I
|
B BORROW I

|
0126 802- 05701 48.000 m | 30. 00000 1440. 00 31. 25000 1500. 00| 27. 80000 1334. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0127 808- 75240 1052.000 m | 0. 80000 841. 60 0. 80000 841. 60| 0. 75000 789. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm |
0128 211- 02050 11000.000 n8 | 14. 00000 154000. 00 17. 50000 192500. 00| 17. 46000 192060. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | R ETH R LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0129 202- 02250 4.000 EACH 350. 00000 1400. 00| 50. 00000 200. 00| 635. 00000 2540. 00
TREE, 250 mm REMOVE | | |
0130 202- 02255 1.000 EACH 530. 00000 530. 00| 75. 00000 75. 00| 661. 00000 661. 00
TREE, 460 mm REMOVE | | [
0131 712-04131 LUMP| 15000. 00000 15000. 00| 4300. 00000 4300. 00| 2851. 34000 2851. 34

STRUCTURE , DRAI NAGE CONTROL |

I
SECTI ON TOTALS | $ 3,595, 925. 59

I
$ 3,293, 970. 28

$ 3,293, 970. 28| $ 3,595, 925. 59

$ 4,367,747.62

$ 4,367,747.62




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10

CALL ORDER . 230 CONTRACT ID :
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT :
SET- AS| DE :

R -25677-A
CRAWFCRDSVI LLE DI STRI CT

ROUTE :

DATE : 06/01/01
PAGE : 230 -9

COUNTI ES . TI PPECANCE

| (4) 35-1136349

| TSCHUOR, GALE COVPANY,

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 ADDED TRAVEL LANES

I
0001 105-01925 30.000 MOS | 1597. 79000

FIELD OFFICE, 51.1 n2 |

0002 105- 06845 LUMP|  45167. 20000
CONSTRUCTI ON ENGl NEERI NG

0003 110- 01001 LUMP|  230000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUMP|  94000. 00000
CLEARI NG RI GHT OF WAY |

0005 202- 02241 617.000 m | 7. 40000
GUARDRAI L, REMOVE

0006 202- 02272 231.000 m | 7. 00000
PAVED S| DE DI TCH, REMOVE |

0007 202- 60820 516.000 n2 | 7.81000
SURFACE M LLI NG, ASPHALT |

0008 202- 74025 305.000 m | 10. 60000
FENCE, REMOVE |

0009 202- 74035 27.000 EACH 20. 33000
SIGN, REMOVE |

0010 203- 02000 19263.000 n8 | 17. 51000
EXCAVATI ON,  COVMON |

0011 203- 02045 10086. 600 n8 | 8. 61000
EXCAVATI ON FOR SUBGRADE TREATNMENT |

0012 203- 02070 34443.000 n8 | 23. 80000
BORROW

0013 204- 02290 4.000 EACH| 2405. 15000
SETTLEMENT PLATE

0014 205- 02224 723.000 m | 5. 53000

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON [
0015 205-02228 612.000 m | 49. 68000

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
SLOPE DRAI N |
0016 205-02231 14.000 m | 24. 84000

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK |

0017 205-02234 2.000 EACH 67. 75000
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |

0018 205-02236 3.000 EACH 67. 75000
TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |
DRCOP | NLET PROTECTI ON [

I
INC. |

I
ANOUNT

47933.

45167.

230000.

94000.

4565.

1617.

4029.

3233.

548.

337295.

86845.

819743.

9620.

3998.

30404.

347.

135.

203.

AMOUNT

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 4, 227, 614. 10

CALL CRDER : 230

LETTI NG DATE : 05/22/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -25677-A
CRAWFCRDSVI LLE DI STRI CT

ROUTE

DATE : 06/01/01
PAGE : 230 -10

COUNTI ES . TI PPECANCE

LINE NO/ I TEM CODE / ALT

| (4) 35-1136349

| TSCHUOR, GALE COVPANY,

| TEM DESCRI PTI ON QUANTI TY
0019 205- 02237 57.000 EACH|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |
0020 205- 04931 1.000 EACH|
SEDI MENT TRAP |
0021 211- 02060 9549.000 nB8 |
B BORROWN FOR STRUCTURE BACKFI LL |
0022 303- 04075 9.000 My |
COVPACTED AGGREGATE, O, 73 |
0023 303-52308 1564.000 My |
COVPACTED AGGREGATE, O, 53 |
0024 401- 05437 10620.180 My |
QC/ QA HVA BASE 25.0 mm MAI NLI NE |
0025 401- 05455 4021.300 My |
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE|
0026 401- 05456 2047.500 My |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE |
0027 402- 05470 3230.480 My |
HVA BASE C25.0 mm MAI NLI NE |
0028 604- 91531 689.000 n2 |
S| DEWALK, CONCRETE, 100 nm
0029 605- 06150 3630.000 m |
CURB AND GUTTER, C, CONCRETE |
0030 611- 05330 714.000 n2 |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, |
150 mMm [
0031 615- 06490 3.000 EACH|
Rl GHT OF WAY MARKER |
0032 615- 06505 10.000 EACH
MONUMENT, B |
0033 615- 06527 2.000 EACH
MONUMENT, SECTI ON CORNER |
0034 616- 02320 205.000 n2 |
GEOTEXTI LES |
0035 616- 06405 300.400 My |
Rl PRAP, REVETMENT |
0036 617- 04488 20040.000 n2 |
GEOGRI D, SUBGRADE |
0037 621- 01004 2.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

3274.

19.

18.

17.

35.

38.

47.

46.

29.

39.

48.

141.

395.

395.

26.

508.

UNI'T PR CE

. 88000

62000

94000

22000

52000

91000

05000

31000

86000

36000

01000

55000

15000

21000

21000

. 60000

65000

. 37000

13000

I
INC. |

I
ANOUNT]|

1931.

3274

190407.

163.

27401.

381370.

153010.

96867.

151380.

20229.

141606.

34664.

423.

3952.

790.

738.

8005.

67534.

1016.

16
I

|
.62

06

45|
10|
42|
00|
66|
80|

26|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 621- 04156 62350.000 n2 | 1. 06000 66091. 00| |
SEEDI NG, WETLAND | | [
0039 621- 06545 1.274 My | 1042. 23000 1327. 80| |
FERTI LI ZER | [ |
0040 621- 06554 234.000 kg | 12. 60000 2948. 40| |
SEED M XTURE, U | [ |
0041 621- 06565 7.200 M | 794. 94000 5723. 57| |
MULCHI NG MATERI AL [ [ [
0042 621- 06567 344.000 kL | 0. 60000 206. 40| |
VWATER | [ |
0043 621-06570 674.000 n8 | 26. 77000 18042. 98| |
TOP SO L [ [ [
0044 621- 06575 5840.800 n2 | 4. 20000 24531. 36| |
SODDI NG, NURSERY | | |
0045 622-05627 37.000 EACH 637. 99000 23605. 63| |
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 nm | [ |
0046 622- 05646 38.000 EACH 517. 16000 19652. 08| |
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | [
2400 TO 3000 mm [ | |
0047 622-05651 70.000 EACH 683. 15000 47820. 50| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |
0048 622- 05652 31.000 EACH 1172. 09000 36334. 79| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | [
OVER 88 mm | | |
0049 702-01977 3708. 000 EACH 0. 55000 2039. 40| |
DRAI N Pl PE, PERFORATED, W TH PERFORATED | | |
CAP, 75 mm | [ |
0050 703-51030 6050. 000 kg | 1. 52000 9196. 00| |
REI NFORCI NG STEEL | [ |
0051 706-01268 15.000 m | 438. 12000 6571. 80| |
HANDRAI L, ALUM NUM | | |
0052 714-03437 67.200 nm2 | 793. 52000 53324. 54| |
W NGWALL, PRECAST, REI NFORCED CONCRETE , | | |
STR NO. 1 [ [ [
0053 714-03437 45.700 n2 | 1068. 01000 48808. 06| |
W NGMLL, PRECAST, REI NFORCED CONCRETE |, | | |
STR NO. 2 | [ |
0054 715-05048 3381.000 m | 8. 92000 30158. 52| |
I I

PI PE, TYPE 4, C RCULAR 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PACGE : 230 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0055 715- 05422 10.000 m | 208. 90000 2089. 00| |
PI PE, SLOTTED DRAIN, 300 nm | | [
0056 715- 05908 15.000 m | 588. 75000 8831. 25| |
Pl PE EXTENSI ON, C RCULAR, 1500 mm | | [
0057 715-41045 1317.000 m | 75. 58000 99538. 86| |
Pl PE, REI NFORCED CONCRETE, 300 nmm | | |
0058 715- 41050 328.000 m | 102. 76000 33705. 28| |
Pl PE, RElI NFORCED CONCRETE, III, 375 mm | | |
0059 715-41055 206.000 m | 108. 75000 22402. 50| |
Pl PE, RElI NFORCED CONCRETE, III, 450 mm | | |
0060 715-41065 193.000 m | 160. 79000 31032. 47| |
Pl PE, RElI NFORCED CONCRETE, III, 600 mm | | |
0061 715-44240 116.200 nB | 639. 03000 74255. 29| |
CONCRETE, A, STRUCTURES | | |
0062 715- 46000 6. 000 EACH 401. 54000 2409. 24| |
PI PE END SECTI ON, 300 mm | [ [
0063 715- 46005 1.000 EACH 445. 46000 445, 46| |
PI PE END SECTION, 375 mm | | [
0064 715-46010 3.000 EACH 534. 55000 1603. 65| |
PI PE END SECTI ON, 450 mm | [ [
0065 715- 46020 1.000 EACH 622. 18000 622. 18| |
PI PE END SECTION, 600 mm | | [
0066 715-90548 LUWVP|  140791. 29000 140791. 29| |
STORMMTER LI FT STATI ON | | [
0067 716- 03933 24,000 m | 112. 92000 2710. 08| |
PI PE, JACKED, STEEL, 75 nm | [ |
0068 718-94889 808.000 nB | 39. 52000 31932. 16| |
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0069 718-99153 9962. 000 n2 | 1. 81000 18031. 22| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0070 720-44000 2.000 EACH 311. 65000 623. 30| |
CASTI NG ADJUST TO GRADE | | |
0071 720-45030 7.000 EACH 1066. 01000 7462. 07| |
I NLET, E7 | [ |
0072 720- 45045 25.000 EACH| 1232. 31000 30807. 75| |
I NLET, J10 | | |
0073 720- 45055 21. 000 EACH| 1294. 92000 27193. 32| |
I NLET, MLO | | |
0074 720-45075 4.000 EACH 1513. 64000 6054. 56| |
I NLET, R13 | | |
0075 720-45250 2.000 EACH 1867. 26000 3734. 52| |
|

CATCH BASI N, K10



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1136349 | |
| TSCHUOR, GALE COVPANY, |INC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0076 720- 45270 1.000 EACH| 1174. 53000 1174. 53| |
Pl PE CATCH BASIN, 450 nm | | |
0077 720- 45410 27.000 EACH| 2348. 71000 63415. 17| |
MANHOLE, C4 | | |
0078 720- 45605 1.000 m | 991. 42000 991. 42| |
MANHOLE, RECONSTRUCT STRUCTURE | | |
0079 720- 98174 5.000 EACH| 1618. 00000 8090. 00| |
I NLET, B15 | | |
0080 720- 98555 3.000 EACH| 1727. 11000 5181. 33| [
I NLET, C15 | | |
0081 723-04733 24.500 m | 3977. 48000 97448. 26| |
STRUCTURE, PRECAST THREE- S| DED, 3658 mm | | |
X 2743 nm STR NO 2 | | I
0082 723- 04733 24.500 m | 3793. 13000 92931. 69| |
STRUCTURE, PRECAST THREE- S| DED, 3658mm | | |
X 2743 nm STR NO 1 | | |
0083 801- 06606 6.000 EACH 282. 30000 1693. 80| |
BARRI CADE, |11B | | |
0084 801- 06640 25.000 EACH 220. 19000 5504. 75| |
CONSTRUCTI ON SIGN, A | | |
0085 801- 06645 22.000 EACH 45. 17000 993. 74| |
CONSTRUCTION SIGN, B | | |
0086 801- 06775 LUMP|  55376. 12000 55376. 12| |
MAI NTAI NI NG TRAFFI C | | |
0088 802- 76035 5.670 n2 | 180. 63000 1024. 17| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0089 805- 01815 2.000 EACH 1976. 07000 3952. 14| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0090 805- 01836 1270.000 m | 3. 39000 4305. 30| |
SI GNAL CABLE, 2C 16GA., SHIELDED, LEAD | |
IN [ I I
0091 805- 01842 2.000 EACH 733. 97000 1467. 94| |
HANDHOLE, SI GNAL | | |
0092 805- 02151 2.000 EACH 621. 05000 1242. 10| |
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBCOLS, 305 nm | | |
0093 805- 02440 756.000 m | 1. 13000 854. 28| |
SI GNAL CABLE, ROADVAY LOCP, 1C 16GA. | | |
0094 805- 06592 48.000 m | 39. 52000 1896. 96| [
I I

CONDUI T, STEEL, GALVANI ZED, 50mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0111 808- 75300 193.000 m | 2. 26000 436. 18|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 150mm | |
0112 808- 75320 30.000 EACH 55. 33000 1659. 90|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0113 808- 75325 28.000 EACH 76. 78000 2149. 84
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0114 805- 78230 2.000 EACH 813. 01000 1626. 02|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0096 805- 78370 2.000 EACH 1129. 18000 2258. 36| [
PEDESTRI AN PUSH BUTTON | [ |
0097 805- 78415 4.000 EACH| 1863. 15000 7452. 60| |
SPAN, CATENARY, AND TETHER | | |
0098 805- 78420 4.000 EACH 338. 75000 1355. 00| |
DI SCONNECT HANGER | | |
0099 805- 78480 146.000 m | 3. 50000 511. 00| |
SI GNAL CABLE, 3C 14GA. | | |
0100 805- 78485 205.000 m | 3. 73000 764. 65| |
SI GNAL CABLE, 5C 14GA. | | |
0101 805- 78490 212.000 m | 4. 07000 862. 84 |
SI GNAL CABLE, 7C 14GA. | | |
0102 805- 78785 4.000 EACH 395. 21000 1580. 84| |
SI GNAL DETECTOR HOUSI NG | | |
0103 805- 78795 126.000 m | 38. 39000 4837. 14 |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0104 805- 81032 2.000 EACH 3218. 16000 6436. 32| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0105 805- 94295 6.000 EACH 248. 42000 1490. 52| |
SI GNAL HEAD, RELOCATE | | |
0106 807- 04744 LUMP|  10930. 46000 10930. 46| |
LI GHTI NG , UNDERPASS | | [
0108 808- 06703 162.000 m | 0. 85000 137. 70| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | [
0109 808- 75245 3314.000 m | 0. 85000 2816. 90| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
100nm | | |
0110 808- 75297 80.000 m | 9. 03000 722. 40| |
I
I
I
I
I
I
I
|
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/01/01
PAGE : 230 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 227, 614. 10 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -25677-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 05/22/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0115 805- 04148 1.000 EACH 1513. 10000 1513. 10|
STRAI N POLE, RELOCATE | |
0116 801- 06539 LUMP| 3613. 38000 3613. 38
TEMPORARY TRAFFI C S| GNAL | NSTALLATION, | |
MAI NTAI N | [
0117 801- 02617 1.000 EACH 1123. 53000 1123. 53]
TEMPORARY POLE, WOOD, W TH DO GUYS | |
AND ANCHORS | |
0118 801- 02595 2.000 EACH 491. 19000 982. 38
CONTROLLER, RESET TI M NG | |
0119 405- 05517 44.600 My | 327. 46000 14604. 72|
ASPHALT FOR PRI ME COAT | |
0120 406- 05520 30.300 My | 316. 17000 9579. 95|
ASPHALT FOR TACK COAT | |
0121 305- 05206 500. 000 My 48. 55000 24275. 00|
W DENI NG W TH HVA [
0122 610- 05527 445.300 My 70. 01000 31175. 45|
HVA FOR APPROACHES |
0123 402- 05477 395.500 My 58. 72000 23223. 76|
HVA SURFACE 9.5 nm MAI NLI NE
0124 402- 05474 553.700 My 47. 43000 26261. 99|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE
0125 802- 76025 6.800 nP 193. 09000 1313. 01

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS

0126 802- 05701 48.000 m | 31. 39000 1506. 72
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |
0127 808- 75240 1052.000 m | 0. 85000 894. 20
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100nm |
0128 211- 02050 11000.000 n8 | 18. 84000 207240. 00|
B BORROW [ |
0129 202- 02250 4.000 EACH 1242. 10000 4968. 40|
TREE, 250 mm REMOVE | [
0130 202- 02255 1.000 EACH 1411. 48000 1411. 48|
TREE, 460 mm REMOVE | [
0131 712-04131 LUVP| 4538. 17000 4538. 17|
STRUCTURE , DRAI NAGE CONTROL | |
SECTI ON TOTALS | $ 4,700, 912. 56|
------------------------------------------ ot m o m e m e m e o e e e e e e e e m e m e o e e et o e e e e e e e e e e memeeoaoao-o

CONTRACT TOTALS | $ 4,700, 912. 56| |







